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CITY OF SAN DIEGO, CALIFORNIA 

NOTICE INVITING BIDS 

1. RECEIPT AND OPENING OF BIDS: Bids will be received at the Public Works 
Contracting Group at the location, time, and date shown on the cover of these specifications 
for performing work on Sewer Pipeline Rehabilitation W-1 (Project). 

2. SUMMARY OF WORK:  The Work involves furnishing all labor, materials, equipment, 
services, and other incidental works and appurtenances for the construction of the Project as 
described in ATTACHMENT A. 

3. BIDS ARE PUBLIC RECORDS:  Upon receipt by the City, Bids shall become public 
records subject to public disclosure.  It is the responsibility of the respondent to clearly 
identify any confidential, proprietary, trade secret or otherwise legally privileged information 
contained within the Bid.  General references to sections of the California Public Records Act 
(PRA) will not suffice. If the Contractor does not provide applicable case law that clearly 
establishes that the requested information is exempt from the disclosure requirements of the 
PRA, the City shall be free to release the information when required in accordance with the 
PRA, pursuant to any other applicable law, or by order of any court or government agency, 
and the Contractor will hold the City harmless for release of this information. 

4. EQUAL OPPORTUNITY CONTRACTING PROGRAM: 

4.1. The City affirms that in any contract entered into pursuant to this advertisement, 
DBE will be afforded full opportunity to submit Bids in response to this invitation. 

4.2. This Federally assisted project includes subcontracting participation percentages for 
DBE participation.  DBE goal commitments and Good Faith Efforts (GFE) shall be 
made prior to bidding.  DBE commitments and GFE made after the Bid opening will 
not be considered for the Award of Contract.  

4.3. This project is subject to the federal equal opportunity regulations and the following 
requirements. The City reserves the right to audit the Contractor’s compliance with 
the federal requirements set forth below. 

4.4. Following are federally subcontracting participation percentages for this contract.  
For the purpose of achieving the subcontractor participation percentage, Additive or 
Deductive, and Type II Allowance Bid Items will not be included in the calculation. 

4.5. Environmental Protection Agency (EPA) - In accordance with EPA’s Program for 
Utilization of Small, Minority Disadvantaged and Women Business Enterprises in 
procurement under Federal assistance programs, the Contractor agrees to the 
applicable “fair share” objectives negotiated with EPA as follows: 

4.6. California State Water Resources Control Board - Clean Water State Revolving 
Fund (CWSRF): 

MBE* WBE* 

1. Construction 24% 6% 
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2. Supplies 29% 20% 

3. Services 30% 31% 

4. Equipment (combined in above) 17% 9% 

Note: MBEs and WBEs must be certified by EPA, SBA, DOT or by state, 
local, Tribal, or private entities whose certification criteria match 
EPAs in order to be counted toward MBE/WBE accomplishments.  
MBEs and WBEs are a part of the larger universe of DBEs. 

4.7. For additional Equal Opportunity Contracting Program requirements, see Attachment C. 

4.8. For additional Equal Opportunity Contracting Program requirements, funding agency 
provisions, see Attachment D. 

5. PRE-BID MEETING:  

5.1. There will be a Mandatory Pre-Bid Meeting to discuss the scope of the Project, 
bidding requirements, pre-qualification process, and Equal Opportunity Contracting 
Program requirements and reporting procedures in the Public Works Contracting 
Group, Conference Room at 1010 Second Avenue, 14th Floor, San Diego, CA 92101 
at 10:00 AM, on DECEMBER 11, 2013. 

5.2. The Pre-Bid Meeting has been designated as MANDATORY.  All potential 
bidders are required to attend.  Bid will be declared non-responsive if the Bidder 
fails to attend the Pre-Bid Meeting when specified to be mandatory.  Attendance at 
the Pre-Bid Meeting will be evidenced by the representative's signature on the 
attendance roster.  It shall be the responsibility of the Bidder’s representative to 
complete and sign the attendance roster.  No Bidder will be admitted after the 
specified start time of the mandatory Pre-Bid Meeting. 

5.3. To request a copy of the agenda on an alternative format, or to request a sign 
language or oral interpreter for this meeting, call the Public Works Contracting 
Group at (619) 533-3450 at least 5 Working Days prior to the Pre-Bid Meeting to 
ensure availability. 

6. CONTRACTOR REGISTRATION AND ELECTRONIC REPORTING SYSTEM: 

6.1. Prior to the Award of the Contract or each Task Order, you and your Subcontractors 
and Suppliers must register with the City’s web-based contract compliance website, 
Prism®, located here: 

https://pro.prismcompliance.com/default.aspx.  

6.2. The City may not award the contract until registration of all subcontractors and 
suppliers is complete.  In the event this requirement is not met within the time frame 
specified in the Notice of Intent to Award letter, the City reserves the right to rescind 
the Notice of Award / Intent to Award and to make the award to the next responsive 
and responsible bidder / proposer. 
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7. JOINT VENTURE CONTRACTORS:  Provide a copy of the Joint Venture agreement and 
the Joint Venture license to the City within 10 Working Days after receiving the Contract 
forms.  See 2-1.1.2, “Joint Venture Contractors” in The WHITEBOOK for details.   

8. INSURANCE REQUIREMENTS: 

8.1. All certificates of insurance and endorsements required by the contract are to be 
provided upon issuance of the City’s Notice of Intent to Award letter.   

8.2. Refer to sections 7-3, “LIABILITY INSURANCE”, and 7-4, “WORKERS’ 
COMPENSATION INSURANCE” of the Supplementary Special Provisions (SSP) 
for the insurance requirements which must be met. 

9. PREQUALIFICATION OF CONTRACTORS: 

9.1. Contractors submitting Bid must be pre-qualified for the total amount proposed, 
inclusive of all alternate items prior to the date of submittal.  Bids from contractors 
who have not been pre-qualified as applicable and Bids that exceed the maximum 
dollar amount at which contractors are pre-qualified will be deemed non-responsive 
and ineligible for award.  Complete information and prequalification questionnaires 
are available at: 

http://www.sandiego.gov/cip/bidopps/prequalification.shtml 

9.2. The completed questionnaire, financial statement, and bond letter or a copy of the 
contractor’s SLBE-ELBE certification and bond letter, must be submitted no later 
than 2 weeks prior to the bid opening to the Public Works Contracting Group, 
Prequalification Program, 1010 Second Avenue, 14th Floor, San Diego, CA 92101.  
For additional information or the answer to questions about the prequalification 
program, contact David Stucky at 619-533-3474 or dstucky@sandiego.gov.  

10. REFERENCE STANDARDS:  Except as otherwise noted or specified, the Work shall be 
completed in accordance with the following standards: 

Title Edition Document 
Number 

Standard Specifications for Public Works Construction 
(“The GREENBOOK”) 

2012 PITS070112-01 

City of San Diego Standard Specifications for Public 
Works Construction (“The WHITEBOOK”)* 

2012 PITS070112-02 

City of San Diego Standard Drawings* 2012 PITS070112-03 

Caltrans Standard Specifications 2010 PITS070112-04 

Caltrans Standard Plans 2010 PITS070112-05 

California MUTCD 2012 PITS070112-06 
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Title Edition Document 
Number 

City Standard Drawings - Updates Approved For Use* 
(when specified) 

Varies Varies 

Standard Federal Equal Employment Opportunity 
Construction Contract Specifications and the Equal 
Opportunity Clause Dated 09-11-84 

1984 769023   

NOTE: *Available online under Engineering Documents and References at: 
http://www.sandiego.gov/publicworks/edocref/index.shtml 

11. CITY'S RESPONSES AND ADDENDA:  The City at its option, may respond to any or all 
questions submitted in writing, via letter, or FAX in the form of an addendum.  No oral 
comment shall be of any force or effect with respect to this solicitation. The changes to the 
Contract Documents through addendum are made effective as though originally issued with 
the Bid. The Bidders shall acknowledge the receipt of Addenda on the form provided for this 
purpose in the Bid. 

12. CITY'S RIGHTS RESERVED:  The City reserves the right to cancel the Notice Inviting 
Bids at any time, and further reserves the right to reject submitted Bids, without giving any 
reason for such action, at its sole discretion and without liability.  Costs incurred by the 
Bidder(s) as a result of preparing Bids under the Notice Inviting Bids shall be the sole 
responsibility of each bidder.  The Notice Inviting Bids creates or imposes no obligation upon 
the City to enter a contract. 

13. CONTRACT PRICING FORMAT:  This solicitation is for a Lump Sum contract with Unit 
Price provisions as set forth in the Bid Proposal Form(s), Volume 2. 

14. SUBMITTAL OF “OR EQUAL” ITEMS:  See Section 4-1.6, “Trade Names or Equals” in 
The WHITEBOOK and as amended in the SSP. 

15. AWARD PROCESS: 

15.1. The Award of this contract is contingent upon the Contractor’s compliance with all 
conditions precedent to Award.   

15.2. Upon acceptance of a Bid, the City will prepare contract documents for execution 
within approximately 21 days of the date of the Bid opening and award the Contract 
approximately within 7 days of receipt of properly executed Contract, bonds, and 
insurance documents. 

15.3. This contract will be deemed executed, and effective, only upon the signing of the 
Contract by the Mayor or designee of the City. 

16. SUBCONTRACT LIMITATIONS:  The Bidder’s attention is directed to Standard 
Specifications for Public Works Construction, Section 2-3, “SUBCONTRACTS” in The 
GREENBOOK and as amended in the SSP which requires the Contractor to self perform the 
amount therein stipulated.  Failure to comply with these requirements may render the Bid 
non-responsive and ineligible for award. 
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17. AVAILABILITY OF PLANS AND SPECIFICATIONS: Contract Documents may be 
obtained by visiting the City’s website:  http://www.sandiego.gov/cip/.  Plans and 
Specifications for this contract are also available for review in the office of the City Clerk or 
Public Works Contracting Group. 

18. SUBMISSION OF QUESTIONS:   

18.1. The Director (or designee), of the Public Works Department is the officer responsible 
for opening, examining, and evaluating the competitive Bids submitted to the City for 
the acquisition, construction and completion of any public improvement except when 
otherwise set forth in these documents.  All questions related to this solicitation shall 
be submitted to: 

Public Works Contracting Group 
1010 Second Avenue, 14th Floor 
San Diego, California, 92101 
Attention:  [Contract Specialist listed on the front cover hereof] 

OR: 

Email address of the Contract Specialist listed on the front cover hereof. 

18.2. Questions received less than 14 days prior to the date for opening of Bids may not be 
considered.   

18.3. Clarifications deemed by the City to be material shall be issued by Addenda and 
uploaded to the City’s online bidding service. 

18.4. Only questions answered by formal written addenda will be binding.  Oral and other 
interpretations or clarifications will be without legal effect.  It is the Bidder's 
responsibility to become informed of any Addenda that have been issued and to 
include all such information in its Bid. 

19. ELIGIBLE BIDDERS:  No person, firm, or corporation shall be allowed to make, file, or be 
interested in more than one (1) Bid for the same work unless alternate Bids are called for.  
A person, firm or corporation who has submitted a sub-proposal to a Bidder, or who has 
quoted prices on materials to a Bidder, is not hereby disqualified from submitting a sub-
proposal or quoting prices to other Bidders or from submitting a Bid in its own behalf. Any 
Bidder who submits more than one bid will result in the rejection of all bids submitted. 

20. SAN DIEGO BUSINESS TAX CERTIFICATE:  The Contractor and Subcontractors, not 
already having a City of San Diego Business Tax Certificate for the work contemplated shall 
secure the appropriate certificate from the City Treasurer, Civic Center Plaza, first floor and 
submit to the Contract Specialist upon request or as specified in the Contract Documents. Tax 
Identification numbers for both the Bidder and the listed Subcontractors must be submitted on 
the City provided forms with the Notice Inviting Bids and Contract forms. 

21. PROPOSAL FORMS:  Bid shall be made only upon the Bidding Documents i.e., Proposal 
form attached to and forming a part of the specifications.  The signature of each person 
signing shall be in longhand.   
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21.1. Bidder shall complete and submit all pages in the "Bidding Document" Section (see 
Volume 2) as their Bid per the schedule given under “Required Documents 
Schedule,” (see Volume 1).  Bidder is requested to retain for their reference other 
portions of the Contract Documents that are not required to be submitted with the 
Bid. The entire specifications for the bid package do not need to be submitted with 
the bid. 

21.2. The City may require any Bidder to furnish a statement of experience, financial 
responsibility, technical ability, equipment, and references. 

21.3. Bids and certain other forms and documents as specified in the Volume 2 of 2 of the 
Contract Documents shall be enclosed in a sealed envelope and shall bear the title of 
the work and name of the Bidder and the appropriate State Contractors License 
designation which the Bidder holds. 

21.4. Bids may be withdrawn by the Bidder prior to, but not after, the time fixed for 
opening of Bids. 

22. BIDDER’S GUARANTEE OF GOOD FAITH (BID SECURITY): 

22.1. With the exception of the contracts valued $5,000 or less, JOC and Design-Build 
contracts, and contracts subject to the Small and Local Business Program of 
$250,000 or less e.g., ELBE contracts, each Bidder shall accompany its Bid with 
either a cashier's check upon some responsible bank, or a check upon such bank 
properly certified or an approved corporate surety bond payable to the City of San 
Diego, for an amount of not less than 10% of the aggregate sum of the Bid, which 
check or bond, and the monies represented thereby shall be held by the City as a 
guarantee that the Bidder, if awarded the contract, will in good faith enter into such 
contract and furnish the required final bonds. 

22.2. The Bidder agrees that in case of Bidder’s refusal or failure to execute this contract 
and give required final bonds, the money represented by a cashier's or certified check 
shall remain the property of the City, and if the Bidder shall fail to execute this 
contract, the Surety agrees that it will pay to the City damages which the City may 
suffer by reason of such failure, not exceeding the sum of 10% of the amount of the 
Bid.  

22.3. A Bid received without the specified bid security will be rejected as being non-
responsive. 

23. AWARD OF CONTRACT OR REJECTION OF BIDS: 

23.1. This contract may be awarded to the lowest responsible and reliable Bidder.   

23.2. Bidders shall complete the entire Bid schedule (also referred to as “schedule of 
prices” or Proposal form).  Incomplete price schedules will be rejected as being non-
responsive. 

23.3. The City reserves the right to reject any or all Bids, and to waive any informality or 
technicality in Bids received and any requirements of these specifications as to 
bidding procedure. 
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23.4. Bidders will not be released on account of their errors of judgment.  Bidders may be 
released only upon receipt by the City from the Bidder within 3 Working Days, 
excluding Saturdays, Sundays, and state holidays, after the opening of Bids, of 
written notice which includes proof of honest, credible, clerical error of material 
nature, free from fraud or fraudulent intent, and of evidence that reasonable care was 
observed in the preparation of the Bid. 

23.5. A non-selected Bidder may protest award of the Contract to the selected Bidder by 
submitting a written “Notice of Intent to Protest” including supporting documentation 
which shall be received by Public Works Contracting Group no later than 10 days 
after the City’s announcement of the selected Bidder or no later than 10 days from 
the date that the City issues notice of designation of a Bidder as non-responsible in 
accordance with San Diego Municipal Code Chapter 2, § 22.3029, “Protests of 
Contract Award.”  

23.6. The City of San Diego will not discriminate with regard to race, religious creed, 
color, national origin, ancestry, physical handicap, marital status, sex or age, in the 
award of contracts. 

23.7. Each Bid package properly executed as required by these specifications shall 
constitute a firm offer, which may be accepted by the City within the time specified 
in the Proposal. 

23.8. The City reserves the right to evaluate all Bids and determine the lowest Bidder on 
the basis of any proposed alternates, additive items or options, at its discretion that 
will be disclosed in the Volume 2 of 2. 

24. BID RESULTS: 

24.1. The Bid opening by the City shall constitute the public announcement of the 
Apparent Low Bidder.  In the event that the Apparent Low Bidder is subsequently 
deemed non-responsive or non-responsible, a public announcement will be posted in 
the City’s web pagehttp://www.sandiego.gov/cip/index.shtml, with the name of the 
newly designated Apparent Low Bidder. 

24.2. To obtain Bid results, either attend Bid opening, review the results on the City’s web 
site, or provide a self-addressed, stamped envelope, referencing Bid number, and Bid 
tabulation will be mailed to you upon verification of extensions.  Bid results cannot 
be given over the telephone. 

25. THE CONTRACT: 

25.1. The Bidder to whom award is made shall execute a written contract with the City of 
San Diego and furnish good and approved bonds and insurance certificates specified 
by the City within 14 days after receipt by Bidder of a form of contract for execution 
unless an extension of time is granted to the Bidder in writing.   

25.2. If the Bidder takes longer than 14 days to fulfill these requirements, then the 
additional time taken shall be added to the Bid guarantee.  The Contract shall be 
made in the form adopted by the City, which includes the provision that no claim or 
suit whatsoever shall be made or brought by Contractor against any officer, agent, or 
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employee of the City for or on account of anything done or omitted to be done in 
connection with this contract, nor shall any such officer, agent, or employee be liable 
hereunder.   

25.3. If the Bidder to whom the award is made fails to enter into the contract as herein 
provided, the award may be annulled and the Bidder's Guarantee of Good Faith will 
be subject to forfeiture.  An award may be made to the next lowest responsible and 
reliable Bidder who shall fulfill every stipulation embraced herein as if it were the 
party to whom the first award was made. 

25.4. Pursuant to the San Diego City Charter section 94, the City may only award a public 
works contract to the lowest responsible and reliable Bidder. The City will require 
the Apparent Low Bidder to (i) submit information to determine the Bidder’s 
responsibility and reliability, (ii) execute the Contract in form provided by the City, 
and (iii) furnish good and approved bonds and insurance certificates specified by the 
City within 14 Days, unless otherwise approved by the City, in writing after the 
Bidder receives notification from the City, designating the Bidder as the Apparent 
Low Bidder and formally requesting the above mentioned items.   

25.5. The award of the Contract is contingent upon the satisfactory completion of the 
above mentioned items and becomes effective upon the signing of the Contract by the 
Mayor or designee.  If the Apparent Low Bidder does not execute the Contract or 
submit required documents and information, the City may award the Contract to the 
next lowest responsible and reliable Bidder who shall fulfill every condition 
precedent to award.  A corporation designated as the Apparent Low Bidder shall 
furnish evidence of its corporate existence and evidence that the officer signing the 
Contract and bond for the corporation is duly authorized to do so. 

26. EXAMINATION OF PLANS, SPECIFICATIONS, AND SITE OF WORK:  The Bidder 
shall examine carefully the Project Site, the Plans and Specifications, other materials as 
described in the Special Provisions, Section 2-7, and the proposal forms (e.g., Bidding 
Documents).  The submission of a Bid shall be conclusive evidence that the Bidder has 
investigated and is satisfied as to the conditions to be encountered, as to the character, 
quality, and scope of Work, the quantities of materials to be furnished, and as to the 
requirements of the Bidding Documents Proposal, Plans, and Specifications. 

27. CITY STANDARD PROVISIONS:  This contract is subject to the following standard 
provisions. See The WHITEBOOK for details. 

27.1. The City of San Diego Resolution No. R-277952 adopted on May 20, 1991 for a 
Drug-Free Workplace.  

27.2. The City of San Diego Resolution No. R-282153 adopted on June 14, 1993 related to 
the Americans with Disabilities Act.   

27.3. The City of San Diego Municipal Code §22.3004 for Pledge of Compliance.   

27.4. The City of San Diego’s Labor Compliance Program and the State of California 
Labor Code §§1771.5(b) and 1776.   
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27.5. Sections 1777.5, 1777.6, and 1777.7 of the State of California Labor Code 
concerning the employment of apprentices by contractors and subcontractors 
performing public works contracts. 

27.6. The City’s Equal Benefits Ordinance (EBO), Chapter 2, Article 2, Division 43 of The 
San Diego Municipal Code (SDMC).  

27.7. The City’s Information Security Policy (ISP) as defined in the City’s Administrative 
Regulation 90.63.  

28. PRE-AWARD ACTIVITIES: 

28.1. The selected contractor by the City to execute a contract for this Work shall provide 
the information required within the time specified in “Required Documents,” of this 
bid package.  Failure to provide the information within the time specified may result 
in the Bid being rejected as non-responsive.   

28.2. If the Bid is rejected as non-responsive, the selected contractor by the City to execute 
a contract for this Work shall forfeit the required Bid.  The decision that the selected 
contractor by the City to execute a contract for this Work is non-responsive for 
failure to provide the information required within the time specified shall be at the 
sole discretion of the City. 

29. REQUIRED DOCUMENT SCHEDULE: 

29.1. The Bidder’s attention is directed to the City’s Municipal Code §22.0807(e), (3)-(5) 
for important information regarding grounds for debarment for failure to submit 
required documentation. 

29.2. The specified Equal Opportunity Contracting Program (EOCP) forms are available 
for download from the City’s web site at: 

http://www.sandiego.gov/eoc/forms/index.shtml 

ITEM WHEN DUE FROM DOCUMENT TO BE SUBMITTED 

1.  BID SUBMITTAL DATE/TIME ALL BIDDERS Bid 

2.  BID SUBMITTAL DATE/TIME ALL BIDDERS Bid Bond 

3.  BID SUBMITTAL DATE/TIME ALL BIDDERS Non-collusion Affidavit to be Executed 
By Bidder and Submitted with Bid under 
23 USC 112 and PCC 7106 

4.  BID SUBMITTAL DATE/TIME ALL BIDDERS Contractors Certification of Pending Actions 
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ITEM WHEN DUE FROM DOCUMENT TO BE SUBMITTED 

5.  BID SUBMITTAL DATE/TIME ALL BIDDERS Equal Benefits Ordinance Certification of 
Compliance 

6.  BID SUBMITTAL DATE/TIME ALL BIDDERS Lobby Prohibition, Certification and 
Disclosure 

7.  BID SUBMITTAL DATE/TIME ALL BIDDERS Instructions for Completion of SF-LLL, 
Disclosure of Lobbying Activities 

8.  BID SUBMITTAL DATE/TIME ALL BIDDERS Disclosure of Lobbying Activities 

9.  BID SUBMITTAL DATE/TIME ALL BIDDERS Form AA35 - List of Subcontractors 

10.  BID SUBMITTAL DATE/TIME ALL BIDDERS Form AA40 - Named Equipment/Material 
Supplier List 

11.  BID SUBMITTAL DATE/TIME ALL BIDDERS EPA FORM 6100-3 – DBE Subcontractor 
Performance Form 

12.  BID SUBMITTAL DATE/TIME ALL BIDDERS EPA FORM 6100-4 – DBE Subcontractor 
Utilization Form 

13.  WITHIN 4 WORKING DAYS OF 
BID OPENING WITH GOOD 
FAITH EFFORT 
DOCUMENTATION 

ALL BIDDERS Form AA61 – List of Work Made 
Available 

14.  WITHIN 4 WORKING DAYS OF 
BID OPENING WITH GOOD 
FAITH EFFORT 
DOCUMENTATION 

ALL BIDDERS CWSRF Form 1 - Good Faith Effort List 
of Subcontractors Solicited  

15.  WITHIN 4 WORKING DAYS OF 
BID OPENING WITH GOOD 
FAITH EFFORT 
DOCUMENTATION 

ALL BIDDERS CWSRF Form 2 - Good Faith Effort Bids 
Received List  

16.  WITHIN 4 WORKING DAYS OF 
BID OPENING WITH GOOD 
FAITH EFFORT 
DOCUMENTATION 

ALL BIDDERS CWSRF Form 3 - DBE Contractor 
Certification  
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ITEM WHEN DUE FROM DOCUMENT TO BE SUBMITTED 

17.  WITHIN 4 WORKING DAYS OF 
BID OPENING WITH GOOD 
FAITH EFFORT 
DOCUMENTATION 

ALL BIDDERS CWSRF Form 4: - Prime 
Contractor/Recipient Selected DBEs  

18.  WITHIN 4 WORKING DAYS OF 
BID OPENING WITH GOOD 
FAITH EFFORT 
DOCUMENTATION 

ALL BIDDERS CWSRF Form 5: - Summary of Bids 
Received from Subcontractors 

19.  WITHIN 5 WORKING DAYS OF 
BID OPENING 

3 APPARENT 
LOW BIDDER 

Contractor’s Experience and Past Project 
Documentation.  See Sections 500 and 700  

20.  WITHIN 5 WORKING DAYS OF 
BID OPENING 

3 APPARENT 
LOW BIDDER 

 Manufacturer Certification per 
Section 500-1.1.2.1 

21.  WITHIN 10 WORKING DAYS 
AFTER RECEIPT BY BIDDER 
OF CONTRACT FORMS 

APPARENT 
LOW BIDDER 

Names of the principal individual owners 
of the Apparent Low Bidder  

22.  WITHIN 10 WORKING DAYS 
AFTER RECEIPT BY BIDDER 
OF CONTRACT FORMS 

APPARENT 
LOW BIDDER 

If the Contractor is a Joint Venture:  

 Joint Venture Agreement 

 Joint Venture License 

23.  WITHIN 10 WORKING DAYS 
AFTER RECEIPT BY BIDDER 
OF CONTRACT FORMS 

APPARENT 
LOW BIDDER 

Form BB05 - Work Force Report  

24.  WITHIN 10 WORKING DAYS 
AFTER RECEIPT BY BIDDER 
OF CONTRACT FORMS 

APPARENT 
LOW BIDDER 

Contract Forms - Agreement 

25.  WITHIN 10 WORKING DAYS 
AFTER RECEIPT BY BIDDER 
OF CONTRACT FORMS 

APPARENT 
LOW BIDDER 

Contract Forms - Payment and 
Performance Bond 

26.  WITHIN 10 WORKING DAYS 
AFTER RECEIPT BY BIDDER 
OF CONTRACT FORMS 

APPARENT 
LOW BIDDER 

Certificates of Insurance and 
Endorsements 

27.  WITHIN 10 WORKING DAYS 
AFTER RECEIPT BY BIDDER 
OF CONTRACT FORMS 

APPARENT 
LOW BIDDER 

Contractor Certification - Drug-Free 
Workplace  
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ITEM WHEN DUE FROM DOCUMENT TO BE SUBMITTED 

28.  WITHIN 10 WORKING DAYS 
AFTER RECEIPT BY BIDDER 
OF CONTRACT FORMS 

APPARENT 
LOW BIDDER 

Contractor Certification - American with 
Disabilities Act  

29.  WITHIN 10 WORKING DAYS 
AFTER RECEIPT BY BIDDER 
OF CONTRACT FORMS 

APPARENT 
LOW BIDDER 

Contractors Standards - Pledge of 
Compliance  
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CONTRACT FORMS 

AGREEMENT 
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CONTRACT FORMS  
  

CONSTRUCTION CONTRACT 

This contract is made and entered into between THE CITY OF SAN DIEGO, a municipal 
corporation, herein called "City", and       , herein called 
"Contractor" for construction of  Sewer Pipeline Rehabilitation W-1; Bid No. K-14-5964-DBB-3-A; 
in the amount of         ($  ), 
which is comprised of the Base Bid plus/minus Additive/Deductive Alternates    . 

IN CONSIDERATION of the payments to be made hereunder and the mutual undertakings of the 
parties hereto, City and Contractor agree as follows: 

1. The following are incorporated into this contract as though fully set forth herein: 

(a) The attached Faithful Performance and Payment Bonds. 

(b) The attached Proposal included in the Bid documents by the Contractor. 

(c) Reference Standards listed in the Notice Inviting Bids and the Supplementary Special 
Provisions (SSP). 

(d) That certain documents entitled Sewer Pipeline Rehabilitation W-1, on file in the 
office of the Public Works Department as Document No. B-13014, as well as all 
matters referenced therein. 

2. The Contractor shall perform and be bound by all the terms and conditions of this contract and 
in strict conformity therewith shall perform and complete in a good and workmanlike manner 
Sewer Pipeline Rehabilitation W-1, Bid No. K-14-5964-DBB-3-A, San Diego, California. 

3. For such performances, the City shall pay to Contractor the amounts set forth at the times and 
in the manner and with such additions or deductions as are provided for in this contract, and 
the Contractor shall accept such payment in full satisfaction of all claims incident to such 
performances. 

4. No claim or suit whatsoever shall be made or brought by Contractor against any officer, 
agent, or employee of the City for or on account of anything done or omitted to be done in 
connection with this contract, nor shall any such officer, agent, or employee be liable 
hereunder. 

5. This contract is effective as of the date that the Mayor or designee signs the agreement. 
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CONTRACT FORMS (continued) 

  

IN WITNESS WHEREOF, this Agreement is signed by the City of San Diego, acting by and 
through its Mayor or designee, pursuant to Resolution No. R -     or Municipal Code 
___________authorizing such execution. 

THE CITY OF SAN DIEGO APPROVED AS TO FORM AND LEGALITY 

Jan I. Goldsmith, City Attorney 

By  By  

Print Name:    Print Name:  
Mayor or designee Deputy City Attorney 

Date:  Date:  

CONTRACTOR 

By  

Print Name:  

Title:  

Date:  

City of San Diego License No.:  

State Contractor’s License No.: 
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CONTRACT FORMS 

ATTACHMENTS 
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CONTRACT FORMS ATTACHMENTS 
PERFORMANCE BOND AND LABOR AND MATERIALMEN’S BOND 
  

FAITHFUL PERFORMANCE BOND AND LABOR AND MATERIALMEN'S BOND: 

 , a corporation, as principal, and 

 , a corporation authorized to do 

business in the State of California, as Surety, hereby obligate themselves, their successors and 

assigns, jointly and severally, to The City of San Diego a municipal corporation in the sum of  

  for the faithful performance of the 

annexed contract, and in the sum of      for the 

benefit of laborers and materialmen designated below. 

Conditions: 

If the Principal shall faithfully perform the annexed contract Sewer Pipeline 
Rehabilitation W-1; Bid No. K-14-5964-DBB-3-A, San Diego, California then the obligation 
herein with respect to a faithful performance shall be void; otherwise it shall remain in full force. 

If the Principal shall promptly pay all persons, firms and corporations furnishing materials for 
or performing labor in the execution of this contract, and shall pay all amounts due under the 
California Unemployment Insurance Act then the obligation herein with respect to laborers and 
materialmen shall be void; otherwise it shall remain in full force. 

The obligation herein with respect to laborers and materialmen shall inure to the benefit of all 
persons, firms and corporations entitled to file claims under the provisions of Chapter 3 of Division 5 
of Title I of the Government Code of the State of California or under the provisions of Section 3082 
et seq. of the Civil Code of the State of California. 

Changes in the terms of the annexed contract or specifications accompanying same or 
referred to therein shall not affect the Surety's obligation on this bond, and the Surety hereby waives 
notice of same. 
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CONTRACT FORMS ATTACHMENTS (continued) 
PERFORMANCE BOND AND LABOR AND MATERIALMEN’S BOND 
  

 

The Surety shall pay reasonable attorney's fees should suit be brought to enforce the provisions of this 

bond. 

Dated  

Approved as to Form and Legality   
Principal 

By  

  
Printed Name of Person Signing for Principal 

Jan I. Goldsmith, City Attorney 

By    
Deputy City Attorney Surety 

By  
Attorney-in-fact 

Approved:   
Local Address of Surety 

By    
Mayor or Designee Local Address (City, State) of Surety  

 

  
Local Telephone No. of Surety 

Premium $  

Bond No.  
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CONTRACTOR CERTIFICATION 
  

DRUG-FREE WORKPLACE 

PROJECT TITLE:   Sewer Pipeline Rehabilitation W-1  

I hereby certify that I am familiar with the requirements of San Diego City Council Policy No. 100-17 
regarding Drug-Free Workplace as outlined in the WHITEBOOK, Section 7-13.3, "Drug-Free 
Workplace", of the project specifications, and that;  

  
(Name under which business is conducted) 

has in place a drug-free workplace program that complies with said policy.  I further certify that each 
subcontract agreement for this project contains language which indicates the subcontractor’s 
agreement to abide by the provisions of subdivisions a) through c) of the policy as outlined. 

Signed  

Printed Name  

Title  
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CONTRACTOR CERTIFICATION 
  

AMERICAN WITH DISABILITIES ACT (ADA) COMPLIANCE 
CERTIFICATION 

PROJECT TITLE:   Sewer Pipeline Rehabilitation W-1  

I hereby certify that I am familiar with the requirements of San Diego City Council Policy No. 100-4 
regarding the American With Disabilities Act (ADA) outlined in the WHITEBOOK, Section 7-13.2, 
“American With Disabilities Act”, of the project specifications, and that; 

  
(Name under which business is conducted) 

has in place a workplace program that complies with said policy.  I further certify that each 
subcontract agreement for this project contains language which indicates the subcontractor’s 
agreement to abide by the provisions of the policy as outlined. 

Signed  

Printed Name  

Title  
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CONTRACTOR CERTIFICATION 
  

CONTRACTOR STANDARDS – PLEDGE OF COMPLIANCE 

PROJECT TITLE:   Sewer Pipeline Rehabilitation W-1  

I declare under penalty of perjury that I am authorized to make this certification on behalf of  
 , as Contractor, that I am familiar with the 
requirements of City of San Diego Municipal Code § 22.3224 regarding Contractor Standards as 
outlined in the WHITEBOOK, Section 7-13.4, ("Contractor Standards"), of the  project 
specifications, and that Contractor has complied with those requirements.  

I further certify that each of the Contractor’s subcontractors whose subcontracts are greater than 
$50,000 in value has completed a Pledge of Compliance attesting under penalty of perjury of having 
complied with City of San Diego Municipal Code § 22.3224. 

Dated this   Day of  ,  . 

Signed  

Printed Name  

Title  
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AFFIDAVIT OF DISPOSAL 

WHEREAS, on the   DAY OF  ,  the undersigned 
entered into and executed a contract with the City of San Diego, a municipal corporation, for: 

 Sewer Pipeline Rehabilitation W-1  
(Name of Project) 

as particularly described in said contract and identified as Bid No. K-14-5964-DBB-3-A; SAP No. 
(WBS/IO/CC) B-13014; and WHEREAS, the specification of said contract requires the Contractor to 
affirm that "all brush, trash, debris, and surplus materials resulting from this project have been 
disposed of in a legal manner"; and WHEREAS, said contract has been completed and all surplus 
materials disposed of: 

  

  

  

NOW, THEREFORE, in consideration of the final payment by the City of San Diego to said 
Contractor under the terms of said contract, the undersigned Contractor, does hereby affirm that all 
surplus materials as described in said contract have been disposed of at the following location(s)  

  

  

  

and that they have been disposed of according to all applicable laws and regulations. 

Dated this   DAY OF  ,  . 

  Contractor 
by 

ATTEST: 

State of      
County of      

On this   DAY OF   , 2 , before the undersigned, a Notary Public in 
and for said County and State, duly commissioned and sworn, personally appeared  
    known to me to be the       Contractor 
named in the foregoing Release, and whose name is subscribed thereto, and acknowledged to me that 
said Contractor executed the said Release. 

Notary Public in and for said 
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ATTACHMENTS 
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ATTACHMENT A 

SCOPE OF WORK 
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SCOPE OF WORK 

1. SCOPE OF WORK:  The scope of work is approx. 4.12 miles of VC sewer mains which 
have been identified for rehabilitation per PUD Standards.  Also included are point repairs, 
manholes replacement, manholes rehabilitation, construction of new cleanouts and laterals 
rehabilitation.  Portions of this project that are located within private property lines will 
require signed permits from property owners prior to performing work on their properties. 

1.1. The Work shall be performed in accordance with: 

1.1.1. The Notice Inviting Bids, inclusive. 

2. CONSTRUCTION COST:  The City’s estimated construction cost for this contract is 
$2,630,000.00. 

3. LOCATION OF WORK:  See Appendix E. 

4. CONTRACT TIME: The Contract Time for completion of the Work shall be 
262 Working Days. 

5. CONTRACTOR'S LICENSE CLASSIFICATION: In accordance with the provisions of 
California Law, the Contractor shall possess valid appropriate license(s) at the time that the 
Bid is submitted.  Failure to possess the specified license(s) shall render the Bid as non-
responsive and shall act as a bar to award of the Contract to any Bidder not possessing 
required license(s) at the time of Bid. 

5.1. The City has determined the following licensing classification(s) for this contract: 

 CLASS A 
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ATTACHMENT B 

INTENTIONALLY LEFT BLANK 
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ATTACHMENT C 

EQUAL OPPORTUNITY CONTRACTING PROGRAM
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EQUAL OPPORTUNITY CONTRACTING PROGRAM 

1. To The WHITEBOOK, Chapter 10, Sections D and E, DELETE each in its entirety, and 
SUBSTITUTE with the following: 

D. CITY’S EQUAL OPPORTUNITY COMMITMENT. 

1. Nondiscrimination in Contracting Ordinance.   

1. The Contractor, Subcontractors and Suppliers shall comply with 
requirements of the City’s Nondiscrimination in Contracting 
Ordinance, San Diego Municipal Code §§22.3501 through 22.3517. 

The Contractor shall not discriminate on the basis of race, gender, 
religion, national origin, ethnicity, sexual orientation, age, or 
disability in the solicitation, selection, hiring, or treatment of 
subcontractors, vendors, or suppliers. The Contractor shall provide 
equal opportunity for subcontractors to participate in subcontracting 
opportunities. The Contractor understands and agrees that violation 
of this clause shall be considered a material breach of the contract 
and may result in contract termination, debarment, or other 
sanctions.  

The Contractor shall include the foregoing clause in all contracts 
between the Contractor and Subcontractors and Suppliers. 

2. Disclosure of Discrimination Complaints.  As part of its Bid or 
Proposal, the Bidder shall provide to the City a list of all instances 
within the past 10 years where a complaint was filed or pending 
against Bidder in a legal or administrative proceeding alleging that 
Bidder discriminated against its employees, subcontractors, vendors, 
or suppliers, and a description of the status or resolution of that 
complaint, including any remedial action taken. 

3. Upon the City's request, the Contractor agrees to provide to the City, 
within 60 days, a truthful and complete list of the names of all 
Subcontractors and Suppliers that the Contractor has used in the past 
5 years on any of its contracts that were undertaken within San 
Diego County, including the total dollar amount paid by the 
Contractor for each subcontract or supply contract.  

4. The Contractor further agrees to fully cooperate in any investigation 
conducted by the City pursuant to the City's Nondiscrimination in 
Contracting Ordinance, Municipal Code §§22.3501 through 22.3517. 
The Contractor understands and agrees that violation of this clause 
shall be considered a material breach of the Contract and may result 
in remedies being ordered against the Contractor up to and including 
contract termination, debarment and other sanctions for violation of 
the provisions of the Nondiscrimination in Contracting Ordinance. 
The Contractor further understands and agrees that the procedures, 
remedies and sanctions provided for in the Nondiscrimination in 
Contracting Ordinance apply only to violations of the Ordinance. 
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E. EQUAL EMPLOYMENT OPPORTUNITY OUTREACH PROGRAM.   

1. The Contractor, Subcontractors and Suppliers shall comply with the City’s 
Equal Employment Opportunity Outreach Program, San Diego Municipal 
Code §§22.2701 through 22.2707. 

The Contractor shall not discriminate against any employee or applicant for 
employment on any basis prohibited by law.  Contractor shall provide 
equal opportunity in all employment practices.  Prime Contractor shall 
ensure their subcontractors comply with this program.  Nothing in this 
section shall be interpreted to hold a prime contractor liable for any 
discriminatory practice of its subcontractors. 

The Contractor shall include the foregoing clause in all contracts between 
the Contractor and Subcontractors and Suppliers. 

2. If the Contract is competitively solicited, the selected Bidder shall submit a 
Work Force Report (Form BB05), within 10 Working Days after receipt by 
the Bidder of Contract forms to the City for approval as specified in the 
Notice of Intent to Award letter from the City. 

3. If a Work Force Report is submitted, and the City determines there are 
under-representations when compared to County Labor Force Availability 
data, the selected Bidder shall submit an Equal Employment Opportunity 
Plan. 

4. If the selected Bidder submits an Equal Employment Opportunity Plan, it 
shall include the following assurances: 

1. The Contractor shall maintain a working environment free of 
discrimination, harassment, intimidation and coercion at all sites and 
in all facilities at which the Contractor’s employees are assigned to 
work. 

2. The Contractor reviews its EEO Policy, at least annually, with all on-
site supervisors involved in employment decisions.   

3. The Contractor disseminates and reviews its EEO Policy with all 
employees at least once a year, posts the policy statement and EEO 
posters on all company bulletin boards and job sites, and documents 
every dissemination, review and posting with a written record to 
identify the time, place, employees present, subject matter, and 
disposition of meetings. 

4. The Contractor reviews, at least annually, all supervisors’ adherence 
to and performance under the EEO Policy and maintains written 
documentation of these reviews. 

5. The Contractor discusses its EEO Policy Statement with 
subcontractors with whom it anticipates doing business, includes the 
EEO Policy Statement in its subcontracts, and provides such 
documentation to the City upon request. 
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6. The Contractor documents and maintains a record of all bid 
solicitations and outreach efforts to and from subcontractors, 
contractor associations and other business associations. 

7. The Contractor disseminates its EEO Policy externally through 
various media, including the media of people of color and women, in 
advertisements to recruit,  maintains files documenting these efforts, 
and provides copies of these advertisements to the City upon request. 

8. The Contractor disseminates its EEO Policy to union and community 
organizations. 

9. The Contractor provides immediate written notification to the City 
when any union referral process has impeded the Contractor’s efforts 
to maintain its EEO Policy. 

10. The Contractor maintains a current list of recruitment sources, 
including those outreaching to people of color and women, and 
provides written notification of employment opportunities to these 
recruitment sources with a record of the organizations’ responses. 

11. The Contractor maintains a current file of names, addresses and 
phone numbers of each walk-in applicant, including people of color 
and women, and referrals from unions, recruitment sources, or 
community organizations with a description of the employment 
action taken.  

12. The Contractor encourages all present employees, including people 
of color and women employees, to recruit others. 

13. The Contractor maintains all employment selection process 
information with records of all tests and other selection criteria. 

14. The Contractor develops and maintains documentation for on-the-job 
training opportunities, participates in training programs, or both for 
all of its employees, including people of color and women, and 
establishes apprenticeship, trainee, and upgrade programs relevant to 
the Contractor’s employment needs. 

15. The Contractor conducts, at least annually, an inventory and 
evaluation of all employees for promotional opportunities and 
encourages all employees to seek and prepare appropriately for such 
opportunities. 

16. The Contractor ensures the company’s working environment and 
activities are non-segregated except for providing separate or single-
user toilets and necessary changing facilities to assure privacy 
between the sexes. 
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ATTACHMENT D 

CLEAN WATER STATE REVOLVING FUND (CWSRF) 

FUNDING AGENCY PROVISIONS 
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FUNDING AGENCY PROVISIONS 

IN THE EVENT THAT THESE REQUIREMENTS CONFLICT WITH THE CITY’S GENERAL 
EOC REQUIREMENTS, THE FUNDING AGENCY’S REQUIREMENTS WILL CONTROL. 

1. NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO ENSURE EQUAL 
EMPLOYMENT OPPORTUNITY (EXECUTIVE ORDER 11246). 

1.1. The goal and timetables for minority and female participation, expressed in 
percentage terms for the Contractor’s aggregate workforce in each trade on all 
construction work in the covered area, as follows: 

Goal 

1. Minority Participation: 16.9% 

2. Female Participation: 6.9% 

1.2. These goals are applicable to all the Contractor’s construction work (whether or not it 
is Federal or federally assisted) performed in the covered area. If the Contractor 
performs Work in a geographical area located outside of the covered area, it shall 
apply the goals established for such geographical area where the Work is actually 
performed. With regard to this second area, the Contractor also is subject to the goals 
for both federally involved and non-federally involved Work. 

1.3. The Contractor’s compliance with the Executive Order and the regulations in 41 CFR 
Part 60-4 shall be based on its implementation of the Equal Opportunity Clause, 
specific affirmative action obligations required by the specifications set forth in 41 
CFR 60-4.3(a), and its efforts to meet the goals.  

1.4. The hours of minority and female employment and training shall be substantially 
uniform throughout the length of the Contract, and in each trade, and the Contractor 
shall make a good faith effort to employ minorities and women evenly on each of its 
projects. The transfer of minority or female employees or trainees from Contractor to 
Contractor or from project to project for the sole purpose of meeting the Contractor’s 
goals shall be a violation of the Contract, the Executive Order, and the regulations in 
41 CFR Part 60-4. Compliance with the goals will be measured against the total work 
hours performed. 

1.5. The Contractor shall provide written notification to the Director the Office of Federal 
Contract Compliance Programs within 10 Working Days of award of any Subcontract 
in excess of $10,000 at any tier for Work under the Contract resulting from this 
solicitation. The notification shall list the name, address and telephone number of the 
Subcontractor; employer identification number of the Subcontractor; estimated dollar 
amount of the Subcontract; estimated starting and completion dates of the 
Subcontract; and the geographical area in which the subcontract is to be performed. 
The “covered area” is the City of San Diego.  

2. EQUAL OPPORTUNITY CLAUSES: 

2.1. The following equal opportunity clauses are incorporated by reference herein:  



 

Sewer Pipeline Rehabilitation W-1 37 | Page 
Attachment D – CWSRF Funding Agency Provisions 
Volume 1 of 2 (Rev. Nov. 2013) 

1. The equal opportunity clause located 41 CFR 60.1.4(a), which specifies the 
obligations imposed under Executive Order 11246. 

2. The equal opportunity clause located at 41 CFR 60-741.5, which contains the 
obligations imposed by Section 503 of the Rehabilitation Act of 1973. 

3. The “Equal Opportunity Clause” (Resolution No. 765092) filed on December 
4, 1978, in the Office of the City Clerk, San Diego, California and 
incorporated in the “Standard Federal Employment Opportunity Construction 
Contract Specifications (Executive Order 11246 - Document No. 769023, 
filed September 11, 1984, in the Office of the City Clerk, San Diego, 
California) is applicable to all non-exempt City construction contracts and 
subcontracts of $2,000 or more. 

4. Age Discrimination Act of 1975, Pub. L. 94-135. 

5. Title VI of the Civil Rights Act of 1964, Pub. L. 88-352. 

6. Section 13 of the Federal Water Pollution Control Acts Amendments of 
1972, Pub. L. 92-5200 (the Clean Water Act). 

7. Section 504 of the Rehabilitation Act of 1973, Pub. L. 93-112 (Executive 
Orders 11914 and 11250). 

8. Women’s Minority Business Enterprises, Executive Orders 11625, 12138 
and 12432. 

9. Section 129 of the Small Business Administration Reauthorization and 
Amendment Act of 1988, Pub. L. 100-590. 

3. STANDARD FEDERAL EQUAL EMPLOYMENT SPECIFICATIONS:  

3.1. The Contractor is required to comply with the 16 “Standard Federal Equal 
Employment Specifications” located at 41 CFR 60-4.3 for federal and federally-
assisted construction contracts in excess of $10,000, set forth below. 

3.2. The Contractor shall take specific affirmative actions to ensure equal employment 
opportunity. The evaluation of Contractor’s compliance with these specifications 
shall be based upon its effort to achieve maximum results from its actions The 
Contractor shall document these efforts fully, and shall implement affirmative actions 
steps at least as extensive as the following: 

1. Ensure and maintain a working environment free of harassment, intimidation, 
and coercion at all sites, and in all facilities at which the Contractor’s 
employees are assigned to work. The Contractor, where possible, will assign 
2 or more women to each construction project. The Contractor shall 
specifically ensure that all foremen, superintendents, and other on-site 
supervisory personnel are aware of and carry out the Contractor’s obligation 
to maintain such a working environment, with specific attention to minority 
or female individuals working at such sites or in such facilities. 

2. Establish and maintain a current list of minority and female recruitment 
sources, provide written notification to minority and female recruitment 
sources and to community organizations when the Contractor or its unions 



 

Sewer Pipeline Rehabilitation W-1 38 | Page 
Attachment D – CWSRF Funding Agency Provisions 
Volume 1 of 2 (Rev. Nov. 2013) 

have employment opportunities available, and maintain a record of the 
organizations’ responses. 

3. Maintain a current file of the names, addresses and telephone numbers of 
each minority and female walk-in applicant and minority or female referral 
from a union, a recruitment source or community organization and of what 
action was taken with respect to each such individual. If such individual was 
sent to the union hiring hall for referral and was not referred back to the 
Contractor by the union or, if referred, not employed by the Contractor, this 
shall be documented in the file with the reason therefor, along with whatever 
additional actions the Contractor may have taken. 

4. Provide immediate written notification to the Director when the union or 
unions with which the Contractor has a collective bargaining agreement has 
not referred to the Contractor a minority person or woman sent by the 
Contractor, or when the Contractor has other information that the union 
referral process has impeded the Contractor’s efforts to meet its obligations. 

5. Develop on-the-job training opportunities, participate in training programs 
for the area, or both which expressly include minorities and women, 
including upgrading programs and apprenticeship and trainee programs 
relevant to the Contractor’s employment needs, especially those programs 
funded or approved by the Department of Labor. The Contractor shall 
provide notice of these programs to the sources compiled under C.1. above. 

6. Disseminate the Contractor’s EEO policy by providing notice of the policy to 
unions and training programs and requesting their cooperation in assisting 
the Contractor in meeting its EEO obligations; by including it in any policy 
manual and collective bargaining agreements; by publicizing it in the 
company newspaper, annual report, etc.; by specific review of the policy 
with all management personnel and with all minority and female employees 
at least once a year; and by posting the company EEO policy on bulletin 
boards accessible to all employees at each location where construction work 
is performed. 

7. Review, at least annually, the company’s EEO policy and affirmative action 
obligations under these specifications with all employees having any 
responsibility for hiring, assignments, layoff, termination or other 
employment decisions including specific review of these items with onsite 
supervisory personnel such as superintendents, foreman, etc., prior to the 
initiation of Work at any job site. A written record shall be made and 
maintained identifying the time and place of these meetings, persons 
attending, subject matter discussed, and dispositions of the subject matter. 

8. Disseminate the Contractor’s EEO policy externally by including it in any 
advertising in the news media, specifically including minority and female 
news media, and providing written notification to and discussing the 
Contractor’s EEO policy with other Contractors and Subcontractors with 
whom the Contractor does or anticipates doing business. 

9. Direct its recruitment efforts, both oral and written, to minority, female and 
community organizations, to schools with minority and female students and 
to minority and female recruitment and training organizations serving the 
Contractor’s recruitment area and employment needs. Not later than one 
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month prior to the date for the acceptance of applications for apprenticeship 
or other training by any recruitment source, the Contractor shall send written 
notification to organizations such as the above, describing the openings, 
screening procedures, and tests to be used in the selection process. 

10. Encourage present minority and female employees to recruit other minority 
persons and women and where reasonable, provide after school, summer and 
vacation employment to minority and female youth both on the site and in 
other areas of a Contractor’s work force. 

11. Validate all tests and other selection requirements where there is an 
obligation to do so under 41 CFR Part 60-3. 

12. Conduct, at least annually, an inventory and evaluation at least of all 
minority and female personnel for promotional opportunities and encourage 
these employees to seek or to prepare for, through appropriate training, etc., 
such opportunities. 

13. Ensure that seniority practices, job classifications, work assignments and 
other personnel practices do not have a discriminatory effect by continually 
monitoring all personnel and employment related activities to ensure that the 
EEO policy and the Contractor’s obligations under these specifications are 
being carried out. 

14. Ensure that all facilities and company activities are non-segregated except 
that separate or single-user toilet and necessary changing facilities shall be 
provided to assure privacy between the sexes. 

15. Document and maintain a record of all solicitations of offers for subcontracts 
from minority and female construction contractors and suppliers, including 
circulation of solicitations to minority and female contractor associations and 
other business associations. 

16. Conduct a review, at least annually, of all supervisors’ adherence to and 
performance under the Contractor’s EEO policies and affirmative action 
obligations. 

4. VIOLATION OR BREACH OF REQUIREMENTS: 

4.1. If at any time during the course of the Contract there is a violation of the Affirmative 
Action or Equal Employment Opportunity requirements by the Contractor, or the 
Subcontractors, the City will notify the Contractor of the breach. The City may 
withhold any further progress payments to the Contractor until the City is satisfied 
that the Contractor and Subcontractors are in full compliance with these 
requirements. 

5. MONTHLY EMPLOYMENT UTILIZATION REPORTS: 

5.1. Refer to GENERAL EQUAL OPPORTUNITY CONTRACTING PROGRAM 
REQUIREMENTS, CONSTRUCTION CONTRACTOR REQUIREMENTS in The 
WHITEBOOK and the following: 

1. State of California Department of Transportation Payroll Report. Due to the 
City weekly. 
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2. Federal and Non-Federal Work in San Diego County. Submit an updated list 
only if work is complete or new contracts have been awarded during the span 
of this project. 

6. RECORDS OF PAYMENTS TO DBEs: 

6.1. The Contractor shall maintain records and documents of payments to DBEs for 5 
years following the NOC. These records shall be made available for inspection upon 
request by any authorized representative of the City, DOT, or both. The reporting 
requirement shall be extended to any certified DBE Subcontractor. 

7. STATE REQUIREMENTS FOR CONTRACTS SUBJECT TO STATE PREVAILING 
WAGE REQUIREMENTS: 

7.1. In accordance with the provisions of California Labor Code Sections 1770, et seq. as 
amended, the Director of the Department of Industrial Relations has determined the 
general prevailing rate of per diem wages in accordance with the standards set forth 
in such Sections for the locality in which the Work is to be performed.  Copies of the 
prevailing rate of per diem wages may be found at 
http://www.dir.ca.gov/dlsr/statistics_research.html.  The Contractor shall post a copy 
of the above determination of the prevailing rate of per diem wages at each job site 
and shall make them available to any interested party on request. 

7.2. Pursuant to Sections 1720 et seq., and 1770 et seq., of the California Labor Code the 
Contractor any Subcontractor shall pay not less than said specified rates determined 
by the Director of the California Department of Industrial Relations to all workmen 
employed by them in the execution of the Work. 

7.3. The wage rates determined by the Director of Industrial Relations and published in 
the Department of Transportation publication entitled, "General Prevailing Wage 
Rates", refer to expiration dates.  If the published wage rate does not refer to a 
predetermined wage rate to be paid after the expiration date, said published rate of 
wage shall be in effect for the life of this contract.  If the published wage rate refers 
to a predetermined wage rate to become effective upon expiration of the published 
wage rate and the predetermined wage rate is on file with the Department of 
Industrial Relations, such predetermined wage rate shall become effective on the date 
following the expiration date and shall apply to this contract in the same manner as if 
it had been published in said publication.  If the predetermined wage rate refers to 
one or more additional expiration dates with additional predetermined wage rates, 
which expiration dates occur during the life of this contract, each successive 
predetermined wage rate shall apply to this contract on the date following the 
expiration date of the previous wage rate.  If the last of such predetermined wage 
rates expires during the life of this contract, such wage rate shall apply to the balance 
of the contract. 

The successful bidder intending to use a craft or classification not shown on the 
prevailing rate determinations may be required to pay the rate of the craft or 
classification most closely related to it.  
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8. WAGE RATES.  This contract shall be subject to the following Davis-Bacon Wage 
Decisions:   

General Decision Number: CA130001 12/06/2013  CA1 
 

Superseded General Decision Number: CA20120001 
 

State: California 
 

Construction Types: Building, Heavy (Heavy and Dredging), 
Highway and Residential 

 
 

County: San Diego County in California. 
 

BUILDING CONSTRUCTION PROJECTS; DREDGING PROJECTS (does not 
include hopper dredge work); HEAVY CONSTRUCTION PROJECTS (does 

not include water well drilling); HIGHWAY CONSTRUCTION 
PROJECTS; RESIDENTIAL CONSTRUCTION PROJECTS (consisting of 
single family homes and apartments up to and including 4 

stories) 
 
 

Modification Number     Publication Date 
0              01/04/2013 
1              01/18/2013 
2              03/01/2013 
3              03/08/2013 
4              03/22/2013 
5              04/12/2013 
6              05/10/2013 
7              05/31/2013 
8              07/05/2013 
9              07/19/2013 
10             08/09/2013 
11             08/16/2013 
12             08/23/2013 
13             08/30/2013 
14             09/06/2013 
15             09/13/2013 
16             09/20/2013 
17             10/04/2013 
18             11/15/2013 
19             12/06/2013 
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ASBE0005-002 07/01/2013 
 
                                  Rates          Fringes 
 
Asbestos Workers/Insulator    
(Includes the application of    
all insulating materials,    
protective coverings,    
coatings, and finishes to all    
types of mechanical systems).....$ 34.51            18.55 
Fire Stop Technician    
(Application of Firestopping    
Materials for wall openings    
and penetrations in walls,    
floors, ceilings and curtain    
walls)...........................$ 24.34            16.09 
---------------------------------------------------------------- 
 ASBE0005-004 06/24/2013 
 
                                  Rates          Fringes 
 
Asbestos Removal    
worker/hazardous material    
handler (Includes    
preparation, wetting,    
stripping, removal,    
scrapping, vacuuming, bagging    
and disposing of all    
insulation materials from     
mechanical systems, whether    
they contain asbestos or not)....$ 16.95            10.23 
---------------------------------------------------------------- 
 BOIL0092-003 10/01/2012 
 
                                  Rates          Fringes 
 
BOILERMAKER......................$ 41.17            28.27 
---------------------------------------------------------------- 
 BRCA0004-008 11/01/2012 
 
                                  Rates          Fringes 
 
BRICKLAYER; MARBLE SETTER........$ 33.75            14.55 
---------------------------------------------------------------- 
 BRCA0018-004 06/01/2012 
 
                                  Rates          Fringes 
 
MARBLE FINISHER..................$ 27.04            10.66 
TILE FINISHER....................$ 22.37             9.19 
TILE LAYER.......................$ 33.55            13.55 
---------------------------------------------------------------- 
 BRCA0018-010 09/01/2011 
 
                                  Rates          Fringes 
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TERRAZZO FINISHER................$ 26.59             9.62 
TERRAZZO WORKER/SETTER...........$ 33.63            10.46 
---------------------------------------------------------------- 
 CARP0409-002 07/01/2008 
 
                                  Rates          Fringes 
 
Diver   
     (1) Wet.....................$ 663.68            9.82 
     (2) Standby.................$ 331.84            9.82 
     (3) Tender..................$ 323.84            9.82 
     (4) Assistant Tender........$ 299.84            9.82 
 
Amounts in "Rates' column are per day 
---------------------------------------------------------------- 
 CARP0409-008 08/01/2010 
 
                                  Rates          Fringes 
 
Modular Furniture Installer......$ 17.00             7.41 
---------------------------------------------------------------- 
 CARP0547-001 07/01/2009 
 
                                  Rates          Fringes 
 
CARPENTER   
     (1)  Bridge.................$ 37.28            10.58 
     (2)  Commercial Building....$ 32.30            10.58 
     (3)  Heavy & Highway........$ 37.15            10.58 
     (4)  Residential Carpenter..$ 25.84            10.58 
     (5)  Residential  
     Insulation Installer........$ 18.00             8.16 
MILLWRIGHT.......................$ 37.65            10.58 
PILEDRIVERMAN....................$ 37.28            10.58 
---------------------------------------------------------------- 
 CARP0547-002 07/01/2009 
 
                                  Rates          Fringes 
 
Drywall   
     (1) Work on wood framed  
     construction of single  
     family residences,  
     apartments or condominiums  
     under four stories 
      Drywall Installer/Lather...$ 21.00             8.58 
      Drywall Stocker/Scrapper...$ 11.00             6.67 
     (2) All other work 
      Drywall Installer/Lather...$ 27.35             9.58 
      Drywall Stocker/Scrapper...$ 11.00             6.67 
---------------------------------------------------------------- 
 ELEC0569-001 06/03/2013 
 
                                  Rates          Fringes 
 
Electricians (Tunnel Work)   
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     Cable Splicer...............$ 43.78         3%+11.87 
     Electrician.................$ 43.03         3%+11.87 
Electricians: (All Other    
Work, Including 4 Stories    
Residential)   
     Cable Splicer...............$ 39.00         3%+11.87 
     Electrician.................$ 38.25         3%+11.87 
---------------------------------------------------------------- 
 ELEC0569-005 12/01/2012 
 
                                  Rates          Fringes 
 
Sound & Communications   
     Sound Technician............$ 27.57         3%+10.81 
     Soundman....................$ 22.06          3%+9.17 
 
  SOUND TECHNICIAN: Terminating, operating and performing 
  final check-out 
 
  SOUNDMAN: Wire-pulling, splicing, assembling and  installing 
  devices 
 
  SCOPE OF WORK Assembly, installation, operation, service and 
  maintenance of components or systems as used in closed 
  circuit television, amplified master television 
  distribution, CATV on private property, intercommunication, 
  burglar alarm, fire alarm, life support and all security 
  alarms, private and public telephone and related telephone 
  interconnect, public address, paging, audio, language, 
  electronic, background music system less than line voltage 
  or any system acceptable for class two wiring for private, 
  commercial, or industrial use furnished by leased wire, 
  frequency modulation or other recording devices, electrical 
  apparatus by means of which electricity is applied to the 
  amplification, transmission, transference, recording or 
  reproduction of voice, music, sound, impulses and video. 
  Excluded from this Scope of Work - transmission, service 
  and maintenance of background music.  All of the above 
  shall include the installation and transmission over fiber 
  optics. 
 
---------------------------------------------------------------- 
* ELEC0569-006 10/17/2013 
 
Work on street lighting; traffic signals; and underground 
systems and/or established easements outside of buildings 
 
 
                                  Rates          Fringes 
 
Traffic signal, street light    
and underground work   
     Utility Technician #1.......$ 28.00          3%+7.42 
     Utility Technician #2.......$ 23.15          3%+7.42 
 
STREET LIGHT & TRAFFIC SIGNAL WORK: 
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  UTILITY TECHNICIAN #1: Installation of street lights and 
  traffic signals, including electrical circuitry, 
  programmable controller, pedestal-mounted electrical meter 
  enclosures and laying of pre-assembled cable in ducts.  The 
  layout of electrical systems and communication installation 
  including proper position of trench depths, and radius at 
  duct banks, location for manholes, street lights and 
  traffic signals. 
 
  UTILITY TECHNICIAN #2: Distribution of material at jobsite, 
  installation of underground ducts for electrical, 
  telephone, cable TV land communication systems. The 
  setting, leveling, grounding and racking of precast 
  manholes, handholes and transformer pads. 
 
---------------------------------------------------------------- 
 ELEC0569-008 06/03/2013 
 
                                  Rates          Fringes 
 
ELECTRICIAN (Residential, 1-3    
Stories).........................$ 22.37          3%+3.30 
---------------------------------------------------------------- 
 ELEC1245-001 06/01/2013 
 
                                  Rates          Fringes 
 
LINE CONSTRUCTION   
     (1) Lineman; Cable splicer..$ 50.30            15.00 
     (2) Equipment specialist  
     (operates crawler  
     tractors, commercial motor  
     vehicles, backhoes,  
     trenchers, cranes (50 tons  
     and below), overhead &  
     underground distribution  
     line   equipment)...........$ 40.17            14.56 
     (3) Groundman...............$ 30.73            13.48 
     (4) Powderman...............$ 44.91            13.48 
 
  HOLIDAYS: New Year's Day, M.L. King Day, Memorial Day, 
  Independence Day, Labor Day, Veterans Day, Thanksgiving Day 
  and day after Thanksgiving, Christmas Day 
 
---------------------------------------------------------------- 
 ELEV0018-001 01/01/2013 
 
                                  Rates          Fringes 
 
ELEVATOR MECHANIC................$ 48.23           25.185 
 
FOOTNOTE: 
  PAID VACATION:  Employer contributes 8% of regular hourly 
  rate as vacation pay credit for employees with more than 5 
  years of service, and 6% for 6 months to 5 years of service. 
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  PAID HOLIDAYS: New Years Day, Memorial Day, Independence Day, 
  Labor Day, Veterans Day, Thanksgiving Day, Friday after 
  Thanksgiving, and Christmas Day. 
 
---------------------------------------------------------------- 
 ENGI0012-003 08/26/2013 
 
                                  Rates          Fringes 
 
OPERATOR:  Power Equipment    
(All Other Work)   
     GROUP  1....................$ 38.20            21.10 
     GROUP  2....................$ 38.98            21.10 
     GROUP  3....................$ 39.27            21.10 
     GROUP  4....................$ 40.76            21.10 
     GROUP  5....................$ 41.86            21.10 
     GROUP  6....................$ 40.98            21.10 
     GROUP  8....................$ 41.09            21.10 
     GROUP  9....................$ 42.19            21.10 
     GROUP 10....................$ 41.21            21.10 
     GROUP 11....................$ 42.31            21.10 
     GROUP 12....................$ 41.38            21.10 
     GROUP 13....................$ 41.48            21.10 
     GROUP 14....................$ 41.51            21.10 
     GROUP 15....................$ 41.59            21.10 
     GROUP 16....................$ 41.71            21.10 
     GROUP 17....................$ 41.88            21.10 
     GROUP 18....................$ 41.98            21.10 
     GROUP 19....................$ 42.09            21.10 
     GROUP 20....................$ 42.21            21.10 
     GROUP 21....................$ 42.38            21.10 
     GROUP 22....................$ 42.48            21.10 
     GROUP 23....................$ 42.59            21.10 
     GROUP 24....................$ 42.71            21.10 
     GROUP 25....................$ 42.88            21.10 
OPERATOR:  Power Equipment    
(Cranes, Piledriving &    
Hoisting)   
     GROUP  1....................$ 39.55            21.10 
     GROUP  2....................$ 40.33            21.10 
     GROUP  3....................$ 40.62            21.10 
     GROUP  4....................$ 40.76            21.10 
     GROUP  5....................$ 40.98            21.10 
     GROUP  6....................$ 41.09            21.10 
     GROUP  7....................$ 41.21            21.10 
     GROUP  8....................$ 41.38            21.10 
     GROUP  9....................$ 41.55            21.10 
     GROUP 10....................$ 42.55            21.10 
     GROUP 11....................$ 43.55            21.10 
     GROUP 12....................$ 44.55            21.10 
     GROUP 13....................$ 45.55            21.10 
OPERATOR:  Power Equipment    
(Tunnel Work)   
     GROUP  1....................$ 40.05            21.10 
     GROUP  2....................$ 40.83            21.10 
     GROUP  3....................$ 41.12            21.10 
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     GROUP  4....................$ 41.26            21.10 
     GROUP  5....................$ 41.48            21.10 
     GROUP  6....................$ 41.59            21.10 
     GROUP  7....................$ 41.71            21.10 
 
PREMIUM PAY: 
  $3.75 per hour shall be paid on all Power Equipment Operator 
  work on the followng Military Bases: China Lake Naval 
  Reserve, Vandenberg AFB, Point Arguello, Seely Naval Base, 
  Fort Irwin, Nebo Annex Marine Base, Marine Corp Logistics 
  Base Yermo, Edwards AFB, 29 Palms Marine Base and Camp 
  Pendleton 
 
  Workers required to suit up and work in a hazardous material 
  environment: $2.00 per hour additional.  Combination mixer 
  and compressor operator on gunite work shall be classified 
  as a concrete mobile mixer operator. 
 
SEE ZONE DEFINITIONS AFTER CLASSIFICATIONS 
 
POWER EQUIPMENT OPERATORS CLASSIFICATIONS  
 
  GROUP 1: Bargeman; Brakeman; Compressor operator; Ditch 
  Witch, with seat or similar type equipment; Elevator 
  operator-inside; Engineer Oiler; Forklift operator 
  (includes loed, lull or similar types under 5 tons; 
  Generator operator; Generator, pump or compressor plant 
  operator; Pump operator; Signalman; Switchman 
 
  GROUP 2: Asphalt-rubber plant operator (nurse tank operator); 
  Concrete mixer operator-skip type; Conveyor operator; 
  Fireman; Forklift operator (includes loed, lull or similar 
  types over 5 tons; Hydrostatic pump operator; oiler crusher 
  (asphalt or concrete plant); Petromat laydown machine; PJU 
  side dum jack; Screening and conveyor machine operator (or 
  similar types); Skiploader (wheel type up to 3/4 yd. 
  without attachment); Tar pot fireman; Temporary heating 
  plant operator; Trenching machine oiler 
 
  GROUP 3: Asphalt-rubber blend operator; Bobcat or similar 
  type (Skid steer); Equipment greaser (rack); Ford Ferguson 
  (with dragtype attachments); Helicopter radioman (ground); 
  Stationary pipe wrapping and cleaning machine operator 
 
  GROUP 4: Asphalt plant fireman; Backhoe operator (mini-max or 
  similar type); Boring machine operator; Boxman or mixerman 
  (asphalt or concrete); Chip spreading machine operator; 
  Concrete cleaning decontamination machine operator; 
  Concrete Pump Operator (small portable); Drilling machine 
  operator, small auger types (Texoma super economatic or 
  similar types - Hughes 100 or 200 or similar types - 
  drilling depth of 30' maximum); Equipment greaser (grease 
  truck); Guard rail post driver operator; Highline cableway 
  signalman; Hydra-hammer-aero stomper; Micro Tunneling 
  (above ground tunnel); Power concrete curing machine 
  operator; Power concrete saw operator; Power-driven jumbo 
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  form setter operator; Power sweeper operator; Rock Wheel 
  Saw/Trencher; Roller operator (compacting); Screed operator 
  (asphalt or concrete); Trenching machine operator (up to 6 
  ft.); Vacuum or much truck 
  
GROUP 5: Equipment Greaser (Grease Truck/Multi Shift).  
 
  GROUP 6: Articulating material hauler; Asphalt plant 
  engineer; Batch plant operator; Bit sharpener; Concrete 
  joint machine operator (canal and similar type); Concrete 
  planer operator; Dandy digger; Deck engine operator; 
  Derrickman (oilfield type); Drilling machine operator, 
  bucket or auger types (Calweld 100 bucket or similar types 
  - Watson 1000 auger or similar types - Texoma 330, 500 or 
  600 auger or similar types - drilling depth of 45' 
  maximum); Drilling machine operator; Hydrographic seeder 
  machine operator (straw, pulp or seed), Jackson track 
  maintainer, or similar type; Kalamazoo Switch tamper, or 
  similar type; Machine tool operator; Maginnis internal full 
  slab vibrator, Mechanical berm, curb or gutter(concrete or 
  asphalt); Mechanical finisher operator (concrete, 
  Clary-Johnson-Bidwell or similar); Micro tunnel system 
  (below ground); Pavement breaker operator (truck mounted); 
  Road oil mixing machine operator; Roller operator (asphalt 
  or finish), rubber-tired earth moving equipment (single 
  engine, up to and including 25 yds. struck); Self-propelled 
  tar pipelining machine operator; Skiploader operator 
  (crawler and wheel type, over 3/4 yd. and up to and 
  including 1-1/2 yds.); Slip form pump operator (power 
  driven hydraulic lifting device for concrete forms); 
  Tractor operator-bulldozer, tamper-scraper (single engine, 
  up to 100 h.p. flywheel and similar types, up to and 
  including D-5 and similar types); Tugger hoist operator (1 
  drum); Ultra high pressure waterjet cutting tool system 
  operator; Vacuum blasting machine operator 
 
  GROUP 8: Asphalt or concrete spreading operator (tamping or 
  finishing); Asphalt paving machine operator (Barber Greene 
  or similar type); Asphalt-rubber distribution operator; 
  Backhoe operator (up to and including 3/4 yd.), small ford, 
  Case or similar; Cast-in-place pipe laying machine 
  operator; Combination mixer and compressor operator (gunite 
  work); Compactor operator (self-propelled); Concrete mixer 
  operator (paving); Crushing plant operator; Drill Doctor; 
  Drilling machine operator, Bucket or auger types (Calweld 
  150 bucket or similar types - Watson 1500, 2000 2500 auger 
  or similar types - Texoma 700, 800 auger or similar types - 
  drilling depth of 60' maximum); Elevating grader operator; 
  Grade checker; Gradall operator; Grouting machine operator; 
  Heavy-duty repairman; Heavy equipment robotics operator; 
  Kalamazoo balliste regulator or similar type; Kolman belt 
  loader and similar type; Le Tourneau blob compactor or 
  similar type; Loader operator (Athey, Euclid, Sierra and 
  similar types); Mobark Chipper or similar; Ozzie padder or 
  similar types; P.C. slot saw; Pneumatic concrete placing 
  machine operator (Hackley-Presswell or similar type); 
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  Pumpcrete gun operator; Rock Drill or similar types; Rotary 
  drill operator (excluding caisson type); Rubber-tired 
  earth-moving equipment operator (single engine, 
  caterpillar, Euclid, Athey Wagon and similar types with any 
  and all attachments over 25 yds. up to and including 50 cu. 
  yds. struck); Rubber-tired earth-moving equipment operator 
  (multiple engine up to and including 25 yds. struck); 
  Rubber-tired scraper operator (self-loading paddle wheel 
  type-John Deere, 1040 and similar single unit); Self- 
  propelled curb and gutter machine operator; Shuttle buggy; 
  Skiploader operator (crawler and wheel type over 1-1/2 yds. 
  up to and including 6-1/2 yds.); Soil remediation plant 
  operator; Surface heaters and planer operator; Tractor 
  compressor drill combination operator; Tractor operator 
  (any type larger than D-5 - 100 flywheel h.p. and over, or 
  similar-bulldozer, tamper, scraper and push tractor single 
  engine); Tractor operator (boom attachments), Traveling 
  pipe wrapping, cleaning and bendng machine operator; 
  Trenching machine operator (over 6 ft. depth capacity, 
  manufacturer's rating); trenching Machine with Road Miner 
  attachment (over 6 ft depth capacity): Ultra high pressure 
  waterjet cutting tool system mechanic; Water pull 
  (compaction) operator 
 
GROUP 9: Heavy Duty Repairman 
 
  GROUP 10: Drilling machine operator, Bucket or auger types 
  (Calweld 200 B bucket or similar types-Watson 3000 or 5000 
  auger or similar types-Texoma 900 auger or similar 
  types-drilling depth of 105' maximum); Dual drum mixer, 
  dynamic compactor LDC350 (or similar types); Monorail 
  locomotive operator (diesel, gas or electric); Motor 
  patrol-blade operator (single engine); Multiple engine 
  tractor operator (Euclid and similar type-except Quad 9 
  cat.); Rubber-tired earth-moving equipment operator (single 
  engine, over 50 yds. struck); Pneumatic pipe ramming tool 
  and similar types; Prestressed wrapping machine operator; 
  Rubber-tired earth-moving equipment operator (single 
  engine, over 50 yds. struck); Rubber tired earth moving 
  equipment operator (multiple engine, Euclid, caterpillar 
  and similar over 25 yds. and up to 50 yds. struck), Tower 
  crane repairman; Tractor loader operator (crawler and wheel 
  type over 6-1/2 yds.); Woods mixer operator (and similar 
  Pugmill equipment) 
 
  GROUP 11: Heavy Duty Repairman - Welder Combination, Welder - 
  Certified. 
 
  GROUP 12: Auto grader operator; Automatic slip form operator; 
  Drilling machine operator, bucket or auger types (Calweld, 
  auger 200 CA or similar types - Watson, auger 6000 or 
  similar types - Hughes Super Duty, auger 200 or similar 
  types - drilling depth of 175' maximum); Hoe ram or similar 
  with compressor; Mass excavator operator less tha 750 cu. 
  yards; Mechanical finishing machine operator; Mobile form 
  traveler operator; Motor patrol operator (multi-engine); 



 

Sewer Pipeline Rehabilitation W-1 50 | Page 
Attachment D – CWSRF Funding Agency Provisions 
Volume 1 of 2 (Rev. Nov. 2013) 

  Pipe mobile machine operator; Rubber-tired earth- moving 
  equipment operator (multiple engine, Euclid, Caterpillar 
  and similar type, over 50 cu. yds. struck); Rubber-tired 
  self- loading scraper operator (paddle-wheel-auger type 
  self-loading - two (2) or more units) 
 
  GROUP 13: Rubber-tired earth-moving equipment operator 
  operating equipment with push-pull system (single engine, 
  up to and including 25 yds. struck) 
 
  GROUP 14: Canal liner operator; Canal trimmer operator; 
  Remote- control earth-moving equipment operator (operating 
  a second piece of equipment: $1.00 per hour additional); 
  Wheel excavator operator (over 750 cu. yds.) 
 
  GROUP 15: Rubber-tired earth-moving equipment operator, 
  operating equipment with push-pull system (single engine, 
  Caterpillar, Euclid, Athey Wagon and similar types with any 
  and all attachments over 25 yds. and up to and including 50 
  yds. struck); Rubber-tired earth-moving equipment operator, 
  operating equipment with push-pull system (multiple 
  engine-up to and including 25 yds. struck) 
 
  GROUP 16: Rubber-tired earth-moving equipment operator, 
  operating equipment with push-pull system (single engine, 
  over 50 yds. struck); Rubber-tired earth-moving equipment 
  operator, operating equipment with push-pull system 
  (multiple engine, Euclid, Caterpillar and similar, over 25 
  yds. and up to 50 yds. struck) 
 
  GROUP 17: Rubber-tired earth-moving equipment operator, 
  operating equipment with push-pull system (multiple engine, 
  Euclid, Caterpillar and similar, over 50 cu. yds. struck); 
  Tandem tractor operator (operating crawler type tractors in 
  tandem - Quad 9 and similar type) 
 
  GROUP 18: Rubber-tired earth-moving equipment operator, 
  operating in tandem (scrapers, belly dumps and similar 
  types in any combination, excluding compaction units - 
  single engine, up to and including 25 yds. struck) 
 
  GROUP 19: Rotex concrete belt operator (or similar types); 
  Rubber-tired earth-moving equipment operator, operating in 
  tandem (scrapers, belly dumps and similar types in any 
  combination, excluding compaction units - single engine, 
  Caterpillar, Euclid, Athey Wagon and similar types with any 
  and all attachments over 25 yds.and up to and including 50 
  cu. yds. struck); Rubber-tired earth-moving equipment 
  operator, operating in tandem (scrapers, belly dumps and 
  similar types in any combination, excluding compaction 
  units - multiple engine, up to and including 25 yds. struck) 
 
  GROUP 20: Rubber-tired earth-moving equipment operator, 
  operating in tandem (scrapers, belly dumps and similar 
  types in any combination, excluding compaction units - 
  single engine, over 50 yds. struck); Rubber-tired 
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  earth-moving equipment operator, operating in tandem 
  (scrapers, belly dumps, and similar types in any 
  combination, excluding compaction units - multiple engine, 
  Euclid, Caterpillar and similar, over 25 yds. and up to 50 
  yds. struck) 
 
  GROUP 21: Rubber-tired earth-moving equipment operator, 
  operating in tandem (scrapers, belly dumps and similar 
  types in any combination, excluding compaction units - 
  multiple engine, Euclid, Caterpillar and similar type, over 
  50 cu. yds. struck) 
 
  GROUP 22: Rubber-tired earth-moving equipment operator, 
  operating equipment with the tandem push-pull system 
  (single engine, up to and including 25 yds. struck) 
 
  GROUP 23: Rubber-tired earth-moving equipment operator, 
  operating equipment with the tandem push-pull system 
  (single engine, Caterpillar, Euclid, Athey Wagon and 
  similar types with any and all attachments over 25 yds. and 
  up to and including 50 yds. struck); Rubber-tired 
  earth-moving equipment operator, operating with the tandem 
  push-pull system (multiple engine, up to and including 25 
  yds. struck) 
 
  GROUP 24: Rubber-tired earth-moving equipment operator, 
  operating equipment with the tandem push-pull system 
  (single engine, over 50 yds. struck); Rubber-tired 
  earth-moving equipment operator, operating equipment with 
  the tandem push-pull system (multiple engine, Euclid, 
  Caterpillar and similar, over 25 yds. and up to 50 yds. 
  struck) 
 
  GROUP 25: Concrete pump operator-truck mounted; Rubber-tired 
  earth-moving equipment operator, operating equipment with 
  the tandem push-pull system (multiple engine, Euclid, 
  Caterpillar and similar type, over 50 cu. yds. struck) 
 
CRANES, PILEDRIVING AND HOISTING EQUIPMENT CLASSIFICATIONS   
 
  GROUP 1: Engineer oiler; Fork lift operator (includes loed, 
  lull   or similar types) 
 
GROUP 2: Truck crane oiler   
 
  GROUP 3: A-frame or winch truck operator; Ross carrier 
  operator (jobsite) 
 
  GROUP 4: Bridge-type unloader and turntable operator; 
  Helicopter hoist operator 
 
  GROUP 5:  Hydraulic boom truck; Stinger crane (Austin-Western 
  or similar type); Tugger hoist operator (1 drum) 
 
  GROUP 6: Bridge crane operator; Cretor crane operator; Hoist 
  operator (Chicago boom and similar type); Lift mobile 
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  operator; Lift slab machine operator (Vagtborg and similar 
  types); Material hoist and/or manlift operator; Polar 
  gantry crane operator; Self Climbing scaffold (or similar 
  type); Shovel, backhoe, dragline, clamshell operator (over 
  3/4 yd. and up to 5 cu. yds. mrc); Tugger hoist operator 
 
  GROUP 7: Pedestal crane operator; Shovel, backhoe, dragline, 
  clamshell operator (over 5 cu. yds. mrc); Tower crane 
  repair; Tugger hoist operator (3 drum) 
 
  GROUP 8: Crane operator (up to and including 25 ton 
  capacity); Crawler transporter operator; Derrick barge 
  operator (up to and including 25 ton capacity); Hoist 
  operator, stiff legs, Guy derrick or similar type (up to 
  and including 25 ton capacity); Shovel, backhoe, dragline, 
  clamshell operator (over 7 cu. yds., M.R.C.) 
 
  GROUP 9: Crane operator (over 25 tons and up to and including 
  50 tons mrc); Derrick barge operator (over 25 tons up to 
  and including 50 tons mrc); Highline cableway operator; 
  Hoist operator, stiff legs, Guy derrick or similar type 
  (over 25 tons up to and including 50 tons mrc); K-crane 
  operator; Polar crane operator; Self erecting tower crane 
  operator maximum lifting capacity ten tons 
 
  GROUP 10: Crane operator (over 50 tons and up to and 
  including 100 tons mrc); Derrick barge operator (over 50 
  tons up to and including 100 tons mrc); Hoist operator, 
  stiff legs, Guy derrick or similar type (over 50 tons up to 
  and including 100 tons mrc), Mobile tower crane operator 
  (over 50 tons, up to and including 100 tons M.R.C.); Tower 
  crane operator and tower gantry 
 
  GROUP 11: Crane operator (over 100 tons and up to and 
  including 200 tons mrc); Derrick barge operator (over 100 
  tons up to and including 200 tons mrc); Hoist operator, 
  stiff legs, Guy derrick or similar type (over 100 tons up 
  to and including 200 tons mrc); Mobile tower crane operator 
  (over 100 tons up to and including 200 tons mrc) 
 
  GROUP 12: Crane operator (over 200 tons up to and including 
  300 tons mrc); Derrick barge operator (over 200 tons up to 
  and including 300 tons mrc); Hoist operator, stiff legs, 
  Guy derrick or similar type (over 200 tons, up to and 
  including 300 tons mrc); Mobile tower crane operator (over 
  200 tons, up to and including 300 tons mrc) 
 
  GROUP 13: Crane operator (over 300 tons); Derrick barge 
  operator (over 300 tons); Helicopter pilot; Hoist operator, 
  stiff legs, Guy derrick or similar type (over 300 tons); 
  Mobile tower crane operator (over 300 tons) 
 
TUNNEL CLASSIFICATIONS   
 
  GROUP 1: Skiploader (wheel type up to 3/4 yd. without 
  attachment) 
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GROUP 2: Power-driven jumbo form setter operator   
 
  GROUP 3: Dinkey locomotive or motorperson (up to and 
  including 10 tons) 
 
  GROUP 4: Bit sharpener; Equipment greaser (grease truck); 
  Slip form pump operator (power-driven hydraulic lifting 
  device for concrete forms); Tugger hoist operator (1 drum); 
  Tunnel locomotive operator (over 10 and up to and including 
  30 tons) 
 
  GROUP 5: Backhoe operator (up to and including 3/4 yd.); 
  Small Ford, Case or similar; Drill doctor; Grouting machine 
  operator; Heading shield operator; Heavy-duty repairperson; 
  Loader operator (Athey, Euclid, Sierra and similar types); 
  Mucking machine operator (1/4 yd., rubber-tired, rail or 
  track type); Pneumatic concrete placing machine operator 
  (Hackley-Presswell or similar type); Pneumatic heading 
  shield (tunnel); Pumpcrete gun operator; Tractor compressor 
  drill combination operator; Tugger hoist operator (2 drum); 
  Tunnel locomotive operator (over 30 tons) 
 
GROUP 6: Heavy Duty Repairman   
 
GROUP 7:  Tunnel mole boring machine operator 
 
ENGINEERS ZONES 
 
$1.00 additional per hour for all of IMPERIAL County and the 
portions of KERN, RIVERSIDE & SAN BERNARDINO Counties as 
defined below: 
 
That area within the following Boundary:  Begin in San 
Bernardino County, approximately 3 miles NE of the intersection 
of I-15 and the California State line at that point which is 
the NW corner of Section 1, T17N,m R14E, San Bernardino 
Meridian.  Continue W in a straight line to that point which is 
the SW corner of the northwest quarter of Section 6, T27S, 
R42E, Mt. Diablo Meridian.  Continue North to the intersection 
with the Inyo County Boundary at that point which is the NE 
corner of the western half of the northern quarter of Section 
6, T25S, R42E, MDM.  Continue W along the Inyo and San 
Bernardino County boundary until the intersection with Kern 
County, as that point which is the SE corner of Section 34, 
T24S, R40E, MDM.  Continue W along the Inyo and Kern County 
boundary until the intersection with Tulare County, at that 
point which is the SW corner of the SE quarter of Section 32, 
T24S, R37E, MDM.  Continue W along the Kern and Tulare County 
boundary, until that point which is the NW corner of T25S, 
R32E, MDM.  Continue S following R32E lines to the NW corner of 
T31S, R32E, MDM.  Continue W to the NW corner of T31S, R31E, 
MDM.  Continue S to the SW corner of T32S, R31E, MDM.  Continue 
W to SW corner of SE quarter of Section 34, T32S, R30E, MDM. 
Continue S to SW corner of T11N, R17W, SBM.  Continue E along 
south boundary of T11N, SBM to SW corner of T11N, R7W, SBM. 
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Continue S to SW corner of T9N, R7W, SBM.  Continue E along 
south boundary of T9N, SBM to SW corner of T9N, R1E, SBM. 
Continue S along west boundary of R1E, SMB to Riverside County 
line at the SW corner of T1S, R1E, SBM.  Continue E along south 
boundary of T1s, SBM (Riverside County Line) to SW corner of 
T1S, R10E, SBM.  Continue S along west boundary of R10E, SBM to 
Imperial County line at the SW corner of T8S, R10E, SBM. 
Continue W along Imperial and Riverside county line to NW 
corner of T9S, R9E, SBM.  Continue S along the boundary between 
Imperial and San Diego Counties, along the west edge of R9E, 
SBM to the south boundary of Imperial County/California state 
line.  Follow the California state line west to Arizona state 
line, then north to Nevada state line, then continuing NW back 
to start at the point which is the NW corner of Section 1, 
T17N, R14E, SBM 
 
$1.00 additional per hour for portions of SAN LUIS OBISPO, 
KERN, SANTA BARBARA & VENTURA as defined below: 
  
That area within the following Boundary:  Begin approximately 5 
miles north of the community of Cholame, on the Monterey County 
and San Luis Obispo County boundary at the NW corner of T25S, 
R16E, Mt. Diablo Meridian.  Continue south along the west side 
of R16E to the SW corner of T30S, R16E, MDM.  Continue E to SW 
corner of T30S, R17E, MDM.  Continue S to SW corner of T31S, 
R17E, MDM.  Continue E to SW corner of T31S, R18E, MDM. 
Continue S along West side of R18E, MDM as it crosses into San 
Bernardino Meridian numbering area and becomes R30W.  Follow 
the west side of R30W, SBM to the SW corner of T9N, R30W, SBM. 
Continue E along the south edge of T9N, SBM to the Santa 
Barbara County and Ventura County boundary at that point whch 
is the SW corner of Section 34.T9N, R24W, SBM, continue S along 
the Ventura County line to that point which is the SW corner of 
the SE quarter of Section 32, T7N, R24W, SBM.   Continue E 
along the south edge of T7N, SBM to the SE corner to T7N, R21W, 
SBM.  Continue N along East side of R21W, SBM to Ventura County 
and Kern County boundary at the NE corner of T8N, R21W. 
Continue W along the Ventura County and Kern County boundary to 
the SE corner of T9N, R21W.  Continue North along the East edge 
of R21W, SBM to the NE corner of T12N, R21W, SBM.  Continue 
West along the north edge of T12N, SBM to the SE corner of 
T32S, R21E, MDM. [T12N SBM is a think strip between T11N SBM 
and T32S MDM]. Continue North along the East side of R21E, MDM 
to the Kings County and Kern County border at the NE corner of 
T25S, R21E, MDM, continue West along the Kings County and Kern 
County Boundary until the intersection of San Luis Obispo 
County.  Continue west along the Kings County and San Luis 
Obispo County boundary until the intersection with Monterey 
County.  Continue West along the Monterey County and San Luis 
Obispo County boundary to the beginning point at the NW corner 
of T25S, R16E, MDM. 
 
  
$2.00 additional per hour for INYO and MONO Counties and the 
Northern portion of SAN BERNARDINO County as defined below: 
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That area within the following Boundary:  Begin at the 
intersection of the northern boundary of Mono County and the 
California state line at the point which is the center of 
Section 17, T10N, R22E, Mt. Diablo Meridian.  Continue S then 
SE along the entire western boundary of Mono County, until it 
reaches Inyo County at the point which is the NE corner of the 
Western half of the NW quarter of Section 2, T8S, R29E, MDM. 
Continue SSE along the entire western boundary of Inyo County, 
until the intersection with Kern County at the point which is 
the SW corner of the SE 1/4 of Section 32, T24S, R37E, MDM. 
Continue E along the Inyo and Kern County boundary until the 
intersection with San Bernardino County at that point which is 
the SE corner of section 34, T24S, R40E, MDM.  Continue E along 
the Inyo and San Bernardino County boundary until the point 
which is the NE corner of the Western half of the NW quarter of 
Section 6, T25S, R42E, MDM.  Continue S to that point which is 
the SW corner of the NW quarter of Section 6, T27S, R42E, MDM. 
Continue E in a straight line to the California and Nevada 
state border at the point which is the NW corner of Section 1, 
T17N, R14E, San Bernardino Meridian.  Then continue NW along 
the state line to the starting point, which is the center of 
Section 18, T10N, R22E, MDM. 
 
REMAINING AREA NOT DEFINED ABOVE RECIEVES BASE RATE 
 
 
---------------------------------------------------------------- 
 ENGI0012-004 08/01/2012 
 
                                  Rates          Fringes 
 
OPERATOR:  Power Equipment    
(DREDGING)   
     (1) Leverman................$ 45.40            20.00 
     (2) Dredge dozer............$ 40.93            20.00 
     (3) Deckmate................$ 40.82            20.00 
     (4) Winch operator (stern  
     winch on dredge)............$ 40.27            20.00 
     (5) Fireman-Oiler,  
     Deckhand, Bargeman,  
     Leveehand...................$ 39.73            20.00 
     (6) Barge Mate..............$ 40.34            20.00 
---------------------------------------------------------------- 
 IRON0377-002 07/01/2013 
 
                                  Rates          Fringes 
 
Ironworkers:   
     Fence Erector...............$ 26.58            17.74 
     Ornamental, Reinforcing  
     and Structural..............$ 33.00            26.30 
 
PREMIUM PAY: 
 
$6.00 additional per hour at the following locations: 
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China Lake Naval Test Station, Chocolate Mountains Naval 
Reserve-Niland, 
Edwards AFB, Fort Irwin Military Station, Fort Irwin Training 
Center-Goldstone, San Clemente Island, San Nicholas Island, 
Susanville Federal Prison, 29 Palms - Marine Corps, U.S. Marine 
Base - Barstow, U.S. Naval Air Facility - Sealey, Vandenberg AFB 
 
$4.00 additional per hour at the following locations: 
 
Army Defense Language Institute - Monterey, Fallon Air Base, 
Naval Post Graduate School - Monterey, Yermo Marine Corps 
Logistics Center 
 
$2.00 additional per hour at the following locations: 
 
Port Hueneme, Port Mugu, U.S. Coast Guard Station - Two Rock 
 
 
---------------------------------------------------------------- 
 LABO0089-001 07/01/2013 
 
                                  Rates          Fringes 
 
LABORER (BUILDING and all    
other Residential    
Construction)   
     Group 1.....................$ 26.98            15.42 
     Group 2.....................$ 27.66            15.42 
     Group 3.....................$ 28.37            15.42 
     Group 4.....................$ 29.17            15.42 
     Group 5.....................$ 31.10            15.42 
LABORER (RESIDENTIAL    
CONSTRUCTION - See definition    
below)   
     (1) Laborer.................$ 24.88            13.75 
     (2) Cleanup, Landscape,  
     Fencing (Chain Link & Wood).$ 23.59            13.75 
 
  RESIDENTIAL DEFINITION: Wood or metal frame construction of 
  single family residences, apartments and condominums - 
  excluding (a) projects that exceed three stories over a 
  garage level, (b) any utility work such as telephone, gas, 
  water, sewer and other utilities and (c) any fine grading 
  work, utility work or paving work in the future street and 
  public right-of-way; but including all rough grading work 
  at the job site behind the existing right of way 
 
LABORER CLASSIFICATIONS 
 
  GROUP 1: Cleaning and handling of panel forms; Concrete 
  Screeding for Rought Strike-off; Concrete, water curing; 
  Demolition laborer; Flagman; Gas, oil and/or water pipeline 
  laborer; General Laborer; General clean-up laborer; 
  Landscape laborer;  Jetting laborer; Temporary water and 
  air lines laborer; Material hoseman (walls, slabs, floors 
  and decks); Plugging, filling of Shee-bolt holes; Dry 
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  packing of concrete; Railroad maintenance, Repair Trackman 
  and road beds, Streetcar and railroad construction trac 
  laborers; Slip form raisers; Slurry seal crews (mixer 
  operator, applicator operator, squeegee man, Shuttle man, 
  top man), filling of cracks by any method on any surface; 
  Tarman and mortar man; Tool crib or tool house laborer; 
  Window cleaner; Wire Mesh puling-all concrete pouring 
  operations 
 
  GROUP 2: Asphalt Shoveler; Cement Dumper (on 1 yard or larger 
  mixer and handling bulk cement); Cesspool digger and 
  installer; Chucktender; Chute man, pouring concrete, the 
  handling of the cute from ready mix trucks, such as walls, 
  slabs, decks, floors, foundations, footings, curbs, gutters 
  and sidewalks; Concrete curer-impervious membrane and form 
  oiler; Cutting torch operator (demoliton); Guinea chaser; 
  Headboard man-asphlt; Laborer, 
  packing rod steel and pans; membrane vapor barrier installer; 
  Power broom sweepers (small); Riiprap, stonepaver, placing 
  stone or wet sacked concrete; Roto scraper and tiller; Tank 
  sealer and cleaner; Tree climber, faller, chain saw 
  operator, Pittsburgh Chipper and similar type brush 
  shredders; Underground laborers, including caisson bellower 
 
  GROUP 3: Buggymobile; Concrete cutting torch; Concrete 
  cutting torch; Concrete pile cutter; Driller, jackhammer, 2 
  1/2 feet drill steel or longer; Dri Pak-it machine; High 
  sealer (including drilling of same); Hydro seeder and 
  similar type; Impact wrench, mult-plate; Kettlemen, potmen 
  and mean applying asphalt, lay-kold, creosote, line caustic 
  and similar type materials (applying  means applying, 
  dipping, brushing or handling of such materials for pipe 
  wrapping and waterproofing); Operators of pneumatic, gas, 
  electric tools, vibratring machines, pavement breakers, air 
  blasting, come-along, and similar mechanical tools not 
  separately classified herein; Pipelayers back up man 
  coating, grouting, making of joints, sealing, caulking, 
  diapering and inclduing rubber gasket joints, pointing and 
  any and all other services; Rotary Scarifier or multiple 
  head concrete chipping scaarifier; Steel header board man 
  and guideline setter; Tampers, Barko, Wacker and similar 
  type; Trenching machine, handpropelled 
 
  GROUP 4: Asphalt raker, luterman, ironer, apshalt dumpman and 
  asphalt spreader boxes (all types); Concrete core cutter 
  (walls, floors or ceilings), Grinder or sander; Concrete 
  saw man; cutting walls or flat work, scoring old or new 
  concrete; Cribber, shorer, lagging, sheeting and trench 
  bracing, hand-guided lagging hammer; Laser beam in 
  connection with laborer's work; Oversize concrete vibrator 
  operator 70 pounds and over; Pipelayer performing all 
  services in the laying, installation and all forms of 
  connection of pipe from the point of receiving pipe in the 
  ditch until completion of oepration, including any and all 
  forms of tubular material, whether pipe, metallic or 
  non-metallic, conduit, and any other stationary type of 
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  tubular device used for the conveying of any substance or 
  element, whether water, sewage, solid, gas, air or other 
  product whatsoever and without regard to the nature of 
  material from which the tubular material is fabricated; No 
  joint pipe and stripping of same; Prefabricated manhole 
  installer; Sandblaster (nozzleman), Porta shot-blast, water 
  blasting 
 
  GROUP 5: Blasters Powderman-All work of loading holes, 
  placing and blasting of all pwder and explosives of 
  whatever type, regardless of method used for such loading 
  and placing; Driller-all power drills, excluding 
  jackhammer, whether core, diamond, wagon, track, multiple 
  unit, and any and all other types of mechanical drills 
  without regard to the form of motive power. 
 
---------------------------------------------------------------- 
 LABO0089-002 11/01/2012 
 
                                  Rates          Fringes 
 
LABORER (MASON TENDER)...........$ 27.98            13.39 
---------------------------------------------------------------- 
 LABO0089-004 07/01/2013 
 
HEAVY AND HIGHWAY CONSTRUCTION 
 
                                  Rates          Fringes 
 
Laborers:   
     Group 1.....................$ 26.98            15.42 
     Group 2.....................$ 27.66            15.42 
     Group 3.....................$ 28.37            15.42 
     Group 4.....................$ 29.17            15.42 
     Group 5.....................$ 31.10            15.42 
 
LABORER CLASSIFICATIONS   
 
  GROUP 1: Laborer: General or Construction Laborer, Landscape 
  Laborer. Asphalt Rubber Material Loader. Boring Machine 
  Tender (outside), Carpenter Laborer (cleaning, handling, 
  oiling & blowing of panel forms and lumber), Concrete 
  Laborer, Concrete Screeding for rough strike-off, Concrete 
  water curing. Concrete Curb & Gutter laborer, Certified 
  Confined Space Laborer, Demolition laborer & Cleaning of 
  Brick and lumber,Expansion Joint Caulking; Environmental 
  Remediation, Monitoring Well, Toxic waste and Geotechnical 
  Drill tender, Fine Grader, Fire Watcher, Limbers, Brush 
  Loader, Pilers and Debris Handlers. flagman. Gas Oil and 
  Water Pipeline Laborer. Material Hoseman (slabs, walls, 
  floors, decks); Plugging, filling of shee bolt holes; Dry 
  packing of concrete and patching; Post Holer Digger 
  (manual); Railroad maintenance, repair trackman, road beds; 
  Rigging & signaling; Scaler, Slip-Form Raisers, Filling 
  cracks on any surface, tool Crib or Tool House Laborer, 
  Traffic control (signs, barriers, barricades, delineator, 
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  cones etc.), Window Cleaner 
 
  GROUP 2: Asphalt abatement; Buggymobile; Cement dumper (on 1 
  yd. or larger mixers and handling bulk cement); Concrete 
  curer, impervious membrane and form oiler; Chute man, 
  pouring concrete; Concrete cutting torch; Concrete pile 
  cutter; driller/Jackhammer, with drill steel 2 1/'2 feet or 
  longer; Dry pak-it machine; Fence erector; Pipeline 
  wrapper, gas, oil, water, pot tender & form man; Grout man; 
  Installation of all asphalt overlay fabric and materials 
  used for reinforcing asphalt; Irrigation laborer; 
  Kettleman-Potman hot mop, includes applying asphalt, 
  lay-klold, creosote, lime caustic and similar tyhpes of 
  materials (dipping, brushing, handling) and waterproofing; 
  Membrane vapor barrier installer; Pipelayer backup man 
  (coating, grouting, making of joints, sealing caulkiing, 
  diapering including rubber basket joints, pointing); 
  Rotary scarifier, multiple head concrete chipper; Rock 
  slinger; Roto scraper & tiller; Sandblaster pot tender; 
  Septic tank digger/installer; Tamper/wacker operator; Tank 
  scaler & cleaner; Tar man & mortar man; Tree 
  climber/faller, chainb saw operator, Pittsburgh chipper & 
  similar type brush shredders. 
 
  GROUP 3: Asphalt, installation of all frabrics; Buggy Mobile 
  Man, Bushing hammer;  Compactor (all types), Concrete Curer 
  - Impervious membrane, Form Oiler, Concrete Cutting Torch, 
  Concrete Pile Cutter,Driller/Jackhammer with drill steel 2 
  1/2 ft or longer, Dry Pak-it machine, Fence erector 
  including manual post hole digging,  Gas oil or water 
  Pipeline Wrapper - 6 ft pipe and over, Guradrail erector, 
  Hydro seeder, Impact Wrench man (multi plate), 
  kettleman-Potman Hot Mop includes applying Asphalt, 
  Lay-Kold, Creosote, lime caustic and similar types of 
  materials (dipping, brushing or handling) and 
  waterproofing.  Laser Beam in connection with Laborer work. 
  High Scaler, Operators of Pneumatic Gas or Electric Tools, 
  Vibrating Machines, Pavement Breakers, Air Blasting, 
  Come-Alongs and similar mechanical tools, Remote-Controlled 
  Robotic Tools in connection with Laborers work.  Pipelayer 
  Backup Man (Coating, grouting,m makeing of joints, sealing, 
  caulking, diapering including rubber gasket joints, 
  pointing and other services).  Power Post Hole Digger, 
  Rotary Scarifier (multiple head concrete chipper 
  scarifier), Rock Slinger, Shot Blast equipment (8 to 48 
  inches), Steel Headerboard Man and Guideline Setter, 
  Tamper/Wacker operator and similar types, Trenching Machine 
  hand propelled. 
 
  GROUP 4:  Any worker exposed to raw sewage.  Asphalt Raker, 
  Luteman, Asphalt Dumpman, Asphalt Spreader Boxes, Concrete 
  Core Cutter, Concrete Saw Man, Cribber, Shorer, Head Rock 
  Slinger.  Installation of subsurface instrumentation, 
  monitoring wells or points, remediation system installer; 
  Laborer, asphalt-rubber distributor bootman; Oversize 
  concrete vibrator operators, 70 pounds or over.  Pipelayer, 
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  Prfefabricated Manhole Installer, Sandblast Nozzleman 
  (Water Balsting-Porta Shot Blast), Traffic Lane Closure. 
 
  GROUP 5: Blasters Powderman-All work of loading holes, 
  placing and blasting of all powder and explosives of 
  whatever type, regardless of method used for such loading 
  and placing; Horizontal directional driller, Boring system, 
  Electronic traking,   Driller: all power drills excluding 
  jackhammer, whether core, diamond, wagon, track, multiple 
  unit, and all other types of mechanical drills without 
  regard to form of motive power.  Environmental remediation, 
  Monitoring well, Toxic waste and Geotechnical driller, 
  Toxic waste removal. Welding in connection with Laborer's 
  work. 
 
---------------------------------------------------------------- 
 LABO0300-005 01/01/2013 
 
                                  Rates          Fringes 
 
Asbestos Removal Laborer.........$ 27.35            14.95 
 
  SCOPE OF WORK:  Includes site mobilization, initial site 
  cleanup, site preparation, removal of asbestos-containing 
  material and toxic waste, encapsulation, enclosure and 
  disposal of asbestos- containing materials and toxic waste 
  by hand or with equipment or machinery; scaffolding, 
  fabrication of temporary wooden barriers and assembly of 
  decontamination stations. 
 
---------------------------------------------------------------- 
 LABO1184-001 07/01/2013 
 
                                  Rates          Fringes 
 
Laborers: (HORIZONTAL    
DIRECTIONAL DRILLING)   
     (1) Drilling Crew Laborer...$ 30.11            11.83 
     (2) Vehicle Operator/Hauler.$ 30.28            11.83 
     (3) Horizontal Directional  
     Drill Operator..............$ 32.13            11.83 
     (4) Electronic Tracking  
     Locator.....................$ 34.13            11.83 
Laborers: (STRIPING/SLURRY    
SEAL)   
     GROUP 1.....................$ 31.06            14.53 
     GROUP 2.....................$ 32.36            14.53 
     GROUP 3.....................$ 34.37            14.53 
     GROUP 4.....................$ 36.11            14.53 
 
LABORERS - STRIPING CLASSIFICATIONS   
 
  GROUP 1: Protective coating, pavement sealing, including 
  repair and filling of cracks by any method on any surface 
  in parking lots, game courts and playgrounds; carstops; 
  operation of all related machinery and equipment; equipment 
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  repair technician 
 
  GROUP 2: Traffic surface abrasive blaster; pot tender - 
  removal of all traffic lines and markings by any method 
  (sandblasting, waterblasting, grinding, etc.) and 
  preparation of surface for coatings.  Traffic control 
  person: controlling and directing traffic through both 
  conventional and moving lane closures; operation of all 
  related machinery and equipment 
 
  GROUP 3: Traffic delineating device applicator: Layout and 
  application of pavement markers, delineating signs, rumble 
  and traffic bars, adhesives, guide markers, other traffic 
  delineating devices including traffic control. This 
  category includes all traffic related surface preparation 
  (sandblasting, waterblasting, grinding) as part of the 
  application process. Traffic protective delineating system 
  installer: removes, relocates, installs, permanently 
  affixed roadside and parking delineation barricades, 
  fencing, cable anchor, guard rail, reference signs, 
  monument markers; operation of all related machinery and 
  equipment; power broom sweeper 
 
  GROUP 4: Striper: layout and application of traffic stripes 
  and markings; hot thermo plastic; tape traffic stripes and 
  markings, including traffic control; operation of all 
  related machinery and equipment 
 
---------------------------------------------------------------- 
 LABO1414-003 08/07/2013 
 
                                  Rates          Fringes 
 
LABORER   
     PLASTER CLEAN-UP LABORER....$ 27.45            16.36 
     PLASTER TENDER..............$ 30.00            16.36 
 
Work on a swing stage scaffold: $1.00 per hour additional. 
 
Work at Military Bases -  $3.00 additional per hour: 
  Coronado Naval Amphibious Base, Fort Irwin, Marine Corps Air 
  Station-29 Palms, Imperial Beach Naval Air Station, Marine 
  Corps Logistics Supply Base, Marine Corps Pickle Meadows, 
  Mountain Warfare Training Center, Naval Air 
  Facility-Seeley, North Island Naval Air Station, Vandenberg 
  AFB. 
 
---------------------------------------------------------------- 
 PAIN0036-001 07/01/2013 
 
                                  Rates          Fringes 
 
Painters: (Including Lead    
Abatement)   
     (1) Repaint (excludes San  
     Diego County)...............$ 26.49            11.73 
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     (2) All Other Work..........$ 29.82            11.73 
 
  REPAINT of any previously painted structure.  Exceptions: 
  work involving the aerospace industry, breweries, 
  commercial recreational facilities, hotels which operate 
  commercial establishments as part of hotel service, and 
  sports facilities. 
 
---------------------------------------------------------------- 
 PAIN0036-010 01/01/2013 
 
                                  Rates          Fringes 
 
DRYWALL FINISHER/TAPER   
     (1) Building & Heavy  
     Construction................$ 25.08            13.19 
     (2) Residential  
     Construction (Wood frame  
     apartments, single family  
     homes and  multi-duplexes  
     up to and  including four  
     stories)....................$ 21.00            12.81 
---------------------------------------------------------------- 
 PAIN0036-012 10/01/2013 
 
                                  Rates          Fringes 
 
GLAZIER..........................$ 38.80            17.25 
---------------------------------------------------------------- 
 PAIN0036-019 02/01/2009 
 
                                  Rates          Fringes 
 
SOFT FLOOR LAYER.................$ 26.77            11.75 
---------------------------------------------------------------- 
 PLAS0200-005 08/07/2013 
 
                                  Rates          Fringes 
 
PLASTERER........................$ 36.11            13.13 
 
  NORTH ISLAND NAVAL AIR STATION, COLORADO NAVAL AMPHIBIOUS 
  BASE, IMPERIAL BEACH NAVAL AIR STATION:  $3.00 additional 
  per hour. 
 
---------------------------------------------------------------- 
 PLAS0500-001 07/01/2013 
 
                                  Rates          Fringes 
 
CEMENT MASON/CONCRETE FINISHER   
     GROUP 1.....................$ 26.47            13.35 
     GROUP 2.....................$ 28.12            13.35 
     GROUP 3.....................$ 30.75            13.95 
 
  CEMENT MASONS -  work inside the building line, meeting the 
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  following criteria: 
 
  GROUP 1:  Residential wood frame project of any size;  work 
  classified as Type III, IV or Type V construction; 
  interior tenant improvement work regardless the size of the 
  project; any wood frame project of four stories or less. 
 
  GROUP 2: Work classified as type I and II construction 
 
  GROUP 3: All other work 
 
---------------------------------------------------------------- 
 PLUM0016-006 07/01/2013 
 
                                  Rates          Fringes 
 
PLUMBER, PIPEFITTER,    
STEAMFITTER   
     Camp Pendleton..............$ 48.10            20.16 
     Plumber and Pipefitter 
      All other work except  
      work on new additions and  
      remodeling of bars,  
      restaurant, stores and  
      commercial buildings not  
      to exceed 5,000 sq. ft.  
      of floor space and work  
      on strip malls, light  
      commercial, tenant  
      improvement and remodel  
      work.......................$ 43.60            20.16 
     Work ONLY on new additions  
     and remodeling of  
     commercial buildings,  
     bars, restaurants, and  
     stores not to exceed 5,000  
     sq. ft. of floor space......$ 42.26            19.18 
     Work ONLY on strip malls,  
     light commercial, tenant  
     improvement and remodel  
     work........................$ 34.11            17.51 
---------------------------------------------------------------- 
 PLUM0016-011 07/01/2013 
 
                                  Rates          Fringes 
 
PLUMBER/PIPEFITTER   
     Residential.................$ 35.25            16.08 
---------------------------------------------------------------- 
 PLUM0345-001 07/01/2013 
 
                                  Rates          Fringes 
 
PLUMBER   
     Landscape/Irrigation Fitter.$ 27.85            18.81 
     Sewer & Storm Drain Work....$ 32.50            16.93 
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---------------------------------------------------------------- 
 ROOF0045-001 07/01/2012 
 
                                  Rates          Fringes 
 
ROOFER...........................$ 25.08             7.28 
---------------------------------------------------------------- 
 SFCA0669-001 07/01/2013 
 
                                  Rates          Fringes 
 
SPRINKLER FITTER.................$ 34.86            18.66 
---------------------------------------------------------------- 
 SHEE0206-001 01/01/2012 
 
                                  Rates          Fringes 
 
SHEET METAL WORKER   
     Camp Pendleton..............$ 35.05            19.23 
     Except Camp Pendleton.......$ 33.05            19.23 
     Sheet Metal Technician......$ 25.22             6.69 
 
SHEET METAL TECHNICIAN - SCOPE: 
a. Existing residential buildings, both single and 
multi-family, where each unit is heated and/or cooled by a 
separate system  b. New single family residential buildings 
including tracts.  c. New multi-family residential buildings, 
not exceeding five stories of living space in height, provided 
each unit is heated or cooled by a separate system. Hotels and 
motels are excluded.  d. LIGHT COMMERCIAL WORK: Any sheet 
metal, heating and air conditioning work performed on a project 
where the total construction cost, excluding land, is under 
$1,000,000  e. TENANT IMPROVEMENT WORK: Any work necessary to 
finish interior spaces to conform to the occupants of 
commercial buildings, after completion of the building shell 
 
 
---------------------------------------------------------------- 
 TEAM0036-001 07/01/2012 
 
                                  Rates          Fringes 
 
Truck drivers:   
     GROUP 1.....................$ 15.40            20.50 
     GROUP 2.....................$ 24.99            20.50 
     GROUP 3.....................$ 25.19            20.50 
     GROUP 4.....................$ 25.39            20.50 
     GROUP 5.....................$ 25.59            20.50 
     GROUP 6.....................$ 26.09            20.50 
     GROUP 7.....................$ 27.59            20.50 
 
  FOOTNOTE: HAZMAT PAY:  Work on a hazmat job, where hazmat 
  certification is required, shall be paid, in addition to 
  the classification working in, as follows: Levels A, B and 
  C - +$1.00 per hour.  Workers shall be paid hazmat pay in 
  increments of four (4) and eight (8) hours. 
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TRUCK DRIVER CLASSIFICATIONS     
 
  GROUP 1: Fuel Man, Swamper 
 
  GROUP 2:  2-axle Dump Truck, 2-axle Flat Bed,Concrete Pumping 
  Truck, Industrial Lift Truck, Motorized Traffic Control, 
  Pickup Truck on Jobsite 
 
  GROUP 3: 2-axle Water Truck, 3-axle Dump Truck, 3-axle Flat 
  Bed, Erosion Control Nozzleman, Dump Crete Truck under 6.5 
  yd, Forklift 15,000 lbs and over, Prell Truck, Pipeline 
  Work Truck Driver, Road Oil Spreader, Cement Distributor or 
  Slurry Driver, Bootman, Ross Carrier 
 
  GROUP 4: Off-road Dump Truck under 35 tons 4-axles but less 
  than 7-axles, Low-Bed Truck & Trailer, Transit Mix Trucks 
  under 8 yd, 3-axle Water Truck, Erosion Control Driver, 
  Grout Mixer Truck, Dump Crete 6.5yd and over, Dumpster 
  Trucks, DW 10, DW 20 and over, Fuel Truck and Dynamite, 
  Truck Greaser, Truck Mounted Mobile Sweeper 2-axle Winch 
  Truck 
 
  GROUP 5: Off-road Dump Truck 35 tons and over, 7-axles or 
  more, Transit Mix Trucks 8 yd and over, A-Frame Truck, 
  Swedish  Cranes 
 
  GROUP 6:  Off-Road Special Equipment (including but not 
  limited to Water Pull Tankers, Athey Wagons, DJB, B70 
  Wuclids or like Equipment) 
   
  GROUP 7:  Repairman 
 
---------------------------------------------------------------- 
 
WELDERS - Receive rate prescribed for craft performing 
operation to which welding is incidental. 
 
================================================================ 
  
 
Unlisted classifications needed for work not included within 
the scope of the classifications listed may be added after 
award only as provided in the labor standards contract clauses 
(29CFR 5.5 (a) (1) (ii)). 
 
 
---------------------------------------------------------------- 
  
 
The body of each wage determination lists the classification 
and wage rates that have been found to be prevailing for the 
cited type(s) of construction in the area covered by the wage 
determination.  The classifications are listed in alphabetical 
order of "identifiers" that indicate whether the particular 
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rate is union or non-union. 
 
 
Union Identifiers 
 
An identifier enclosed in dotted lines beginning with 
characters other than "SU" denotes that the union 
classification and rate have found to be prevailing for that 
classification. Example:  PLUM0198-005 07/01/2011.  The first 
four letters , PLUM, indicate the international union and the 
four-digit number, 0198, that follows indicates the local union 
number or district council number where applicable , i.e., 
Plumbers Local 0198.  The next number, 005 in the example, is 
an internal number used in processing the wage determination. 
The date, 07/01/2011, following these characters is the 
effective date of the most current  negotiated rate/collective 
bargaining agreement which would be July 1, 2011 in the above 
example. 
 
Union prevailing wage rates will be updated to reflect any 
changes in the collective bargaining agreements governing the 
rates. 
 
0000/9999: weighted union wage rates will be published annually 
each January. 
 
 
 
Non-Union Identifiers 
 
Classifications listed under an "SU" identifier were derived 
from survey data by computing average rates and are not union 
rates; however, the data used in computing these rates may 
include both union and non-union data.  Example:  SULA2004-007 
5/13/2010. SU indicates the rates are not union majority rates, 
LA indicates the State of Louisiana; 2004 is the year of the 
survey; and 007 is an internal number used in producing the 
wage determination.  A 1993 or later date, 5/13/2010, indicates 
the classifications and rates under that identifier were issued 
as a General Wage Determination on that date. 
 
Survey wage rates will remain in effect and will not change 
until a new survey is conducted. 
  
 
---------------------------------------------------------------- 
 
                   WAGE DETERMINATION APPEALS PROCESS 
 
1.) Has there been an initial decision in the matter? This can 
be: 
 
*  an existing published wage determination 
*  a survey underlying a wage determination 
*  a Wage and Hour Division letter setting forth a position on 
   a wage determination matter 
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*  a conformance (additional classification and rate) ruling 
 
On survey related matters, initial contact, including requests 
for summaries of surveys, should be with the Wage and Hour 
Regional Office for the area in which the survey was conducted 
because those Regional Offices have responsibility for the 
Davis-Bacon survey program. If the response from this initial 
contact is not satisfactory, then the process described in 2.) 
and 3.) should be followed. 
 
With regard to any other matter not yet ripe for the formal 
process described here, initial contact should be with the 
Branch of Construction Wage Determinations.  Write to: 
 
            Branch of Construction Wage Determinations 
            Wage and Hour Division 
            U.S. Department of Labor 
            200 Constitution Avenue, N.W. 
            Washington, DC 20210 
 
2.) If the answer to the question in 1.) is yes, then an 
interested party (those affected by the action) can request 
review and reconsideration from the Wage and Hour Administrator 
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to: 
 
            Wage and Hour Administrator 
            U.S. Department of Labor 
            200 Constitution Avenue, N.W. 
            Washington, DC 20210 
 
The request should be accompanied by a full statement of the 
interested party's position and by any information (wage 
payment data, project description, area practice material, 
etc.) that the requestor considers relevant to the issue. 
 
3.) If the decision of the Administrator is not favorable, an 
interested party may appeal directly to the Administrative 
Review Board (formerly the Wage Appeals Board).  Write to: 
 
            Administrative Review Board 
            U.S. Department of Labor 
            200 Constitution Avenue, N.W. 
            Washington, DC 20210 
 
4.) All decisions by the Administrative Review Board are final. 
 
================================================================ 
 
          END OF GENERAL DECISION 
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9. FEDERAL LABOR STANDARDS PROVISIONS (Office of the Secretary of Labor  29 CFR 5): 

Applicability 

The Project or Program to which the construction work covered by this contract pertains is being assisted by 
the United States of America and the following Federal Labor Standards Provisions are included in this 
Contract pursuant to the provisions applicable to such Federal assistance. 

A. 1.  Minimum Wages. (i) All laborers and mechanics employed or working upon the site of the work, (or 
under the United States Housing Act of 1937 or under the Housing Act of 1949 in the construction or 
development of the project) will be paid unconditionally and not less often than once a week, and without 
subsequent deduction or rebate on any account (except such payroll deductions as are permitted by 
regulations issued by the Secretary of Labor under the Copeland Act (29 CFR Part 3), the full amount of 
wages and bona fide fringe benefits (or cash equivalents thereof) due at time of payment computed at rates 
not less than those contained in the wage determination of the Secretary of Labor which is attached hereto 
and made a part hereof, regardless of any contractual relationship which may be alleged to exist between 
the contractor and such laborers and mechanics.  

Contributions made or costs reasonably anticipated for bona fide fringe benefits under Section l(b)(2) of the 
Davis-Bacon Act on behalf of laborers or mechanics are considered wages paid to such laborers or 
mechanics, subject to the provisions of 29 CFR 5.5(a)(1)(iv); also, regular contributions made or costs 
incurred for more than a weekly period (but not less often than quarterly) under plans, funds, or programs, 
which cover the particular weekly period, are deemed to be constructively made or incurred during such 
weekly period.  Such laborers and mechanics shall be paid the appropriate wage rate and fringe benefits on 
the wage determination for the classification of work actually performed, without regard to skill, except as 
provided in 29 CFR 5.5(a)(4).  Laborers or mechanics performing work in more than one classification may 
be compensated at the rate specified for each classification for the time actually worked therein:  Provided 
that the employer’s payroll records accurately set forth the time spent in each classification in which work is 
performed. The wage determination (including any additional classification and wage rates conformed 
under 29 CFR 5.5(a)(1)(ii) and the Davis-Bacon poster (WH-1321) shall be posted at all times by the 
contractor and its subcontractors at the site of the work in a prominent and accessible, place where it can be 
easily seen by the workers. 

(ii) (A) Any class of laborers or mechanics, including helpers, which is not listed in the wage determination 
and which is to be employed under the contract shall be classified in conformance with the wage 
determination. The Federal Agency or its designee shall approve an additional classification and wage rate 
and fringe benefits therefore only when the following criteria have been met: 

(1) The work to be performed by the classification requested is not performed by a classification in the 
wage determination; and  

(2) The classification is utilized in the area by the construction industry; and 

(3) The proposed wage rate, including any bona fide fringe benefits, bears a reasonable relationship to the 
wage rates contained in the wage determination. 

(B) If the contractor and the laborers and mechanics to be employed in the classification (if known), or their 
representatives, and the contracting officer or its designee agree on the classification and wage rate 
(including the amount designated for fringe benefits where appropriate), a report of the action taken shall be 
sent by the contracting officer to the Administrator of the Wage and Hour Division, Employment Standards 
Administration, U.S. Department of Labor, Washington, D.C. 20210. The Administrator, or an authorized 
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representative, will approve, modify, or disapprove every additional classification action within 30 days of 
receipt and so advise the contracting officer or will notify the contracting officer within the 30-day period 
that additional time is necessary.  

(C) In the event the contractor, the laborers or mechanics to be employed in the classification or their 
representatives, and the contracting officer do not agree on the proposed classification and wage rate 
(including the amount designated for fringe benefits, where appropriate), the contracting officer shall refer 
the questions, including the views of all interested parties and the recommendation of the contracting 
officer, to the Administrator for determination. The Administrator, or an authorized representative, will 
issue a determination within 30 days of receipt and so advise contracting officer or will notify the 
contracting officer within the 30-day period that additional time is necessary.  

(D) The wage rate (including fringe benefits where appropriate) determined pursuant to subparagraphs 
(1)(ii)(b) or (c) of this section, shall be paid to all workers performing work in the classification under this 
contract from the first day on which work is performed in the classification. 

(iii) Whenever the minimum wage rate prescribed in the contract for a class of laborers or mechanics 
includes a fringe benefit which is not expressed as an hourly rate, the contractor shall either pay the benefit 
as stated in the wage determination or shall pay another bona fide fringe benefit or an hourly cash 
equivalent thereof. 

(iv) If the contractor does not make payments to a trustee or other third person, the contractor may consider 
as part of the wages of any laborer or mechanic the amount of any costs reasonably anticipated in providing 
bona fide fringe benefits under a plan or program, Provided, That the Secretary of Labor has found, upon 
the written request of the contractor, that the applicable standards of the Davis-Bacon Act have been met. 
The Secretary of Labor may require the contractor to set aside in a separate account assets for the meeting 
of obligations under the plan or program.  

2. Withholding. The Federal Agency or its designee shall upon its own action or upon written request of an 
authorized representative of the Department of Labor withhold or cause to be withheld from the contractor 
under this contract or any other Federal contract with the same prime contractor, or any other Federally-
assisted contract subject to Davis-Bacon prevailing wage requirements, which is held by the same prime 
contractor so much of the accrued payments or advances as may be considered necessary to pay laborers 
and mechanics, including apprentices, trainees and helpers, employed by the contractor or any 
subcontractor the full amount of wages required by the contract.   In the event of failure to pay any laborer 
or mechanic, including any apprentice, trainee or helper, employed or working on the site of the work (or 
under the United States Housing Act of 1937 or under the Housing Act of 1949 in the construction or 
development of the project), all or part of the wages required by the contract, the Federal Agency or its 
designee may, after written notice to the contractor, sponsor, applicant, or owner, take such action as may 
be necessary to cause the suspension of any further payment, advance, or guarantee of funds until such 
violations have ceased.  

3. Payrolls and basic records. (i) Payrolls and basic records relating thereto shall be maintained by the 
contractor during the course of the work preserved for a period of 3 years thereafter for all laborers and 
mechanics working at the site of the work (or under the United States Housing Act of 1937 or under the 
Housing Act of 1949 in the construction or development of the project. Such records shall contain the 
name, address, and social security number of each such worker, his or her correct classification, hourly rates 
of wages paid (including rates of contributions or costs anticipated for bona fide fringe benefits or cash 
equivalents thereof of the types described in Section l(b)(2)(B) of the Davis-bacon Act), daily and weekly 
number of hours worked, deductions made and actual wages paid. Whenever the Secretary of Labor has 
found under 29 CFR 5.5 (a)(1)(iv) that the wages of any laborer or mechanic include the amount of any 
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costs reasonably anticipated in providing benefits under a plan or program described in Section l(b)(2)(B) of 
the Davis-Bacon Act, the contractor shall maintain records which show that the commitment to provide 
such benefits is enforceable, that the plan or program is financially responsible, and that the plan or program 
has been communicated in writing to the laborers or mechanics affected, and records which show the costs 
anticipated or the actual cost incurred in providing such benefits.  Contractors employing apprentices or 
trainees under approved programs shall maintain written evidence of the registration of apprenticeship 
programs and certification of trainee programs, the registration of the apprentices and trainees, and the 
ratios and wage rates prescribed in the applicable programs.  

(ii) (A) The contractor shall submit weekly for each week in which any contract work is performed a copy 
of all payrolls to the Federal Agency or its designee if the agency is a party to the contract, but if the agency 
is not such a party, the contractor will submit the payrolls to the applicant sponsor, or owner, as the case 
may be, for transmission to the Federal Agency or its designee. The payrolls submitted shall set out 
accurately and completely all of the information required to be maintained under 29 CFR 5.5(a)(3)(i) except 
that full social security numbers and home addresses shall not be included on weekly transmittals. Instead 
the payrolls shall only need to include an individually identifying number for each employee (e.g., the last 
four digits of the employee’s social security number). The required weekly payroll information may be 
submitted in any form desired. 

Optional Form WH-347 is available for this purpose from the Wage and Hour Division Web site at 

http://www.dol.gov/esa/whd/forms/wh347instr.htm 

or its successor site. The prime contractor is responsible for the submission of copies of payrolls by all 
subcontractors.  Contractors and subcontractors shall maintain the full social security number and current 
address of each covered worker, and shall provide them upon request to the Federal Agency or its designee 
if the agency is a party to the contract, but if the agency is not such a party, the contractor will submit the 
payrolls to the applicant sponsor, or owner, as the case may be, for transmission to the Federal Agency , the 
contractor, or the Wage and Hour Division of the Department of Labor for purposes of an investigation or 
audit of compliance with prevailing wage requirements. It is not a violation of this subparagraph for a prime 
contractor to require a subcontractor to provide addresses and social security numbers to the prime contractor 
for its own records, without weekly submission to the sponsoring government agency (or the applicant, 
sponsor, or, owner). 

(B) Each payroll submitted shall be accompanied by a “Statement of Compliance,” signed by the contractor 
or subcontractor or his or her agent who pays or supervises the payment of the persons employed under the 
contract and shall certify the following: 

(1) That the payroll for the payroll period contains the information required to be provided under 29 CFR 
5.5 (a)(3)(ii), the appropriate information is being maintained under 29 CFR 5.5(a)(3)(i), and that such 
information is correct and complete;  

(2) That each laborer or mechanic (including each helper, apprentice, and trainee) employed on the contract 
during the payroll period has been paid the full weekly wages earned, without rebate, either directly or 
indirectly, and that no deductions have been made either directly or indirectly from the full wages earned, 
other than permissible deductions as set forth in 29 CFR Part 3; 

(3) That each laborer or mechanic has been paid not less than the applicable wage rates and fringe benefits 
or cash equivalents for the classification of work performed, as specified in the applicable wage 
determination incorporated into the contract. 
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(C) The weekly submission of a properly executed certification set forth on the reverse side of Optional 
Form WH-347 shall satisfy the requirement for submission of the “Statement of Compliance” required by 
subparagraph A.3.(ii)(b)of this section. 

(D) The falsification of any of the above certifications may subject the contractor or subcontractor to civil or 
criminal prosecution under Section 1001 of Title 18 and Section 231 of Title 31 of the United States Code. 

(iii) The contractor or subcontractor shall make the records required under subparagraph A.3.(i) of this 
section available for inspection, copying, or transcription by authorized representatives of the Federal 
Agency or its designee or the Department of Labor, and shall permit such representatives to interview 
employees during working hours on the job. If the contractor or subcontractor fails to submit the required 
records or to make them available, Federal agency or its designee may, after written notice to the contractor, 
sponsor, applicant or owner, take such action as may be necessary to cause the suspension of any further 
payment, advance, or guarantee of funds. Furthermore, failure to submit the required records upon request 
or to make such records available may be grounds for debarment action pursuant to 29 CFR 5.12. 

4. Apprentices and Trainees. (i) Apprentices. Apprentices will be permitted to work at less than the 
predetermined rate for the work they performed when they are employed pursuant to and individually 
registered in a bona fide apprenticeship program registered with the U.S. Department of Labor, 
Employment and Training Administration, Office of Apprenticeship Training, Employer and Labor 
Services, or with a State Apprenticeship Agency recognized by the Office, or if a person is employed in his 
or her first 90 days of probationary employment as an apprentice in such an apprenticeship program, who is 
not individually registered in the program, but who has been certified by the Office of Apprenticeship 
Training, Employer and Labor Services or a State Apprenticeship Agency (where appropriate) to be eligible 
for probationary employment as an apprentice. The allowable ratio of apprentices to journeymen on the job 
site in any craft classification shall not be greater than the ratio permitted to the contractor as to the entire 
work force under the registered program. Any worker listed on a payroll at an apprentice wage rate, who is 
not registered or otherwise employed as stated above, shall be paid not less than the applicable wage rate on 
the wage determination for the classification of work actually performed. In addition, any apprentice 
performing work on the job site in excess of the ratio permitted under the registered program shall be paid 
not less than the applicable wage rate on the wage determination for the work actually performed. Where a 
contractor is performing construction on a project in a locality other than that in which its program is 
registered, the ratios and wage rates (expressed in percentages of the journeyman’s hourly rate) specified in 
the contractor’s or subcontractor’s registered program shall be observed.  Every apprentice must be paid at 
not less than the rate specified in the registered program for the apprentice’s level of progress, expressed as 
a percentage of the journeymen hourly rate specified in the applicable wage determination. 

Apprentices shall be paid fringe benefits in accordance with the provisions of the apprenticeship program. If 
the apprenticeship program does not specify fringe benefits, apprentices must be paid the full amount of 
fringe benefits listed on the wage determination for the applicable classification. If the Administrator 
determines that a different practice prevails for the applicable apprentice classification, fringes shall be paid 
in accordance with that determination. In the event the Office of Apprenticeship Training, Employer and 
Labor Services, or a State Apprenticeship Agency recognized by the Office, withdraws approval of an 
apprenticeship program, the contractor will no longer be permitted to utilize apprentices at less than the 
applicable predetermined rate for the work performed until an acceptable program is approved. 

(ii) Trainees. Except as provided in 29 CFR 5.16, trainees will not be permitted to work at less than the 
predetermined rate for the work performed unless they are employed pursuant ‘,to and individually 
registered in a program which has received prior approval, evidenced by formal certification by the U.S. 
Department of Labor, Employment and Training Administration. The ratio of trainees to journeymen on the 
job site shall not be greater than permitted under the plan approved by the Employment and Training 
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Administration. Every trainee must be paid at not less than the rate specified in the approved program for 
the trainee’s level of progress, expressed as a percentage of the journeyman hourly rate specified in the 
applicable wage determination. Trainees shall be paid fringe benefits in accordance with the provisions of 
the trainee program. If the trainee program does not mention fringe benefits, trainees shall be paid the full 
amount of fringe benefits listed on the wage determination unless the Administrator of the Wage and Hour 
Division determines that there is an apprenticeship program associated with the corresponding journeyman 
wage rate on the wage determination which provides for less than full fringe benefits for apprentices. Any 
employee listed on the payroll at a trainee rate who is not registered and participating in a training plan 
approved by the Employment and Training Administration shall be paid not less than the applicable wage 
rate on the wage determination for the work actually performed. In addition, any trainee performing work 
on the job site in excess of the ratio permitted under the registered program shall be paid not less than the 
applicable wage rate on the wage determination for the work actually performed. In the event the 
Employment and Training Administration withdraws approval of a training program, the contractor will no 
longer be permitted to utilize trainees at less than the applicable predetermined rate for the work performed 
until an acceptable program is approved. 

(iii) Equal employment opportunity. The utilization of apprentices, trainees and journeymen under 29 
CFR Part 5 shall be in conformity with the equal employment opportunity requirements of Executive Order 
11246, as amended, and 29 CFR Part 30. 

5. Compliance with Copeland Act requirements. The contractor shall comply with the requirements of 
29 CFR Part 3 which are incorporated by reference in this contract  

6. Subcontracts. The contractor or subcontractor will insert in any subcontracts the clauses contained in 29 
CFR 5.59(a)(1) through (10 and  such other clauses as the Federal Agency may by appropriate instructions 
require, and a copy of the applicable prevailing wage decision, and also a clause requiring the subcontractors 
to include these clauses in any lower tier subcontracts. The prime contractor shall be responsible for the 
compliance by any subcontractor or lower tier subcontractor with all the contract clauses in 29 CFR 5.5. 

7. Contract termination; debarment. A breach of the contract clauses in 29 CFR 5.5 may be grounds for 
termination of the contract and for debarment as a contractor and a subcontractor as provided in 29 CFR 
5.12. 

8. Compliance with Davis-Bacon and Related Act Requirements. All rulings and interpretations of the 
Davis-Bacon and Related Acts contained in 29 CFR Parts 1, 3, and 5 are herein incorporated by reference 
in this contract. 

9. Disputes concerning labor standards. Disputes arising out of the labor standards provisions of this 
contract shall not be subject to the general disputes clause of this contract. Such disputes shall be resolved in 
accordance with the procedures of the Department of Labor set forth in 29 CFR Parts 5, 6, and 7. Disputes 
within the meaning of this clause include disputes between the contractor (or any of its subcontractors) and 
the contracting agency, the U.S. Department of Labor, or the employees or their representatives. 

10. (i) Certification of Eligibility. By entering into this contract the contractor certifies that neither it (nor 
he or she) nor any person or firm who has an interest in the contractor’s firm is a person or firm ineligible to 
be awarded Government contracts by virtue of Section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1).  

(ii) No part of this contract shall be subcontracted to any person or firm ineligible for award of a 
Government contract by virtue of Section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1).. 

(iii) The penalty for making false statements is prescribed in the U.S. Criminal Code, 18 U.S.C. 1001.  
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b. Contract Work Hours and Safety Standards Act. The provisions of this paragraph b are applicable 
where the amount of the prime contract exceeds $100,000. As used in this paragraph, the terms “laborers” 
and “mechanics” include watchmen and guards. 

(1) Overtime requirements. No contractor or subcontractor contracting for any part of the contract work 
which may require or involve the employment of laborers or mechanics shall require or permit any such 
laborer or mechanic in any workweek in which the individual is employed on such work to work in excess 
of 40 hours in such workweek unless such laborer or mechanic receives compensation at a rate not less than 
one and one-half times the basic rate of pay for all hours worked in excess of 40 hours in such workweek. 

(2) Violation; liability for unpaid wages; liquidated damages. In the event of any violation of the clause 
set forth in subparagraph (b)(1) of this section, the contractor and any subcontractor responsible therefore 
shall be liable for the unpaid wages. In addition, such contractor and subcontractor shall be liable to the 
United States (in the case of work done under contract for the District of Columbia or a territory, to such 
District or to such territory), for liquidated damages. Such liquidated damages shall be computed with 
respect to each individual laborer or mechanic, including watchmen and guards, employed in violation of 
the clause set forth in subparagraph (b)(1) of this paragraph, in the sum of $10 for each calendar day on 
which such individual was required or permitted to work in excess of the standard workweek of 40 hours 
without payment of the overtime wages required by the clause set forth in sub paragraph (b)(1) of this 
section. 

(3) Withholding for unpaid wages and liquidated damages. The Federal Agency or its designee shall 
upon its own action or upon written request of an authorized representative of the Department of Labor 
withhold or cause to be withheld, from any moneys payable on account of work performed by the 
contractor or subcontractor under any such contract or any other Federal contract with the same prime 
contract, or any other Federally-assisted contract subject to the Contract Work Hours and Safety Standards 
Act which is held by the same prime contractor such sums as may be determined to be necessary to satisfy 
any liabilities of such contractor or subcontractor for unpaid wages and liquidated damages as provided in 
the clause set forth in subparagraph (b)(2) of this section. 

(4) Subcontracts. The contractor or subcontractor shall insert in any subcontracts the clauses set forth in 
subparagraph (b)(1) through (4) of this section and also a clause requiring the subcontractors to include 
these clauses in any lower tier subcontracts. The prime contractor shall be responsible for compliance by 
any subcontractor or lower tier subcontractor with the clauses set forth in subparagraphs (b)(1) through (4) 
of this section. 

C.  In addition to the clauses contained in paragraph (b), in any contract subject only to the 
Contract Work Hours and Safety Standards Act and not to any of the other statutes cited in Sec. 5.1, 
the Agency Head shall cause or require the contracting officer to insert a clause requiring that the 
contractor or subcontractor shall maintain payrolls and basic payroll records during the course of the 
work and shall preserve them for a period of three years from the completion of the contract for all 
laborers and mechanics, including guards and watchmen, working on the contract. Such records shall 
contain the name and address of each such employee, social security number, correct classifications, 
hourly rates of wages paid, daily and weekly number of hours worked, deductions made, and actual 
wages paid. Further, the Agency Head shall cause or require the contracting officer to insert in any 
such contract a clause providing that the records to be maintained under this paragraph shall be made 
available by the contractor or subcontractor for inspection, copying, or transcription by authorized 
representatives of the (write the name of agency) and the Department of Labor, and the contractor or 
subcontractor will permit such representatives to interview employees during working hours on the job. 
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10. AGENCY SPECIFIC PROVISIONS: 

Note: Failure to comply with these specifications e.g., taking the specified steps prior to 
Bid opening, and to submit the forms located in Volume 2 with the Bid will lead to 
the Bid being declared non-responsive and, therefore, shall be rejected. 

10.1. All EPA Funded Contracts: 

1. Federal Disadvantaged Business Enterprise (DBE) regulations apply to this 
project.  (Reference 40 Code of Federal Regulations Part 33 - Participation 
by Disadvantaged Business Enterprises in U.S. Environmental Protection 
Agency Programs). 

2. The responsive Bid shall conform to GFE to increase DBE awareness of 
procurement opportunities through race and gender neutral efforts.  Race and 
gender neutral efforts are ones which increase awareness of contracting 
opportunities in general, including outreach, recruitment and technical 
assistance. 

3. Bidder agrees that it will cooperate with and assist the City in fulfilling the 
DBE Good Faith Effort Requirement achieving "fair share objectives" and 
will exercise GFE to achieve such minimum participation of small, minority 
and women owned businesses. In particular, in submitting a bid, the Bidder 
shall, in the selection of Subcontractors, and Suppliers for the procurement of 
equipment, supplies, construction, and services related to the project, at a 
minimum, undertake the affirmative GFE steps. 

4. In accordance with EPA’s Program for Utilization of Small, Minority 
Disadvantaged and Women Business Enterprises in procurement under 
Federal assistance programs, the Contractor agrees to the applicable “fair 
share objectives” as specified in the “Notice Inviting Bids” page. 

5. The provisions in the Contract Documents have been incorporated to prevent 
unfair practices that adversely affect DBEs.  

6. If a DBE Subcontractor fails to complete the Work under the subcontract for 
any reason, the Contractor shall employ the 6 GFE if soliciting a replacement 
Subcontractor.  The Contractor shall employ the 6 GFE described below 
even if the Contractor has achieved its fair share objectives. 

7. Good Faith Efforts: 

a) The Contractor shall demonstrate that efforts were made to attract 
DBEs on this contract. The “Good Faith” effort requires the 
Contractor and any Subcontractors to take the steps listed in these 
specifications to assure that DBEs are used whenever possible as 
sources of supplies, construction, equipment, or services even if the 
Contractor has achieved its fair share objectives. 

b) If the Contractor awards subcontracts, it shall require the 
Subcontractors to take the steps in these specifications. 

c) For the EPA defined GFE, see the steps below: 

1. Ensure DBEs are made aware of contracting opportunities to 
the fullest extent practicable through outreach and 
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recruitment activities. For Indian Tribal, State and Local and 
Government recipients, this will include placing DBEs on 
solicitation lists and soliciting them whenever they are 
potential sources.  

2. Make information on forthcoming opportunities available to 
DBEs and arrange time frames for contracts and establish 
delivery schedules, where the requirements permit, in a way 
that encourages and facilitates participation by DBEs in the 
competitive process. This includes, whenever possible, 
posting solicitations for bids or proposals for a minimum of 
30 days before the bid or proposal closing date.  

3. Consider in the contracting process whether firms competing 
for large contracts could subcontract with DBEs. For Indian 
Tribal, State and local Government recipients, this will 
include dividing total requirements when economically 
feasible into smaller tasks or quantities to permit maximum 
participation by DBEs in the competitive process. Include 
with the GFE documentation a completed copy of the form 
AA61, “List of Work Made Available.” 

4. Encourage contracting with a consortium of DBEs when a 
contract is too large for one of these firms to handle 
individually.  

5. Use the services and assistance of the U.S. Small Business 
Administration (SBA) and the Minority Business 
Development Agency (MDBA) of the Department of 
Commerce (DOC).   See “DBE Potential Resources Centers” 
Section in a later part these specifications. 

6. If the Contractor awards Subcontracts, the Contractor shall 
take the steps in paragraphs (1) through (5) above.  

10.1.1. Semiannual DBE Utilization Reporting:   

The Contractor shall report to the City on a semiannual basis, their 
utilization of Minority Business Enterprise and Women's Business 
Enterprise Subcontractors and Suppliers using EPA Form 5700-52A. 

10.1.2. Clean Water State Revolving Fund (CWSRF) Projects Only: 

10.1.3. For contracts subject to CWSRF, refer to Subsection 1, “All EPA Funded 
Contracts” above and the following: 

10.1.4. The Bidder shall take affirmative steps prior to Bid opening to assure that 
MBE’s and WBE’s are used whenever possible as sources of supplies, 
construction and services.   

10.1.5. The affirmative steps are defined for contracts funded by the California 
State Water Resources Control Board as follows: 
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1. Utilization of SBA and MBDA resources is required at no cost.  
These agencies offer several services, including Internet access to 
databases of DBEs.  SBA’s database is http://www.ccr.gov/ 

2. For additional assistance, the Contractor can telephone the local 
offices of both agencies in their area (SBA Minority Enterprise 
Development Offices and DOC MBDA Regional Centers).  The 
Internet web sites also include names, addresses, and phone or fax 
numbers of local SBA and MBDA centers.  There are contact phone 
numbers listed in Step 3 that will assist you in reaching the 2 offices 
if the Internet is unavailable.  Do not write to these sources. 

3. The Contractor shall provide documentation that the local 
SBA/MBDA offices or web sites were notified of the contracting bid 
opportunity at least 15 Working Days prior to Bid opening and 
solicitation to DBE Subcontractors at least 10 Working Days prior to 
Bid opening.  Documentation shall not only include the efforts to 
contact the information sources and list the Contract opportunity, but 
also the solicitation and response to the bid request. 

4. Include qualified DBEs on solicitation lists (CWSRF Form 1) and 
record the information.  Solicitation shall be as broad as possible.  
The following web sites include a list of available sources for 
expanding the search for eligible DBEs: 

1. http://www.sba.gov 

2. http://www.ccr.gov 

3. http://www.mbda.gov 

5. If DBE sources are not located, explain why and describe the efforts 
made. 

6. The Contractor shall send invitations to at least 3 (or all, if less than 
3) DBE vendors for each item of the Work referred by sources 
contacted.  The invitations shall adequately specify the items for 
which bids are requested.  The record of GFE shall indicate a real 
desire for a positive response, such as a certified mail receipt or a 
documented telephone conversation.   

7. A regular letter or an unanswered telephone call is not an adequate 
“good faith” effort.  A list of all Subcontractors, including the 
bidders not selected and non DBE Subcontractors, and bid amount 
for each item of the Work shall be submitted on Form 5.  If a low bid 
was not accepted, an explanation shall be provided. 

8. See “DBE Potential Resources Centers” Section in a later part these 
specifications. 

11. DBE POTENTIAL RESOURCES CENTERS: 

11.1. Utilization of SBA and MBDA resources is required at no cost.  These agencies offer 
several services, including Internet access to databases of DBEs. 
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11.2. For additional assistance, the recipient or contractor can telephone the local offices of 
both agencies in their area (SBA Minority Enterprise Development Offices and DOC 
MBDA Regional Centers).  The Internet web sites also include names, addresses, and 
phone or fax numbers of local SBA and MBDA centers.  Do not write to these 
sources 

11.3. The Contractor shall provide documentation that the local SBA/MBDA offices or 
web sites were notified of the contracting bid opportunity at least 15 Working Days 
prior to Bid opening and solicitation to DBE subcontractors at least 10 Working Days 
prior to Bid opening.  Documentation shall not only include the efforts to contact the 
information sources and list the Contract opportunity, but also the solicitation and 
response to the bid request. 

11.4. Include qualified DBEs on solicitation lists and record the information on Form 1.  
Solicitation shall be as broad as possible.  The following web sites include a list of 
available sources for expanding the search for eligible DBEs: 

1. http://www.sba.gov 
2. http://www.ccr.gov 
3. http://www.mbda.gov 

11.5. If DBE sources are not located, explain why and describe the efforts made.   

11.6. The Contractor shall send invitations to at least 3 (or all, if less than 3) DBE vendors 
for each item of work referred by sources contacted.  The invitations shall adequately 
specify the items for which bids are requested.  The record of “good faith” efforts 
shall indicate a real desire for a positive response, such as a certified mail receipt or a 
documented telephone conversation.   

11.7. A regular letter or an unanswered telephone call is not an adequate “good faith” 
effort.  A list of all sub-bidders, including the bidders not selected and non DBE 
Subcontractors, and bid amount for each item of the Work shall be submitted on 
Form 5.  If a low bid was not accepted, an explanation shall be provided. 

11.8. Federal Agencies (must be contacted and solicitations posted on their websites): 

Name and Address Telephone and Web Site 
U.S. Small Business Administration (415) 744-6820 Extension 0 
455 Market Street, Suite 600 PRO-Net Database:  http://www.ccr.gov/1 
San Francisco, CA 94105 Bid Notification:  http://web.sba.gov/subnet/2 
RE:  Minority Enterprise Development 
Offices 

 

U.S. Department of Commerce (415) 744-3001 
Minority Business Development Agency Phoenix/ Opportunity Database: 
211 Main Street, Room 1280 http://www.mbda.gov3 
San Francisco, CA 94105 RE:  Business Development Centers 
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11.9. State Agencies (must be contacted): 

Name and Address Telephone and Web Site 
California Department of 
Transportation 

Mailing Address:  PO Box 942874 

(CALTRANS) Business Enterprise 
Program4 

Sacramento, CA 94274-0015 

1820 Alhambra Blvd. (916) 227-9599 
Sacramento, CA 95816 www.dot.ca.gov/hq/bep 
CA Public Utilities Commission 
(CPUC)5 

 

505 Van Ness Avenue 
http://www.cpuc.ca.gov/static/supplierdiversity 

San Francisco, CA 94102-3298 

Notes: 

1. PRO-Net new database is the SBA’s electronic search engine that was put on line January 1, 2004, 
containing business profiles for nearly 200,000 businesses.  The SBA requests Internet contact only for 
a list of potential DBE subcontractors that can be downloaded from PRO-Net: http://www.ccr.gov.   
Downloading will verify that the prime contractor made the required contact with the SBA.  Provide 
copy of search records with GFE documentation. 

2. The Contractor shall use SUB-Net to post subcontracting opportunities.  The Contractor shall post 
Subcontractor opportunities at least 15 Working Days prior to bid opening.  Small businesses can 
review this web site to identify opportunities in their areas of expertise.  The web site is designed 
primarily as a place for large businesses to post solicitations and notices.  Provide copy of Display 
Records with GFE documentation. 

3. The Contractors shall use MBDA web portal to post subcontracting opportunities.  The Contractor 
shall post subcontractor opportunities at least 15 Working Days prior to Bid opening.  Small businesses 
can review this web site to identify opportunities in their areas of expertise.  The web site is designed 
primarily as a place for large businesses to post solicitations and notices. Provide copy of the Offer 
Overview with the GFE documentation. 

4. Based on the federal DBE program, CALTRANS maintains a database and provides directories of 
minority and woman-owned firms.  Provide copy of search records with GFE documentation. 

5. CPUC maintains a database of DBE-owned business enterprises and serves to inform the public.  
Provide copy of search records with GFE documentation. 

12. GOOD FAITH EFFORT DOCUMENTATION SUBMITTALS: 

12.1. The affirmative GFE steps documentation shall be submitted within 4 Working 
Days of the Bid Opening.  If this documentation is not submitted when due, the City 
will declare the Bid non-responsive and reject it. 

12.2. For information on adequate GFE to meet the Contract specified percentages refer to 
the document titled “GUIDANCE FOR BIDDERS COMPLETING THE GOOD 
FAITH EFFORT SUBMITTAL” incorporated in this contract for information. This 
document is available from the EOCP’s web site. 
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12.3. The required documentation shall be submitted and logged in at the following 
address: 

CITY OF SAN DIEGO 
PUBLIC WORKS CONTRACTING GROUP 

1010 SECOND AVENUE, 14TH FLOOR, MS 614C 
SAN DIEGO, CA  92101 

SUBJECT:  AFFIRMATIVE GOOD FAITH EFFORT DOCUMENTATION 
BID NO.___K-14-5964-DBB-3-A______ 

12.4. The Contractor shall maintain the records documenting compliance with 
requirements including documentation of its GFE and data relied upon in formulating 
its fair share objectives. 

13. FORMS: 

13.1. The Contractor shall demonstrate that efforts were made to attract DBEs on this 
contract.  The Contractor and Subcontractors shall take the steps listed in these 
specifications to assure that DBEs are used whenever possible as sources of supplies, 
construction, equipment, or services.  In addition to the specified GFE 
documentation, the Bidder shall submit the following forms. 

13.1.1. VOLUME 1 FORMS - The following CWSRF forms in Volume 1 shall 
be completed and submitted within 4 Working Days of the Bid opening.  
Failure to include any of the forms shall cause the Bid to be deemed non-
responsive. 

1. EPA FORM 6100-2: DBE Subcontractor Participation Form 

2. EPA Form 5700-52A: MBE/WBE Utilization Forms 

3. Form AA61:  List of Work Made Available 

4. CWSRF Form 1: Good Faith Effort List of Subcontractors 
Solicited 

5. CWSRF Form 2:  Good Faith Effort Bids Received List 

6. CWSRF Form 3: DBE/Contractor Certification 

7. CWSRF Form 4: DBE Prime Contractor/Recipient Selected 

8. CWSRF Form 5: Summary of Bids Received from 
Subcontractors, Suppliers and Brokers 

13.1.2. VOLUME 2 FORMS - See EPA forms 6100-2, 6100-3, and 6100-4 for 
additional required information to comply with EPA requirements.  These 
forms are included in the Contract Documents or shall be obtained from:  
http://www.epa.gov/osbp/dbe_forms.htm.  The following EPA forms in 
Volume 2 shall be completed and submitted with the Bid.  Failure to include 
any of the forms shall cause the Bid to be deemed non-responsive. 

1. EPA FORM 6100-3: DBE Subcontractor Performance Form 

2. EPA FORM 6100-4: DBE Subcontractor Utilization Form
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FUNDING AGENCY PROVISIONS 

FORMS 
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OMB Control No.:      2090-0030 
 Approved: 08/13/2013 

Approval Expires:        08/31/2015 

 
Disadvantaged Business Enterprise (DBE) Program  

DBE Subcontractor Participation Form  
 

An EPA Financial Assistance Agreement Recipient must require its prime contractors to provide this form to 
its DBE subcontractors.  This form gives a DBE1 subcontractor2 the opportunity to describe work received 
and/or report any concerns regarding the EPA-funded project (e.g., in areas such as termination by prime 
contractor, late payments, etc.).  The DBE subcontractor can, as option, complete and submit this form to the 
EPA DBE Coordinator at any time during the project period of performance.  

 
Subcontractor Name Project Name 

Bid / Proposal No. Assistance Agreement ID No. (if 
known) 

Point of Contact 

Address 

Telephone No. Email Address 

Prime Contractor Name Issuing/Funding Entity: 

 
Contract 

Item 
Number 

Description of Work Received from the Prime Contractor 
Involving Construction, Services, Equipment or Supplies 

Amount 
Received 
by Prime 

Contractor 
   

 
1 A DBE is a Disadvantage, Minority, or Woman Business Enterprise that has been certified by an entity from which EPA accepts certifications as 
described in 40 CFR 33.204-33.205 or certified by EPA.  EPA accepts certifications from entities that meet or exceed EPA certification standards as 
described in 40 CFR 33.202. 
 
2 Subcontractor is defined as a company, frim, joint venture, or individual who enters into an agreement with a contractor to provide services pursuant 
to an EPA award of financial assistance.  
 
EPA FORM 6100-2 (DBE Subcontractor Participation Form) 
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OMB Control No.:      2090-0030 

 Approved: 08/13/2013 
Approval Expires:        08/31/2015 

 
Disadvantaged Business Enterprise (DBE) Program  

DBE Subcontractor Participation Form  
 
Please use the space below to report any concerns regarding the above EPA-funded project:  
 

  

  

  

  

  

  

  

  

  

  

  

  

  

 

Subcontractor Signature Print Name 

  

Title Date 

  

 

The public reporting and recordkeeping burden for this collection of information is estimated to average three (3) hours per response.  

Send comments on the Agency’s need for this information, the accuracy of the provided burden estimates, and any suggested 

methods for minimizing respondent burden, including through the use of automated collection techniques to the Director, Collection 

Strategies Division, U.S. Environmental Protection Agency (2822T), 1200 Pennsylvania Ave., NW, Washington, D.C. 20460. 

Include the OMB control number in any correspondence.  Do not send the completed form to this address.  

 

EPA FORM 6100-2 (DBE Subcontractor Participation Form) 
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 OMB CONTROL NO.  2090-0030 
 APPROVED:  05/01/2008 
 APPROVAL EXPIRES:  12/22/2013 

U.S. ENVIRONMENTAL PROTECTION AGENCY 
MBE/WBE UTILIZATION UNDER FEDERAL GRANTS 

AND COOPERATIVE AGREEMENTS 

PART I. (Reports are required even if no procurements are made during the reporting period.) 

1A.  FEDERAL FISCAL YEAR  

(Oct. 1-Sep 30), _______ 

1B.  REPORTING PERIOD (Check ALL appropriate boxes) 

□  1st (Oct-Dec)    □  2nd (Jan-Mar)    □  3rd (Apr-Jun)    □  4th (Jul-Sep)     

□Semi-Annual (Oct-Mar)     □  Semi-Annual (Apr-Sep)     

□ Annual 

□  Check if this is the last report for the project (Project completed). 

1C.  REVISION OF A PRIOR REPORT? 

□Yes    □No 
Year: _________ 
Quarter: _______ 

BRIEFLY DESCRIBE THE REVISIONS YOU ARE MAKING: 

2A.  EPA FINANCIAL ASSISTANCE OFFICE ADDRESS  
( ATTN: DBE Coordinator): 

3A.  RECIPIENT NAME AND ADDRESS 

2B.  EPA DBE COORDINATOR 
 
Name: 
 
E-mail: 

2C.  PHONE: 
 
 
 
Fax: 

3B.  RECIPIENT REPORTING 
CONTACT: 
 
Name: 
 
E-mail: 

3C.  PHONE: 
 
 
 
Fax: 

4A.  FINANCIAL ASSISTANCE AGREEMENT ID NUMBER 
(SRF State Recipients, refer to Instructions for Completion of blocks 
4A, 5A and 5C.) 
 

4B.  FEDERAL FINANCIAL ASSISTANCE PROGRAM TITLE or 
CFDA NUMBER: 

5A.  TOTAL ASSISTANCE AGREEMENT AMOUNT 
(SRF State Recipients, refer to Instructions for 
Completion of blocks 4A, 5A and 5C.) 
 

EPA Share: $_______________________ 
 

Recipient Share: $____________________ 

5B.  If NO procurement and NO accomplishments were made this reporting period (by 
the recipients, sub-recipients, loan recipients, and prime contractors), CHECK and 
SKIP to Block No. 7.   (Procurements are all expenditures through contract, order, 
purchase, lease or barter of supplies, equipment, construction, or services needed to 
complete Federal assistance programs.  Accomplishments, in this context, are 
procurements made with MBEs and/or WBEs.          

                                                       □ 
5C.  Total Procurements This Reporting Period (Only include amount not reported in any prior reporting period) 
 
Total Procurement Amount $________________________  
(Include total dollar values awarded by recipient, sub-recipients and SRF loan recipients, including MBE/WBE expenditures.) 

5D. 

Were sub-awards issued under this assistance agreement? Yes □  No □   Were contracts issued under this assistance agreement ? Yes □  No □ 

5E.  MBE/WBE Accomplishments This Reporting Period 

Actual MBE/WBE Procurement Accomplished: 
(Include total dollar values awarded by recipient, sub-recipients, SRF loan recipients and Prime Contractors.) 

Construction                         Equipment                         Services                         Supplies                         Total 

$MBE:            ______________                   _____________                  __________                    _________                    ________ 

$WBE:            ______________                   _____________                  __________                    _________                    ________ 

6.  COMMENTS: (If no MBE/WBE procurements were accomplished during the reporting period, please explain what steps you are taking to 
achieve the MBE/WBE Program requirements specified in the terms and conditions of the Assistance Agreement.) 

 
 

7.  NAME OF RECIPIENT’S  AUTHORIZED REPRESENTATIVE TITLE 

8.  SIGNATURE OF RECIPIENT’S AUTHORIZED REPRESENTATIVE DATE 

EPA FORM 5700-52A available electronically at http://www.epa.gov/osbp/pdfs/5700_52a.pdf 
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PART II. MBE/WBE PROCUREMENTS MADE DURING REPORTING PERIOD 
EPA Financial Assistance Agreement Number:   

 
Type of product or service codes: 

1 = Construction 2 = Supplies 3 = Services 4 = Equipment 

Note:  Refer to Terms and conditions of your Assistance Agreement to determine the frequency of reporting.  Recipients are required to submit MBE/WBE reports to EPA 
beginning with the Federal fiscal year quarter the recipients receive the award, continuing until the project is completed. 
 
EPA FORM 5700-52A - (Approval Expires 12/22/13) 
 

1.  Procurement Made By 2.  Business Enterprise 3.  $ Value of 
Procurement 

4.  Date of 
Procurement 

MM/DD/YY 

5.  Type of 
Product or 
ServicesA 

(Enter Code) 

6.  Name/Address/Phone Number of MBE/WBE 
Contractor or Vendor 

Recipient Sub-
Recipient 
and/or SRF 
Loan 
Recipient 

Prime Minority Women 
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Instructions: 
 
A. General Instructions: 
 
MBE/WBE utilization is based on 40 CFR Part 33.  
EPA Form 5700-52A must be completed by 
recipients of Federal grants, cooperative agreements, 
or other Federal financial assistance which involve 
procurement of supplies, equipment, construction or 
services to accomplish Federal assistance programs.   
 
Recipients are required to report 30 days after the 
end of each federal fiscal quarter, semiannually, or 
annually, per the terms and conditions of the 
financial assistance agreement. 
   
 Quarterly 

Reporting 
Due Date 

Semiannual 
Reporting 
Due Date

Annual 
Reporting
Due Date

Agreements 
awarded 
prior to 
May 27, 

2008 

January 
30, April 

30, 
July 30, 
October 

30 

 
N/A 

 
October 

30 

Agreements 
awarded on 

or after 
May 27, 

2008 

 
N/A 

 
April 30, 

October 30 

 
October 

30 

 
MBE/WBE program requirements, including 
reporting, are material terms and conditions of the 
financial assistance agreement. 
 
B.  Definitions: 
 
Procurement is the acquisition through contract, 
order, purchase, lease or barter of supplies, 
equipment, construction or services needed to 
accomplish Federal assistance programs. 
 
A contract is a written agreement between an EPA 
recipient and another party (also considered “prime 
contracts”) and any lower tier agreement (also 
considered “subcontracts”) for equipment, services, 
supplies, or construction necessary to complete the 
project.  This definition excludes written agreements 
with another public agency.  This definition includes 
personal and professional services, agreements with 
consultants, and purchase orders.  

 
A minority business enterprise (MBE) is a business 
concern that is (1) at least 51 percent owned by one 
or more minority individuals, or, in the case of a 
publicly owned business, at least 51 percent of the 
stock is owned by one or more minority individuals; 
and (2) whose daily business operations are managed 
and directed by one or more of the minority owners.  
In order to qualify and participate as an MBE prime 
or subcontractor for EPA recipients under EPA’s 
DBE Program, an entity must be properly certified as 
required by 40 CFR Part 33, Subpart B. 
 
U.S. citizenship is required.  Recipients shall 
presume that minority individuals include Black 
Americans, Hispanic Americans, Native Americans, 
Asian Pacific Americans, or other groups whose 
members are found to be disadvantaged by the Small 
Business Act or by the Secretary of Commerce under 
section 5 of Executive order 11625.  The reporting 
contact at EPA can provide additional information. 
 
A woman business enterprise (WBE) is a business 
concern that is, (1) at least 51 percent owned by one 
or more women, or, in the case of a publicly owned 
business, at least 51 percent of the stock is owned by 
one or more women and (2) whose daily business 
operations are managed and directed by one or more 
of the women owners. In order to qualify and 
participate as a WBE prime or subcontractor for EPA 
recipients under EPA’s DBE Program, an entity must 
be properly certified as required by 40 CFR Part 33, 
Subpart B. 
  
Business firms which are 51 percent owned by 
minorities or women, but are in fact managed and 
operated by non-minority individuals do not qualify 
for meeting MBE/WBE procurement goals.  U.S. 
Citizenship is required. 
 
Good Faith Efforts 
 
A recipient is required to make the following Good 
Faith Effort whenever procuring construction, 
equipment, services, and supplies under an EPA 
financial assistance agreement.  These Good Faith 
Effort for utilizing MBEs and WBEs must be 
documented.  Such documentation is subject to EPA 
review upon request: 
 
1. Include of MBEs/WBEs on solicitation lists. 



 

Sewer Pipeline Rehabilitation W-1 86 | Page 
Attachment D – CWSRF Funding Agency Provisions 
CWSRF EPA FORM 5700-52A 
Volume 1 of 2 (Rev. Nov. 2013) 

2.   Assure that MBEs/WBEs are solicited once 
they are identified. 

 
3.   Divide total requirements into   smaller tasks 

to permit maximum MBE/WBE 
participation, where feasible. 

 
4.  Establish delivery schedules which will 

encourage MBE/WBE participation, where 
feasible.    

 
5.  Encourage use of the services of the U.S.  

Department of Commerce's Minority 
Business Development Agency (MBDA) 
and the U.S. Small Business Administration 
to identify MBEs/WBEs. 

 
6.   Require that each party to a subgrant, 

subagreement, or contract award take the 
Good Faith Effort outlined here. 

 
C. Instructions for Part I: 
 
1a. Specify Federal fiscal year this report 

covers. The Federal fiscal year runs from 

October 1st through September 30th (e.g. 
November 29, 2010 falls within Federal 
fiscal year 2011) 

 
1b. Check applicable reporting box, quarterly, 

semiannually, or annually.  Also indicate if 
this is the last report for the project.  

1c. Indicate if this is a revision to a previous 
year, half-year, or quarter, and provide a 
brief description of the revision you are 
making. 

 
2a-c.   Please refer to your financial assistance 

agreement for the mailing address of the 
EPA financial assistance office for your 
agreement. 

 
The “EPA DBE Reporting Contact” is the 
DBE Coordinator for the EPA Region from 
which your financial assistance agreement 
was originated.  For a list of DBE 
Coordinators please refer to the EPA OSBP 
website at www.epa.gov/osbp.  Click on 
“Regional Contacts” for the name of your 
coordinator. 

 

3a-c.   Identify the agency, state authority, 
university or other organization which is the 
recipient of the Federal financial assistance 
and the person to contact concerning this 
report. 

 
4a.   Provide the Assistance Agreement number 

assigned by EPA. A separate report must be 
submitted for each Assistance Agreement. 

 
*For SRF recipients: In box 4a list numbers 
for ALL OPEN Assistance Agreements 
being reported on this form. Please note that 
although the New DBE Rule (which took 
effect May 27, 2008) revised the reporting 
frequency requirements from quarterly to 
semiannually, that change only applies to 
agreements awarded AFTER the New DBE 
Rule took effect.  Therefore, SRF recipients 
may either continue to report activity for all 
Agreements on one form on a quarterly basis 
until the last award that was made prior to 
the New DBE Rule has been closed out; OR, 
the recipient may split the submission of 
SRF reports into quarterly reports for 
Agreements awarded prior the New DBE 
Rule, and semiannually for the awards made 
after the New DBE Rule. 

 
4b.  Refer back to Assistance Agreement 

document for this information. 
 
5a.  Provide the total amount of the Assistance 

Agreement which includes Federal funds 
plus recipient matching funds and funds 
from other sources. 

 
*For SRF recipients only: SRF recipients 
will not enter an amount in 5a.  Please leave 
5a blank. 

 
5b.  Self-explanatory. 
 
5c.  Provide the total dollar amount of ALL 

procurements awarded this reporting period 
by the recipient, sub-recipients, and SRF 
loan recipients, including MBE/WBE 
expenditures.  For example:  Actual dollars 
for procurement from the procuring office; 
actual contracts let from the contracts office; 
actual goods, services, supplies, etc., from 
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other sources including the central 
purchasing/ procurement centers). 

 
 *NOTE: To prevent double counting on line 

5C, if any amount on 5E is for a subcontract 
and the prime contract has already been 
included on Line 5C in a prior reporting 
period, then report the amount going to MBE 
or WBE subcontractor on line 5E, but 
exclude the amount from Line 5C.  To 
include the amount on 5C again would result 
in double counting because the prime 
contract, which includes the subcontract, 
would have already been reported.   

  
5d. State whether or not sub-awards and/or 

subcontracts have been issued under the 
assistance agreement by indicating “yes” or 
“no”. 

 
5e. Where requested, also provide the total 

dollar amount of all MBE/WBE 
procurement awarded during this reporting 
period by the recipient, sub-recipients, SRF 
loan recipients, and prime contractors in the 
categories of construction, equipment, 
services and supplies. These amounts include 
Federal funds plus recipient matching funds 
and funds from other sources. 

 
*For SRF recipients only:  In 5c please 
enter the total procurement amount for the 
quarter, or semiannual period, under all of 
your SRF Assistance Agreements. The 
figure reported in this section is not directly 
tied to an individual Assistance Agreement 
identification number. (SRF state recipients 
report state procurements in this section) 

  
6.   If there were no MBE/WBE 

accomplishments this reporting period, 
please briefly explain what specific steps 
you are taking to achieve the MBE/WBE 
requirements specified in the terms and 
conditions of the Assistance Agreement.   

7.   Name and title of official administrator or 
designated reporting official. 

 
8.   Signature, month, day, and year report 

submitted. 
 

D. Instructions for Part II: 
 
For each MBE/WBE procurement made under this 
assistance agreement during the reporting period, 
provide the following information: 
 
1.   Check whether this procurement was made 

by the recipient, sub-recipient/SRF loan 
recipient, or the prime contractor.  

 
2.   Check either the MBE or WBE column.  If a 

firm is both an MBE and WBE, the recipient 
may choose to count the entire procurement 
towards EITHER its MBE or WBE 
accomplishments.  The recipient may also 
divide the total amount of the procurement 
(using any ratio it so chooses) and count 
those divided amounts toward its MBE and 
WBE accomplishments.  If the recipient 
chooses to divide the procurement amount 
and count portions toward its MBE and 
WBE accomplishments, please state the 
appropriate amounts under the MBE and 
WBE columns on the form.  The combined 
MBE and WBE amounts for that 
MBE/WBE contractor must not exceed 
the “Value of the Procurement” reported 
in column #3 

 
3.   Dollar value of procurement. 
 
4.   Date of procurement, shown as month, day, 

year.  Date of procurement is defined as the 
date the contract or procurement was 
awarded, not the date the contractor received 
payment under the awarded contract or 
procurement, unless payment occurred on 
the date of award.  (Where direct 
purchasing is the procurement method, 
the date of procurement is the date the 
purchase was made) 

 
5.   Using codes at the bottom of the form, 

identify type of product or service acquired 
through this procurement (e.g., enter 1 if 
construction, 2 if supplies, etc). 

 
6.  Name, address, and telephone number of 

MBE/WBE firm. 
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**This data is requested to comply with provisions 
mandated by: statute or regulations (40 CFR Part 30, 
31, and 33); OMB Circulars; or added by EPA to 
ensure sound and effective assistance management.  
Accurate, complete data are required to obtain 
funding, while no pledge of confidentiality is 
provided. 
 
   The public reporting and recording burden for this 
collection of information is estimated to average l 
hour per response annually.  Burden means the total 
time, effort, or financial resources expended by 
persons to generate, maintain, retain, or disclosure or 
provide information to or for a Federal agency.  This 
includes the time needed to review instructions; 
develop, acquire, install, and utilize technology and 
systems for the purposes of collecting, validating, 
and verifying information, processing and 
maintaining information, and disclosing and 
providing information; adjust the existing ways to 
comply with any previously applicable instructions 
and requirements; train personnel to be able to 
respond to a collection of information; search data 
sources; complete and review the collection of 
information; and transmit or otherwise  disclose the 
information.  An agency may not conduct or sponsor, 
and a person is not required to respond to, a 
collection of information unless it displays a 
currently valid OMB control number. 
 
     Send comments on the Agency's need for this 
information,  the accuracy of the provided burden 
estimates, and any suggested methods for 
minimizing respondent burden, including through the 
use of automated collection techniques to the 
Director, OPPE Regulatory Information Division, 
U.S. Environmental Protection Agency (2136), 1200 
Pennsylvania Avenue, NW, Washington, D.C. 
20460.  Include the OMB Control number in any 
correspondence.  Do not send the completed form to 
this address.  
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LIST OF WORK MADE AVAILABLE 

List items of the Work the Bidder made available to DBE firms.  Identify those items of the Work the Bidder might otherwise perform with its own 
forces and those items that have been broken down into economically feasible units to facilitate DBE participation.  For each item listed, show the dollar 
amount and percentage of the Base Bid.  The Bidder must demonstrate that enough work to meet the goal was made available to DBE firms. 

ITEM OF WORK MADE AVAILABLE 
NAICS 
CODE 

BIDDER NORMALLY 
PERFORMS ITEM 

(Y/N) 

ITEM BROKEN DOWN 
TO FACILITATE 
PARTICIPATION 

(Y/N) 

AMOUNT 
PERCENTAGE OF 

BASE BID 
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Clean Water State Revolving Fund Loan Program DBE Instructions 
 

FORM 1 
 

DISADVANTAGE BUSINESS ENTERPRISE (DBE) 
 “GOOD FAITH” EFFORT LIST OF SUBCONTRACTORS SOLICITED 

 
Form with information required to be submitted with the AOA package. 
 

Contractor Name Contractor Address How Located  Date of  
Contact 

Contact  
Method 

Task Description Response 
 (Yes/No) 
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Clean Water State Revolving Fund Loan Program DBE Instructions 
FORM 2 

 
DISADVANTAGE BUSINESS ENTERPRISE (DBE) 
“GOOD FAITH” EFFORT BIDS RECEIVED LIST 

 

Contractor Name Category 
(DBE) 

Task 
Description 

Bid 
Amount 

Selected 
(Check) 

Explanation for 
 Not Selecting 

      
      
      
      
      
      
      
      
      
      
      
      
      
      
      
      
      
      
      
      
      
      
      

Form with information required to be submitted with the AOA package. 
January 2009 
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Clean Water State Revolving Fund Loan Program DBE Instructions 
 

FORM 3 
 

DISADVANTAGE BUSINESS ENTERPRISE (DBE) 
 

CONTRACTOR CERTIFICATION 
 

 
Firm Name: 

 
 

 
Phone: 

 
 

 
Address: 

 
 

 
Principal Service or Product: 

 
                                                  Bid Amount $         

 
PLEASE INDICATE PERCENTAGE OF OWNERSHIP
 
 DBE    _____% Ownership 
 
 

 
 Prime Contractor 

 
 Supplier of Material/Service 

 
 Subcontractor 

 
 Broker

 
 Sole Ownership 

 
 Corporation

 
 Partnership 

 
 Joint Venture

 
 
Certified by: 

 
 

 
Title: 

 
 

  DBE Sub   (ORIGINAL SIGNATURE AND DATE REQUIRED) 
 
Name: 

 
 

 
Date: 

 
 

 
IMPORTANT:  CONTRACTORS CAN NO LONGER SELF-CERTIFY.  THEY MUST BE 
CERTIFIED BY EPA, SMALL BUSINESS ADMINISTRATION (SBA), DEPARTMENT OF 
TRANSPORTATION (DOT) OR BY STATE, LOCAL, TRIBAL OR PRIVATE ENTITIES 
WHOSE CERTIFICATION CRITERIA MATCH EPA’S.  PROOF OF CERTIFICATION MUST 
BE PROVIDED.  A COPY OF THE CONTRACTOR CERTIFICATION MUST BE SUBMITTED 
WITH THIS FORM. 
 
THIS FORM MUST BE SUBMITTED WITHIN 4 WORKING DAYS AFTER THE BID OPENING 
DATE. 
 
 
January 2009 
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Clean Water State Revolving Fund Loan Program DBE Instructions  
FORM 4 (Attachment B) 

PRIME CONTRACTOR/RECIPIENT 

SELECTED DISADVANTAGE BUSINESS ENTERPRISE (DBE) 
CONTRACT RECIPIENTS NAME: CONTRACT NO. OR SPECIFICATION NO.: 

PROJECT DESCRIPTION: PROJECT LOCATION: 

PRIME CONTRACTOR INFORMATION 

NAME AND ADDRESS (Include Zip Code, Federal Employer Tax ID #): 

 
 
 
 
PHONE: 

 

AMOUNT OF CONTRACT $ 

DBE INFORMATION 

� NONE*  

 
� DBE 

NAME AND ADDRESS (INCLUDE ZIP CODE) 
 
 
 
 
 
PHONE:

�  SUBCONTRACTOR 
� JOINT VENTURE 

�  SUPPLIER/SERVICE 
�  BROKER 

AMOUNT OF CONTRACT $ 

WORK TO BE PERFORMED 
 
� DBE 

NAME AND ADDRESS (INCLUDE ZIP CODE) 

 
 
 
 
 
PHONE: 

�  SUBCONTRACTOR  
�  JOINT VENTURE 

�  SUPPLIER/SERVICE 
�  BROKER 

AMOUNT OF CONTRACT $ 
WORK TO BE PERFORMED 
� DBE NAME AND ADDRESS (INCLUDE ZIP CODE) 

 
 
 
 
 
PHONE:

�  SUBCONTRACTOR  
�  JOINT VENTURE 

�  SUPPLIER/SERVICE 
�  BROKER 

AMOUNT OF CONTRACT $ 

WORK TO BE PERFORMED 
 
TOTAL DBE AMOUNT: $  
 
SIGNATURE OF PERSON COMPLETING FORM: 
 
TITLE:    PHONE:    DATE: 
*Negative reports are required.  ORIGINAL SIGNATURE AND DATE REQUIRED.  Failure to complete and submit 

this form within 4 Working Days of bid opening will cause bid to be rejected as non-responsive. 
January 2009 
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Clean Water State Revolving Fund Loan Program DBE Instructions 
 

FORM 5 

 
January 2009 

SUMMARY OF BIDS RECEIVED FROM SUBCONTRACTOR,  
SUPPLIERS, AND BROKERS (DBE & NON-DBE) 

THIS SUMMARY IS PREPARED BY THE PRIME CONTRACTOR 

Type of Job Company Name Selected Bid Amount DBE NON-DBE Explanation for  
Not Selecting 

       

       

       

       

       

       

       

       

       

       

       

       

       

       

       

       

List type of jobs alphabetically, from low to high in each category and selected low bidder. 
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ATTACHMENT E 

SUPPLEMENTARY SPECIAL PROVISIONS 
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SUPPLEMENTARY SPECIAL PROVISIONS  

The following Supplementary Special Provisions (SSP) modifies the following documents:  

1) Standard Specifications for Public Works Construction (The GREENBOOK) currently in 
effect. 

2) The City of San Diego Standard Specifications for Public Works Construction (The 
WHITEBOOK).  

-------------------------------------------------------------------------------------------------------------------------- 

SECTION 1 – TERMS, DEFINITIONS, ABBREVIATIONS, UNITS OF MEASURE, 
AND SYMBOLS 

1-2 TERMS AND DEFINITIONS. 

Normal Working Hours.  To the City Supplement, ADD the following: 

The Normal Working Hours are 8:30 AM to 3:30 PM. 

SECTION 2 - SCOPE AND CONTROL OF WORK 

2-3.2 Self Performance.  DELETE in its entirety and SUBSTITUTE with the following: 

1. You must perform, with your own organization, Contract work amounting to 
at least 30% of the base bid alone or base bid and any additive or deductive 
alternate(s) that together when added or deducted form the basis of award. 

2. The self performance percentage requirement will be waived for contracts 
when a “B” License is required or allowed.  

2-14.3 Coordination. Other adjacent City project(s) is (are) scheduled for construction for 
the same time period in the vicinity of Sewer Pipeline Rehabilitation W-1.  See 
Appendix F, “Adjacent Projects” for approximate location.  Coordinate the Work 
with the adjacent project(s) as listed below: 

1-SS-005714 

2-SS-006098 Slurry Moratorium 

3-B-00476 Sewer Pump Station 13 Rehabilitation 

4-B-00500 Skylark Cyn Sewer Replacement 

SECTION 4 - CONTROL OF MATERIALS 

4-1.6 Trade Names or Equals. ADD the following: 

You must submit your list of proposed substitutions for “an equal” (“or equal”) 
item(s) no less than 15 Working Days prior to Bid due date and on a City form 
when provided by the City.   
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SECTION 7 - RESPONSIBILITIES OF THE CONTRACTOR 

7-3 LIABILITY INSURANCE.  DELETE in its entirety and SUBSTITUTE with the 
following: 

The insurance provisions herein must not be construed to limit your indemnity 
obligations contained in the Contract. 

7-3.1 Policies and Procedures. 

1. You must procure the insurance described below, at its sole cost and 
expense, to provide coverage against claims for loss including injuries to 
persons or damage to property, which may arise out of or in connection with 
the performance of the Work by you, your agents, representatives, officers, 
employees or Subcontractors. 

2. Insurance coverage for property damage resulting from your operations is on 
a replacement cost valuation.  The market value will not be accepted. 

3. You must maintain this insurance for the duration of this contract and at all 
times thereafter when you are correcting, removing, or replacing Work in 
accordance with this contract. Your liabilities under the Contract, e.g., your 
indemnity obligations, is not deemed limited to the insurance coverage 
required by this contract. 

4. Payment for insurance is included in the various items of Work as bid by 
you, and except as specifically agreed to by the City in writing, you are not 
entitled to any additional payment. Do not begin any work under this contract 
until you have provided and the City has approved all required insurance.  

5. Policies of insurance must provide that the City is entitled to 30 days (10 days 
for cancellation due to non-payment of premium) prior written notice of 
cancellation or non-renewal of the policy. Maintenance of specified insurance 
coverage is a material element of the Contract. Your failure to maintain or 
renew coverage or to provide evidence of renewal during the term of the 
Contract may be treated by the City as a material breach of the Contract. 

7-3.2 Types of Insurance. 

7-3.2.1 Commercial General Liability Insurance. 

1. Commercial General Liability Insurance must be written on the current 
version of the ISO Occurrence form CG 00 01 07 98 or an equivalent form 
providing coverage at least as broad. 

2. The policy must cover liability arising from premises and operations, XCU 
(explosions, underground, and collapse), independent contractors, 
products/completed operations, personal injury and advertising injury, bodily 
injury, property damage, and liability assumed under an insured’s contract 
(including the tort liability of another assumed in a business contract). 
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3. There must be no endorsement or modification limiting the scope of 
coverage for either “insured vs. insured” claims or contractual liability. You 
must maintain the same or equivalent insurance for at least 10 years 
following completion of the Work.  

4. All costs of defense must be outside the policy limits. Policy coverage must 
be in liability limits of not less than the following: 

General Annual Aggregate Limit Limits of Liability  

Other than Products/Completed Operations $2,000,000 
Products/Completed Operations Aggregate Limit $2,000,000 
Personal Injury Limit $1,000,000 
Each Occurrence $1,000,000 

7-3.2.2 Commercial Automobile Liability Insurance. 

1. You must provide a policy or policies of Commercial Automobile Liability 
Insurance written on the current version of the ISO form CA 00 01 12 90 or 
later version or equivalent form providing coverage at least as broad in the 
amount of $1,000,000 combined single limit per accident, covering bodily 
injury and property damage for owned, non-owned, and hired automobiles 
(“Any Auto”). 

2. All costs of defense must be outside the limits of the policy. 

7-3.2.3 Contractors Pollution Liability Insurance. 

1. You must procure and maintain at your expense or require Subcontractor, as 
described below to procure and maintain, the Contractors Pollution Liability 
Insurance including contractual liability coverage to cover liability arising out of 
cleanup, removal, storage, or handling of hazardous or toxic chemicals, 
materials, substances, or any other pollutants by you or any Subcontractor in an 
amount not less than $2,000,000 limit for bodily injury and property damage. 

2. All costs of defense must be outside the limits of the policy. Any such 
insurance provided by Subcontractor instead of you must be approved 
separately in writing by the City.  

3. For approval of a substitution of Subcontractor’s insurance, you must certify 
that all activities for which the Contractors Pollution Liability Insurance will 
provide coverage will be performed exclusively by the Subcontractor 
providing the insurance. The deductible must not exceed $25,000 per claim. 

4. Contractual liability must include coverage of tort liability of another party to 
pay for bodily injury or property damage to a third person or organization. There 
must be no endorsement or modification of the coverage limiting the scope of 
coverage for either “insured vs. insured” claims or contractual liability. 

5. Occurrence based policies must be procured before the Work commences 
and must be maintained for the Contract Time. Claims Made policies must be 
procured before the Work commences, must be maintained for the Contract 
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Time, and must include a 12 month extended Claims Discovery Period 
applicable to this contract or the existing policy or policies must continue to 
be maintained for 12 months after the completion of the Work without 
advancing the retroactive date.  

6. Except as provided for under California law, the policy or policies must 
provide that the City is entitled to 30 days prior written notice (10 days for 
cancellation due to non-payment of premium) of cancellation or non-renewal 
of the policy or policies. 

7-3.3 Rating Requirements.  Except for the State Compensation Insurance Fund, all 
insurance required by this contract as described herein must be carried only by 
responsible insurance companies with a rating of, or equivalent to, at least “A-, VI” 
by A.M. Best Company, that are authorized by the California Insurance 
Commissioner to do business in the State, and that have been approved by the City. 

7-3.3.1 Non-Admitted Carriers.  The City will accept insurance provided by non-admitted, 
“surplus lines” carriers only if the carrier is authorized to do business in the State and 
is included on the List of Approved Surplus Lines Insurers (LASLI list). 

All policies of insurance carried by non-admitted carriers must be subject to all of the 
requirements for policies of insurance provided by admitted carriers described herein. 

7-3.4 Evidence of Insurance.  Furnish to the City documents e.g., certificates of insurance 
and endorsements evidencing the insurance required herein, and furnish renewal 
documentation prior to expiration of this insurance. Each required document must be 
signed by the insurer or a person authorized by the insurer to bind coverage on its 
behalf. We reserve the right to require complete, certified copies of all insurance 
policies required herein. 

7-3.5 Policy Endorsements. 

7-3.5.1 Commercial General Liability Insurance. 

7-3.5.1.1 Additional Insured. 

a) You must provide at your expense policy endorsement written on the current 
version of the ISO Occurrence form CG 20 10 11 85 or an equivalent form 
providing coverage at least as broad. 

b) To the fullest extent allowed by law e.g., California Insurance Code §11580.04, 
the policy must be endorsed to include the City and its respective elected 
officials, officers, employees, agents, and representatives as additional insured. 

c) The additional insured coverage for projects for which the Engineer’s 
Estimate is $1,000,000 or more must include liability arising out of: (a) 
Ongoing operations performed by you or on your behalf, (b) your products, 
(c) your work, e.g., your completed operations performed by you or on your 
behalf, or (d) premises owned, leased, controlled, or used by you. 

d) The additional insured coverage for projects for which the Engineer’s 
Estimate is less than $1,000,000 must include liability arising out of: (a) 
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Ongoing operations performed by you or on your behalf, (b) your products, 
or (c) premises owned, leased, controlled, or used by you. 

7-3.5.1.2 Primary and Non-Contributory Coverage.  The policy must be endorsed to 
provide that the coverage with respect to operations, including the completed 
operations, if appropriate, of the Named Insured is primary to any insurance or self-
insurance of the City and its elected officials, officers, employees, agents and 
representatives. Further, it must provide that any insurance maintained by the City 
and its elected officials, officers, employees, agents and representatives must be in 
excess of your insurance and must not contribute to it.  

7-3.5.1.3 Project General Aggregate Limit.  The policy or policies must be endorsed to 
provide a Designated Construction Project General Aggregate Limit that will apply 
only to the Work. Only claims payments which arise from the Work must reduce the 
Designated Construction Project General Aggregate Limit. The Designated 
Construction Project General Aggregate Limit must be in addition to the aggregate 
limit provided for the products-completed operations hazard. 

7-3.5.2 Commercial Automobile Liability Insurance. 

7-3.5.2.1 Additional Insured.  Unless the policy or policies of Commercial Auto Liability 
Insurance are written on an ISO form CA 00 01 12 90 or a later version of this form or 
equivalent form providing coverage at least as broad, the policy must be endorsed to 
include the City and its respective elected officials, officers, employees, agents, and 
representatives as additional insured, with respect to liability arising out of automobiles 
owned, leased, hired or borrowed by you or on your behalf. This endorsement is 
limited to the obligations permitted by California Insurance Code §11580.04. 

7-3.5.3 Contractors Pollution Liability Insurance Endorsements. 

7-3.5.3.1 Additional Insured. 

a) The policy or policies must be endorsed to include as an Insured the City and its 
respective elected officials, officers, employees, agents, and representatives, with 
respect to liability arising out of: (a) Ongoing operations performed by you or on 
your behalf, (b) your products, (c) your work, e.g., your completed operations 
performed by you or on your behalf, or (d) premises owned, leased, controlled, 
or used by you; except that in connection with, collateral to, or affecting any 
construction contract to which the provisions of subdivision (b) of § 2782 of the 
California Civil Code apply, this endorsement must not provide any duty of 
indemnity coverage for the active negligence of the City and its respective 
elected officials, officers, employees, agents, and representatives in any case 
where an agreement to indemnify the City and its respective elected officials, 
officers, employees, agents, and representatives would be invalid under 
subdivision (b) of §2782 of the California Civil Code. 

b) In any case where a claim or loss encompasses the negligence of the Insured and 
the active negligence of the City and its respective elected officials, officers, 
employees, agents, and representatives that is not covered because of California 
Insurance Code §11580.04, the insurer's obligation to the City and its respective 
elected officials, officers, employees, agents, and representatives must be 
limited to obligations permitted by California Insurance Code §11580.04. 
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7-3.5.3.2 Primary and Non-Contributory Coverage.  The policy or policies must be 
endorsed to provide that the insurance afforded by the Contractors Pollution Liability 
Insurance policy or policies is primary to any insurance or self-insurance of the City 
and its elected officials, officers, employees, agents and representatives with respect 
to operations including the completed operations of the Named Insured. Any 
insurance maintained by the City and its elected officials, officers, employees, agents 
and representatives must be in excess of your insurance and must not contribute to it. 

7-3.5.3.3 Severability of Interest.  For Contractors Pollution Liability Insurance, the policy or 
policies must provide that your insurance must apply separately to each insured 
against whom claim is made or suit is brought, except with respect to the limits of the 
insurer's liability and must provide cross-liability coverage. 

7-3.6 Deductibles and Self-Insured Retentions.  You must pay for all deductibles and 
self-insured retentions. You must disclose deductibles and self-insured retentions to 
the City at the time the evidence of insurance is provided. 

7-3.7 Reservation of Rights.  The City reserves the right, from time to time, to review 
your insurance coverage, limits, deductibles and self-insured retentions to determine 
if they are acceptable to the City. The City will reimburse you, without overhead, 
profit, or any other markup, for the cost of additional premium for any coverage 
requested by the Engineer but not required by this contract. 

7-3.8 Notice of Changes to Insurance.  You must notify the City 30 days prior to any 
material change to the policies of insurance provided under this contract. 

7-3.9 Excess Insurance.  Policies providing excess coverage must follow the form of the 
primary policy or policies e.g., all endorsements. 

7-4 WORKERS’ COMPENSATION INSURANCE.  DELETE in its entirety and 
SUBSTITUTE with the following: 

7-4.1 Workers’ Compensation Insurance and Employers Liability Insurance.   

1. In accordance with the provisions of §3700 of the California Labor Code, 
you must provide at your expense Workers’ Compensation Insurance and 
Employers Liability Insurance to protect you against all claims under 
applicable state workers compensation laws. The City, its elected officials, 
and employees will not be responsible for any claims in law or equity 
occasioned by your failure to comply with the requirements of this section. 

2. Limits for this insurance must be not less than the following: 

Workers’ Compensation Statutory Employers Liability 

Bodily Injury by Accident $1,000,000 each accident 
Bodily Injury by Disease $1,000,000 each employee 
Bodily Injury by Disease $1,000,000 policy limit 

3. By signing and returning the Contract you certify that you are aware of the 
provisions of §3700 of the Labor Code which require every employer to be 
insured against liability for worker’s compensation or to undertake self-
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insurance in accordance with the provisions of that code and you must 
comply with such provisions before commencing the Work as required by 
§1861 of the California Labor Code. 

7-4.1.1 Waiver of Subrogation.  The policy or policies must be endorsed to provide that the 
insurer will waive all rights of subrogation against the City, and its respective elected 
officials, officers, employees, agents, and representatives for losses paid under the 
terms of the policy or policies and which arise from work performed by the Named 
Insured for the City. 

7-8.6 Water Pollution Control.  ADD the following: 

1. Based on a preliminary assessment by the City, the Contract is subject to a 
WPCP. 

7-10.5.3 Steel Plate Covers.  Table 7-10.5.3(A), REVISE the plate thickness for 5’-3” trench 
width to read 1 ¾”. 

7-15 INDEMNIFICATION AND HOLD HARMLESS AGREEMENT.  To the City 
Supplement, fourth paragraph, last sentence, DELETE in its entirety and 
SUBSTITUTE with the following: 

Your duty to indemnify and hold harmless does not include any claims or liability 
arising from the established active or sole negligence, or willful misconduct of the 
City, its officers, or employees.  

SECTION 8 - FACILITIES FOR AGENCY PERSONNEL  

8-2 FIELD OFFICE FACILITIES.  To the City Supplement, DELETE in its entirety. 

SECTION 9 - MEASUREMENT AND PAYMENT 

9-3.2.5 Withholding of Payment.  To the City Supplement, item i), DELETE in its entirety 
and SUBSTITUTE with the following: 

i) Your failure to comply with 7-2.3, “PAYROLL RECORDS” and 2-16, 
“CONTRACTOR REGISTRATION AND ELECTRONIC REPORTING 
SYSTEM.” 

ADD: 

9-3.7 Compensation Adjustments for Price Index Fluctuations. This Contract is not 
subject to the provisions of The WHITEBOOK for Compensation Adjustments for 
Price Index Fluctuations for the paving asphalt. 

SECTION 203 – BITUMINOUS MATERIALS 

203-15 RUBBER POLYMER MODIFIED SLURRY (RPMS).  To the City Supplement, 
ADD the following: 

RPMS shall be used on this contract. 
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SECTION 207 – PIPE 

207-27 FUSIBLE NON-PRESSURE POLYVINYLCHOLORIDE PIPE.  DELETE in its 
entirety.   

SECTION 209 – STREET LIGHTING AND TRAFFIC SIGNAL MATERIALS 

209-6.4 Induction Cobra Head Luminaire.  To the City Supplement, CORRECT certain 
section numbering as follows: 

OLD SECTION 
NUMBER TITLE

NEW SECTION 
NUMBER

209-6.4.7 Luminaire Identification 209-6.4.8 
209-6.4.8 Photometric Documentation 209-6.4.9 
209-6.4.9 Quality Assurance 209-6.4.10

SECTION 300 – EARTHWORK 

300-1.4 Payment. To the City Supplement, paragraph (2), DELETE in its entirety and 
SUBSTITUTE with the following:  

2.  Payment for existing pavement removal and disposal of up to 12” thick, 
within the excavation e.g., trench limits, shall be included in the Bid item for 
installation of the mains or the Work item that requires pavement removal. 

SECTION 302 – ROADWAY SURFACING 

302-3 Preparatory Repair Work.  To the City Supplement, DELETE in its entirety and 
SUBSTITUTE with the following: 

302-3 Preparatory Repair Work.   

1. Prior to roadway resurfacing or the application of slurry, the Contractor shall 
complete all necessary preparation and repair work to the road segment e.g., tree 
trimming, weed spray, weed abatement, crack sealing, asphalt repair, hump 
removal, miscellaneous asphalt patching, removal of raised pavement markers, 
removal of pavement markings, etc. and as specified in the Special Provisions. 

2. Preparatory work shall include, but not be limited to, tree trimming, weed 
spray, weed abatement, crack sealing, asphalt repair i.e., mill and pave, hump 
removal, miscellaneous asphalt patching, removal of raised pavement 
markers, removal of pavement markings, etc.   

3. The Contractor shall repair areas of distressed asphalt concrete pavement by 
milling or removing damaged areas of pavement to a minimum depth of 2” 
for Residential streets, and a minimum depth of 3” for all others to expose 
firm and unyielding pavement.  The Contractor shall prepare subgrade as 
needed and install a minimum of 2” for residential streets, and a minimum of 
3” for all others, of compacted asphalt concrete pavement over compacted 
native material as directed by the Engineer.   
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4. If, in order to achieve the minimum specified depth, the base material is 
exposed, the material shall be compacted to 95% relative compaction to a 
depth 10” below the finished grade (dig out). Compaction tests shall be 
made to ensure compliance with the specifications. The Engineer will 
determine when and where the test will occur. The City will pay for the 
soils testing required by the Engineer, which meets the required 
compaction. The Contractor shall reimburse the City for the cost of 
retesting failing compaction tests.  If additional base material is required, 
the Contractor shall use Class 2 Aggregate Base in accordance with 200-
2.2, “Crushed Aggregate Base.”  

5. Recycled base material shall conform to Crushed Miscellaneous Base 
Material in accordance with 200-2.4, “Crushed Miscellaneous Aggregate 
Base.” 

6. Prior to replacing asphalt, the area shall be cleaned by removing all loose and 
damaged material, moisture, dirt, and other foreign matter and shall be tack 
coated in accordance with 302-5.4 “Tack Coat.” 

7. The Contractor shall install new asphalt within the repair area or for patches 
in accordance with 302-5, “ASPHALT CONCRETE PAVEMENT.”  
Asphalt concrete shall be C2-PG 64-10 in compliance with 400-4, 
“ASPHALT CONCRETE.” 

8. No preparatory asphalt work shall be done when the atmospheric temperature 
is below 50 °F or during unsuitable weather. 

9. Following the asphalt placement, the Contractor shall roll the entire area of 
new asphalt in both directions at least twice.  The finished patch shall be 
level and smooth in compliance with 302-5.6.2 “Density and Smoothness.”  
After placement and compaction of the asphalt patch, the Contractor shall 
seal all finished edges with a 4” wide continuous band of SS-1H. 

10. The minimum dimension for each individual repair shall be 4’ x 4’ and shall 
be subject to the following conditions: 

a) If the base material is exposed to achieve the required minimum 
removal thickness, the base material shall be prepared conforming to 
301-1, “SUBGRADE PREPARATION.” 

b) When additional base material is required, then the contractor shall use 
Class 2 Aggregate Base in accordance with 200-2.2, “Crushed 
Aggregate Base.” Recycled base material shall conform to Crushed 
Miscellaneous Base Material in accordance with 200-2.4, “Crushed 
Miscellaneous Base.” 

c) The Contractor may use grinding as a method for removal of 
deteriorated pavement when the areas indicated for removal are large 
enough (a minimum of the machine drum width) and when approved by 
the Engineer. 
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d) For both scheduled and unscheduled base repairs, failed areas may 
be removed by milling or by excavation provided that the edges are 
cut cleanly with a saw.  The areas shall be cleaned and tack coated in 
accordance with 302-5.4, “Tack Coat” before replacing the asphalt.  
The areas for scheduled repairs have been marked on the street.  

302-3.1 Asphalt Patching. 

1. Asphalt patching shall consist of patching potholes, gutter-line erosion, and 
other low spots in the pavement that are deeper than ½” per 302-5.6.2, 
“Density and Smoothness.”  These areas are generally smaller and more 
isolated than those areas in need of mill and pave.   

2. The areas requiring patching have been identified in the Contract Documents, 
marked on the streets, or as directed by the Engineer.  The Contractor shall 
identify any new areas that may require patching prior to slurry work to 
ensure the smoothness and quality of the finished product. 

3. The Contractor shall identify and repair any areas that may require patching, 
prior to the placement of slurry seal for smooth finished product.   

4. Asphalt overlay shall not be applied over deteriorated pavement.  Preparatory 
asphalt work shall be completed and approved by the Engineer before 
proceeding with asphalt overlay.  

5. The Contractor shall remove distressed asphalt pavement either by saw 
cutting or milling, to expose firm and unyielding pavement; prepare subgrade 
(as needed); and install compacted asphalt concrete pavement over 
compacted native material as directed by the Engineer. 

6. Prior to replacing asphalt, the area shall be cleaned and tack coated per 302-
5.4, “Tack Coat”.   

7. Following the asphalt placement, the Contractor shall roll the entire patch in 
both directions covering the patch at least twice.   

8. After placement and compaction of the asphalt patch, the Contractor shall 
seal all finished edges with a 4” wide continuous band of SS-1H. 

9. Base repairs shall not exceed 20% RAP in content. 

302-3.2 Payment. 

1. Payment for replacement of existing pavement when required shall be 
included in the unit bid price for Asphalt Pavement repair for the total area 
replaced and no additional payment shall be made regardless of the number 
of replacements completed. No payment shall be made for areas of over 
excavation or outside trench areas in utility works unless previously 
approved by the Engineer. No payment for pavement replacement will be 
made when the damage is due to the Contractor’s failure to protect existing 
improvements. The Contractor shall reimburse the City for the cost of 
retesting all failing compaction tests. 
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2. The areas and quantities shown on the road segments and in appendices are 
given only for the Contractor’s aid in planning the Work and preparing Bids. 
The Engineer will designate the limits to be removed and these designated 
areas shall be considered to take precedent over the area shown in an 
Appendix to the Contract Documents. The quantities shown in the 
appendices are based on a street assessment survey and may vary.  

3. At the end of each day, the Contractor shall submit to the Engineer an 
itemized list of the asphalt pavement repair work completed. The list shall 
include the location of the work and the exact square footage of the repair.  

4. Preparatory repair work and tack coating will be paid at the Contract unit 
price per ton for Asphalt Pavement Repair. No payment shall be made for 
areas of over excavation unless previously approved by the Engineer.  

5. Milling shall be included in the Bid item for Asphalt Pavement Repair unless 
separate Bid item has been provided.  

6. Payment for miscellaneous asphalt patching shall be included in the Contract 
unit price for slurry and no additional payment shall be made therefore.  

302-5.1.1  Damaged AC Pavement Replacement.  To the City Supplement, DELETE in its 
entirety. 

302-5.1.2 Measurement and Payment.  To the City Supplement, DELETE in its entirety. 

SECTION 306 – UNDERGROUND CONDUIT CONSTRUCTION 

306-1 OPEN TRENCH OPERATIONS.  To the City Supplement, CORRECT certain 
section numbering as follows: 

OLD SECTION 
NUMBER TITLE

NEW SECTION 
NUMBER

306-1.8 House Connection Sewer (Laterals) 
and Cleanouts 

306-1.9 

306-1.7.1 Payment 306-1.9.1 

306-1.7.2 Sewer Lateral with Private 
Replumbing 

306-1.9.2 

306-1.7.2.1 location 306-1.9.2-1 

306-1.7.2.2 Permits 306-1.9.2-2 

306-1.7.2.3 Submittals 306-1.9.2-3 

306-1.7.2.4 Trenchless Construction 306-1.9.2-4 

306-1.7.2.5 Payment 306-1.9.2-5 

306-1.7.3.6   Private Pump Installation 306-1.9.2-6 

306-1.7.3.7 Payment 306-1.9.2-7 

306-22 Pipe Fusion.  DELETE in its entirety. 
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SECTION 500 – PIPELINE 

500-1.1.1 General.  To the City Supplement, (1) (a), ADD the following: 

The felt and resin system shall be selected from those listed in the City’s approved 
material list. 

500-1.1.2.1 Initial Submittals.  To the City Supplement, ADD the following: 

Within 5 Working Days of the Bid opening date, the three apparent low bidders shall 
submit the following: 

 Contractor’s Experience; past project documentation 

 Manufacturer Certification 

 Authorize Installer Certificates 

500-1.1.5 Video Inspection.  To the City Supplement, after the last paragraph, ADD the following: 

During the pre-installation video the contractor must identify all existing protruding 
laterals with the existing main and trim them flush to the main prior to rehabilitation. 
The cost of trimming the existing laterals will be included in the pipe rehabilitation 
bid item. 

500-1.1.9  Measurement and Payment. Third Paragraph, DELETE in its entirety. 

500-1.2.4  Sewer Bypassing and Dewatering.  DELETE in its entirety and SUBSTITUTE with 
the following: 

When required by the Contract Documents, the Contractor shall bypass the sewer 
flow around the Work and dewater the Site in conformance with 704, “SEWAGE 
SPILL PREVENTION” and 705-2.1, “General.”  

500-1.6 Service Laterals.  To the City Supplement, DELETE in its entirety and 
SUBSTITUTE with the following: 

ADD: 

500-1.6 Service Lateral Rehabilitation. 

500-1.6.1 General. 

a) The rehabilitation shall be accomplished using a fabric or fiberglass tube of 
particular length and a thermoset resin with physical and chemical properties 
appropriate for the application without excavation and disturbing surface 
improvements. The tube is vacuum impregnated with the resin. Access to an 
upstream end of the service lateral is made by excavation in the public right 
of way. Installation of the resin-impregnated tube into the service lateral may 
be performed either by Type A inversion in accordance with ASTM F1216 
or by Type B pull-in in accordance with ASTM F 1743, and may be 
performed from either the mainline or the excavated end of the lateral. 
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b) The cured-in-place liner shall extend the entire length of the lateral from the 
access point to the mainline. The liner shall be extended sufficiently to create 
a water tight seal at the main and the liner interface.  Once the tube or resin 
composite is cured, the installation equipment shall be removed and the 
protruding end in the collector shall be cut using a robotic cutting device.  A 
sewer cleanout in accordance with the Standard Drawing SDS-102 “Sewer 
Lateral Cleanout (In Driveway, Paved Alley, Sidewalk, or Other Area 
Subject to Traffic)”or SDS-103 “Sewer Lateral Cleanout Outside Traveled 
Way” shall be installed at the access point and properly backfilled. 

A lateral rehabilitation including the installation of lateral cleanout and 
backfill process should be completed within 15 Working Days. 

c) The liner shall be extended sufficiently to create a water tight seal at the main 
and the liner interface.  

d) If there is a SLC in place, then the cured-in-place lateral liner shall have a 
minimum overlap of 2” over the previously installed SLC sewer main lateral 
connection.  

500-1.6.2 Material. 

a) The tube shall consist of one or more layers of flexible needled felt, or an 
equivalent material. Where the tube is fabricated from non woven felt, the 
longitudinal and circumferential joints are made up by seal bonding. The 
tube shall be capable of conforming to bends, off-set joints, bells, and 
disfigured pipe sections. The resin and catalyst system as designed for the 
specific application shall meet the chemical resistance requirements of 210-
2.3.3, “Chemical Resistance Test (Pickle Jar Test).” 

b) The composite of the materials above shall, upon installation inside the host 
pipe, shall exceed the minimum test standards specified in Table 500-1.4.2 
(A). 

500-1.6.3 Installation Procedures (ASTM F1216-98 and ASTM F1743). 

a) The Property Owner of the lateral being reconstructed shall be informed, and 
the flow stopped, for the period of reconstruction work. Bypass 

b) The Contractor shall excavate an access pit at the appropriate upstream point 
on the service lateral in accordance with the reconstruction length determined 
by the Engineer. 

c) The Contractor shall always clean and color video the lateral line 
immediately prior to reconstruction and determine the structural condition of 
the pipeline. Roots, debris, and protruding service connections shall be 
removed prior to reconstruction.  

d) The tube shall be inspected for torn or frayed sections. The tube in good 
condition shall then be vacuum impregnated with the thermoset resin. 
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e) No open pans or uncontrolled open-air pouring of resin shall be allowed 
during tube saturation.  Resin shall be contained within the inflation bladder 
during vacuum impregnation and insertion. The Contractor shall ensure that 
no public property is exposed to contamination by liquid resin compounds or 
components.  

f) The saturated tube along with the inflation bladder shall be inserted into 
the installation equipment and the end closed. The entire installation 
equipment shall be placed in the pipe access pit and aligned with the 
exposed end of the pipe. 

g) The resin and tube shall be completely protected during the placement. The 
resin shall not be contaminated or diluted by exposure to dirt, debris, or water 
during the placement.  

h) The tube shall be installed from the installation equipment by controlled air, 
water or steam pressure as in accordance with manufacturer instructions. The 
installation shall be stopped when the tube extends the entire length of the 
lateral section to be lined. The tube is held tightly in place against the wall of 
the host pipe by the pressure until the cure is complete.  

i) When the curing process is complete, the pressure is released and the 
inflation bladder reverted back into the installation equipment and removed 
from the pit. 

j) No barriers, coatings, or any material other than the cured tube or resin 
composite specifically designed for desirable physical and chemical 
resistance properties shall be left in the host pipe. Any materials used in the 
installation other than the cured tube or resin composite shall be removed. 

k) Any cured tube or resin composite pipe left protruding from the service 
connection shall be trimmed back using a hydraulic-powered robotic cutting 
device specifically designed for cutting cured-in-place pipe made from these 
materials. 

l) A second color video inspection shall be performed to verify the proper cure 
of the material, the proper trim of service connection, and the integrity of the 
seamless pipe. 

m) The bypass pumping system shall be removed and the sewer flows restored 
to normal flow conditions. The service lateral pipes shall be coupled 
together.  The excavation shall be properly backfilled. The property owner of 
the service connection shall be informed when the Work is complete.  

500-1.6.4    Deviations.  If pre-installation inspection reveals conditions in the service lateral to 
be substantially different than those used in the design of wall thickness, tube 
construction, tube length, or resin system; then the Contractor shall correct the 
situation as approved by  the Engineer. 

500-1.6.5 Acceptance.  Upon completion, the Contractor shall deliver the video records and 
written reports to the Engineer. The Engineer shall review the documentation and 
the Site to determine if the Work is complete and the work may be accepted.  
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500-1.6.6 Payment. 

a) Payment for the Work covered under 500-1.6, “Service Laterals 
Rehabilitation” shall be made per each lateral.  

b) The payment for the installation of a sewer cleanout at the access point and 
televising of the service laterals shall be included in the payment for lateral 
rehabilitation.  

c) Payment for in-situ point repairs shall be included in the bid price for in-
situ point repairs and paid for in accordance with 500-1.1.9, “Measurement 
and Payment” and 500-1.2.7, “Payment.” 

500-1.7.10 Payment.  To the City Supplement, DELETE in its entirety. 

500-1.10.7 Payment.  To the City Supplement, DELETE in its entirety. 

500-1.13.10 Payment.  To the City Supplement, DELETE in its entirety. 

500-4 SERVICE LATERAL CONNECTION SEALING.  DELETE in its entirety and 
SUBSTITUTE with the following: 

500-4 SERVICE LATERAL CONNECTION (SLC) SEALING. 

500-4.1 General. 

1. SLC is the interface of the house sewer lateral with the main sewer. SLC to 
rehabilitated sanitary sewer lines shall be sealed, normally without 
excavation, by the installation of a resin-impregnated, flexible, felt tube or 
fiberglass tube installed into the existing service lateral. The tube shall form a 
“tee” section with a full lap inside the main pipe and shall extend 
continuously from the sewer main into the lateral for a minimum of 4”. SLC 
may be a combination of “tees” or “wyes” of varying angle. The resin shall 
be cured to form the tube into a hard impermeable pipe-within-a-pipe. When 
cured, the SLC shall seal the connection of the lateral to the mainline in a 
continuous tight-fitting, watertight pipe-within-a-pipe to eliminate any 
visible leakage between the lateral and mainline and shall provide a leak-
proof seal designed for a minimum 50-year life to prevent root intrusion, 
infiltration, and exfiltration between a liner and a host pipe. 

2. Prior to cleaning and pre-rehab video inspection, the Contractor shall submit 
a detailed operational plan for the proposed cleaning of all roots inside the 
pipe and around the service connection for the Engineer’s approval.  After 
cleaning, the Contractor shall proceed with lining of the pipe and reinstating 
all live service connections.  The service connection openings shall conform 
to the shape and the size of the inside diameter of the existing service 
connection.  Contractor shall use a wire brush or other methods and 
equipment as recommended by other lining system providers, or other 
approved means and methods to provide a smooth opening for connecting the 
lateral to the newly lined pipeline. 
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3. The Contractor shall trim all protruding laterals which interfere with the 
lining installation, as flush with the pipe interior as practicable. 

500-4.2 Reference Specification.  This specification references ASTM test methods which 
are made a part hereof by such reference and shall be the latest edition and revision 
thereof and shall meet the chemical resistance requirements of section 210-2.3.3, 
“Chemical Resistance Test (Pickle Jar Test).” 

500-4.3 General Corrosion Requirements. 

a) The finished SLC product shall be fabricated from materials which when 
cured shall be chemically resistant to withstand internal exposure to domestic 
sewage and shall meet the chemical resistance requirements of 210-2.3.3, 
“Chemical Resistance Test (Pickle Jar Test)” and Table 210-2.4.1 (A). 

b) The SLC product shall be compatible with the lining system materials 
utilized in the main sewer line. 

500-4.4 SLC Materials. 

a) A flexible, felt tube shall be fabricated to neatly fit the internal circumference 
of the conduit specified by the City.  Allowance shall be made for 
circumferential stretching during insertion. 

b) The SLC connection shall extend minimum 4” from the mainline into the 
lateral. 

c) The Contractor shall furnish a specially designed, unsaturated polyester or 
vinyl ester resin, and catalyst system compatible with the SLC process that 
provides cured physical strengths specified herein. 

500-4.5  Physical Properties. 

a) The cured SLC shall conform to the minimum structural standards as listed 
in Table 500-1.4.2 (A). 

b) No cured-in-place pipe rehabilitation technology shall be allowed that 
requires bonding to the existing pipe for any part of its structural strength. 

c) Design methods are to be derived for various loading parameters and modes 
of failure.  Equations shall be modified to include deformation in the shape 
of an oval as a design parameter.  The design method shall be submitted to 
the Engineer for approval prior to the Pre-construction Meeting. 

500-4.6  Installation Preparation. 

a) The Contractor shall remove internal debris out of the sewer line. 

b) Inspection of pipelines shall be performed by experienced personnel trained 
in locating breaks and obstacles by closed circuit television.  The interior of 
the pipeline shall be carefully inspected to determine the location of any 
conditions which may prevent proper installation of the SLC into the 
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pipelines, and it shall be noted so that these conditions can be corrected.  A 
color video and suitable log shall be kept for later reference by the City. 

c) The Contractor, when required, shall provide for the flow of sewage around 
the section or sections of mainline pipe where the service lateral designated 
for SLC is located.  The bypass shall be made by plugging the line at an 
existing upstream manhole and pumping the flow into a downstream 
manhole or adjacent system.  The pump and bypass lines shall be of adequate 
capacity and size to handle the flow without service interruption.  The bypass 
systems shall be approved in advance by the City. 

d) The service lateral shall be inactive during the time of installation.   

e) The Contractor shall clear the line of obstructions that prevent the insertion 
of the SLC material.  If inspection reveals an obstruction that cannot be 
removed by conventional sewer cleaning equipment, the Contractor shall 
make an external point repair excavation to uncover and remove the 
obstruction.  The Contractor shall inform the Engineer prior to the 
commencement of the Work. 

f) The mainline pipe opening shall be prepared to accept the SLC and the mainline 
rehabilitated pipe shall be maximized to obtain the best possible connection. 

g) The transition from the mainline pipe to the service lateral shall be smooth and 
continuous to provide adequate support for the SLC during installation and cure.  

500-4.7  SLC Installation. 

a) The resin impregnated tube shall be loaded inside a pressure apparatus.  The 
pressure apparatus, attached to a robotic device, shall be positioned in the 
mainline pipe at the service connection.  The robotic device, together with a 
television camera, shall be used to align the SLC repair with the service 
connection opening.  Air pressure, supplied to the pressure apparatus through 
an air hose, shall be used to invert the resin impregnated SLC into the lateral 
pipe.  The inversion pressure shall be adjusted to fully invert the SLC into the 
lateral pipe and hold the tube tight to the pipe wall.  Care shall be taken during 
the curing process not to over-stress the tube. 

b) The pressure apparatus shall include a bladder which shall inflate in the mainline 
pipe, effectively seating the SLC repair against the service connection. 

c) After inversion or pull in is completed, recommended pressure is maintained 
on the impregnated tube for the duration of the curing process. Curing method 
shall be compatible with the resin selected. An ultraviolet (UV) light cured, 
heat cured or ambient cured resin system is typically used. 

d) The initial cure shall be deemed to be completed when the SLC has been 
exposed to the UV light, heat source or held in place for the time period 
specified by the manufacturer. 

e) The Contractor shall cool the hardened SLC before relieving the pressure in the 
pressure apparatus.  Cool-down may be accomplished by the introduction of 
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cool air into the pressure apparatus.  Care shall be taken to maintain proper 
pressure throughout the cure and cool-down period.  

f) The finished SLC shall be free of dry spots, lifts and delamination.  The lateral 
SLC shall not inhibit the closed circuit television post video inspection of the 
mainline or service lateral pipes.  Frayed ends of the SLC repair shall be 
removed prior to acceptance. 

g) During the warranty period, any defects which shall affect the integrity of 
strength of the SLC shall be repaired at the Contractor’s expense in a manner 
mutually agreed upon by the manufacturer, City, and the Contractor. 

h) After the Work is completed, the Contractor shall provide the City with a video 
disc showing the completed work including the restored conditions. 

500-4.8 Clean-Up.  Upon acceptance of the installation work, the Contractor shall reinstate 
the Site affected by its operations. 

500-4.9 Payment:  Payment for SLC sealing systems shall be made at the Contract Unit Price 
or lump sum price in the Bid for each SLC. The Contract Unit Price or lump sum 
price in the Bid shall include the installation of the SLC sealing system, surface 
preparation and repairs, preparation and tape submittal of all pre- and post-
construction CCTV inspection, bypassing if required, and testing, unless otherwise 
specified in the Special Provisions. 

SECTION 705 – WATER DISCHARGES 

705-2.6.1 General. Paragraph (3), CORRECT reference to Section 803 to read “Section 703.” 

705-2.6.3 Community Health and Safety Plan.  To the City Supplement, DELETE in its 
entirety and SUBSTITUTE with the following: 

705-2.6.3 Community Health and Safety Plan.  See 703-2, “Community Health and Safety 
Plan.” 

SECTION 707 – RESOURCE DISCOVERIES 

ADD: 

707-1.1 Environmental Document.  The City of San Diego Environmental Analysis Section 
(EAS) of the Development Services Department has prepared a CEQA Categorical 
Exemption (15301 and 15302) for Pipeline Rehabilitation W-1, as referenced in 
the Contract Appendix.  You must comply with all requirements of CEQA 
Categorical Exemption (15301 and 15302) as set forth in the Contract Appendix. 

Compliance with the City’s environmental document is included in the various Bid 
items, unless a bid item has been provided. 

END OF SUPPLEMENTARY SPECIAL PROVISIONS (SSP) 
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NOTICE OF EXEMPTION 
(Check one or both) 
TO: X RECORDER/COUNTY CLERK 

P.O. Box 1750,MSA-33 
1600 P ACJFJC HWY, ROOM 260 
SAN DIEGO, CA 92101-2422 

___ 0Ff<1CE OF PLANNING AND RESEARCH 
1400 TENTH STREET, ROOM 121 
SACRAMENTO, CA 95814 

FROM: CITY OF SAN DIEGO 
DEVELOPMENT SERVICES DEPARTMENT 
1222 FIRST A VENUE, MS 50 l 
SAN DIEGO, CA 92101 

PRo.rncTNo.i\VBS #£:136:1.4 ·· PROJEc'ftirLE: Pipeline Rehabhitathm W-1 
PROJECT LOCATION-SPECIFIC: General area in proximity to and portions of: Cmnino deJa Costa, Via del Notte, Avenida Cortez, Avenida 
Manana, MammaPl, Avenida Wilfredo, Muirlands Vista, Solymar, Muirlands Dr, La Cumhre Dr, La Jolla Mesa Dr, Inspiration Dr, Newkirk Dr, 
Havenhurst Dr, Terryhill Dr, Inspiration Wy, Buckingham Dr, Rodeo Dr, La Jolla Rancho Rd, La Jolla Corona Dr, Box Canyon Rd, Rutgers Rd, 
Gennaine Ln, Cottontail Ln, Corral Wy, Avenida Amantea, Skylark Pl, Sk-ylark Dr, Ladybird Ln, Sandpiper PI, Warbler Wy, Candlelight Dr, 
Lamplight Dr, Forward St, Chelsea Av, Colla Stand Tourmaline St. The project is located within the La Jolla Community Plan Area. 
PROJECT LOCATION-CITY/COUNTY: San Diego/San Diego 

DESCRIPTION OF NATURE, PURPOSE, A_,'\ID BENEFICIARIES OF PROJECT: This project proposes to rehabilitate approximately 21,965 
linear feet ( 4.16 miles) of existing 8-inch sewer pipeline primarily within the paved right of way that includes rehabilitating 23 manho.les (MHs), 
installing 24 new cleanouts and replacing 8 MHs, rehab or modified sewer laterals, as well as 15 pipeline point repairs. Some improvements 
would occur in ornamental landscape areas. No disturbance to native vegetation is proposed. Excavation of the area would occur primarily over 
existing pipeline trenches., and previously disturbed soil In all instances, the project combined with the related scope has been identified to occur 
in areas classified as 'non-sensitive.' Two methods of sewer main rehabilitation may be used for this project, both utilizing existing MHs and/or 
clean outs. Both require access from two MHs and or a MH and cleanout for each pipe segment: 1) Cured in place pipe (ClPP) liner is puJled 
through the sewer main, cured used hot water or steam, and cut at both manholes; and 2) Ribloc (spiral) liner is pulled through the sewer main as 
plastic strips and then formed to a pipe to create a new pipeline, within the existing pipe. In areas where a secondary sewer MH/cleanout access 
is required, a new MH/cleanout shall be installed. Depth of new manholes, spot/point repairs would occur in existing disturbed trench, varying in 
depth between 5 to 24 feet from grade. The instal.lation of the MH is a 5' W x 5' L area and clean outs are 3 'W x 3 'L area. Internal and/or 
external point repairs may occur in portions of pipe that require repair (i.e. due to offset joints, sags, or intruding laterals). Internal point repairs 
use the above methods, and involve similar methods as the rehabilitation and are contained solely within the pipe. External point repairs involve 
excavation of an approximate 3 'W x 1 O'L area, from the ground surface to the existing pipeline. 

NAME OF PUBLIC AGENCY APPROVING PROJECT: City of San Diego 
NAME OF PERSON OR AGENCY CARRYING OUT .PROJECT: City of San Diego, E&CP Dept (Nevien Antoun, 619-533-7492), 600 
B Street, Suite 800 (MS 908A), San Diego, CA 92101 

EXEMPT STATUS: (CHECK ONE) 
( ) MINISTER!AL(SEC. 21080(b)(1); 15268); 
( ) DECLAREDEMERGENCY(SEC.21080(b)(3); 15269(a)); 
( ) EMERGENCY PROJECT (SEC. 21080(b)( 4); 15269 (b)(c)) 
(X) CATEGORlCALEXEMPTION: .EXISTING FACILITIES (15301) AND REPLACEMENT/RECONSTRUCTION (15302)_ 
( ) STATUTORY EXEMPTIONS: 

REASONS WHY PROJECT IS EXEMPT: The improvements noted above involve trench less repair, or work over existing pipelines via 
excavation to expose an existi11g damaged sewer line for the purpose ofrehabilitating damaged facilities, or to install manholes/cleanouts where 
they are needed. This action will not result in <my impacts to sensitive biological, archaeological, and/or paleontological resources, since areas 
where work is to be done is identified as 'non-sensitive,' and all work primarily would occur in previously disturbed and existing trench. 
Furthennore, the project meets the criteria set forth in CEQA Section 15301 which allows for maintenance to existing facilities/infrastructure and 
appurtenances and Section 15302 which allows for the replacement or reconstruction of existing structures and facilities where the new structure 
will be located in the smne location and have the same purpose and capacity; and where the exceptions listed in CEQA Section 15300.2 would 
not apply. 

LEAD AGENCY CONTACT PERSON: JEFF SZYMANSKI TELEPHONE: (619) 446-5324 
lF FILED BY APPUCANT: 

1. ATTACH CERTIFIED DOCUMENT OF EXEMPTION FINDING. 
2. HAS A NOTICE OF EXEMPTION BEEN FILED BY THE PUBLIC AGENCY APPROVING THE PROJECT? 

( ) YES ( ) No 
IT 1S HEREBY CERTIFIED THAT THE CITY OF SAN DIEGO HAS DETERMINED THE ABOVE ACTIVITY TO BE EXEMPT FROM CEQA 

(X) SIGNED BY LE.4 D AGENCY 
( ) SIGNED BY APPLICANT 

DATE RECEIVED FOR FILING WITH COUNTY CLERK OR OPR: 

/ 
-/ 
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APPENDIX B 
 

Fire Hydrant Meter Program 



CITY OF SAN DIEGO CALIFORNIA 
DEPARTMENT INSTRUCTIONS 

NUMBER 
DI 55.27 

DEPARTMENT 
Water Department 

SUBJECT 
 
FIRE HYDRANT METER PROGRAM 
(FORMERLY: CONSTRUCTION METER 
PROGRAM) 

 
PAGE 1OF 10 

EFFECTIVE DATE 
 
October 15, 2002 

 SUPERSEDES 
DI 55.27 

DATED 
April 21, 2000 

 

 

1. PURPOSE 
 

1.1 To establish a Departmental policy and procedure for issuance, proper usage and 
charges for fire hydrant meters. 

 
2. AUTHORITY 
 

2.1 All authorities and references shall be current versions and revisions. 
 

2.2 San Diego Municipal Code (NC) Chapter VI, Article 7, Sections 67.14 and 67.15 
 

2.3 Code of Federal Regulations, Safe Drinking Water Act of 1986 
 

2.4 California Code of Regulations, Titles 17 and 22 
 

2.5 California State Penal Code, Section 498B.0 
 

2.6 State of California Water Code, Section 110, 500-6, and 520-23 
 

2.7 Water Department Director 
 

Reference 
 

2.8 State of California Guidance Manual for Cross Connection Programs 
 

2.9 American Water Works Association Manual M-14, Recommended Practice for 
Backflow Prevention 

 
2.10 American Water Works Association Standards for Water Meters 

 
2.11 U.S.C. Foundation for Cross Connection Control and Hydraulic Research Manual 

 
3.  DEFINITIONS 
 

3.1 Fire Hydrant Meter:  A portable water meter which is connected to a fire 
hydrant for the purpose of temporary use.  (These meters are sometimes referred 
to as Construction Meters.) 
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DEPARTMENT INSTRUCTIONS 
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DEPARTMENT 
Water Department 

SUBJECT 
 
FIRE HYDRANT METER PROGRAM 
(FORMERLY: CONSTRUCTION METER 
PROGRAM) 

 
PAGE 2OF 10 

EFFECTIVE DATE 
 
October 15, 2002 

 SUPERSEDES 
DI 55.27 

DATED 
April 21, 2000 

 

 

3.2 Temporary Water Use:  Water provided to the customer for no longer than 
twelve (12) months. 

 
3.3 Backflow Preventor:  A Reduced Pressure Principal Assembly connected to the 

outlet side of a Fire Hydrant Meter. 
 
4. POLICY 
 

4.1 The Water Department shall collect a deposit from every customer 
requiring a fire hydrant meter and appurtenances prior to providing the 
meter and appurtenances (see Section 7.1 regarding the Fees and Deposit 
Schedule).  The deposit is refundable upon the termination of use and 
return of equipment and appurtenances in good working condition. 

 
4.2 Fire hydrant meters will have a 2 ½" swivel connection between the meter 

and fire hydrant.  The meter shall not be connected to the 4" port on the 
hydrant.  All Fire Hydrant Meters issued shall have a Reduced Pressure 
Principle Assembly (RP) as part of the installation.  Spanner wrenches are 
the only tool allowed to turn on water at the fire hydrant. 

 
4.3 The use of private hydrant meters on City hydrants is prohibited, with 

exceptions as noted below.  All private fire hydrant meters are to be 
phased out of the City of San Diego.  All customers who wish to continue 
to use their own fire hydrant meters must adhere to the following 
conditions: 

 
a. Meters shall meet all City specifications and American Water 

Works Association (AWWA) standards.   
 
b. Customers currently using private fire hydrant meters in the City of 

San Diego water system will be allowed to continue using the 
meter under the following conditions: 
 
1. The customer must submit a current certificate of accuracy 

and calibration results for private meters and private 
backflows annually to the City of San Diego, Water 
Department, Meter Shop. 
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2. The meter must be properly identifiable with a clearly 
labeled serial number on the body of the fire hydrant meter.  
The serial number shall be plainly stamped on the register 
lid and the main casing.  Serial numbers shall be visible 
from the top of the meter casing and the numbers shall be 
stamped on the top of the inlet casing flange. 

 
3. All meters shall be locked to the fire hydrant by the Water 

Department, Meter Section (see Section 4.7). 
 

4. All meters shall be read by the Water Department, Meter 
Section (see Section 4.7). 

 
5. All meters shall be relocated by the Water Department, 

Meter Section (see Section 4.7). 
 

6. These meters shall be tested on the anniversary of the 
original test date and proof of testing will be submitted to 
the Water Department, Meter Shop, on a yearly basis.  If 
not tested, the meter will not be allowed for use in the City 
of San Diego. 

 
7. All private fire hydrant meters shall have backflow devices 

attached when installed. 
 

8. The customer must maintain and repair their own private 
meters and private backflows. 

 
9. The customer must provide current test and calibration 

results to the Water Department, Meter Shop after any 
repairs. 

 
10. When private meters are damaged beyond repair, these 

private meters will be replaced by City owned fire hydrant 
meters. 
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11. When a private meter malfunctions, the customer will be 
notified and the meter will be removed by the City and 
returned to the customer for repairs.  Testing and 
calibration results shall be given to the City prior to any re-
installation. 

 
12. The register shall be hermetically sealed straight reading 

and shall be readable from the inlet side.  Registration shall 
be in hundred cubic feet. 

 
13. The outlet shall have a 2 ½ “National Standards Tested 

(NST) fire hydrant male coupling. 
 

14. Private fire hydrant meters shall not be transferable from 
one contracting company to another (i.e. if a company goes 
out of business or is bought out by another company). 

 
4.4 All fire hydrant meters and appurtenances shall be installed, relocated and 

removed by the City of San Diego, Water Department.  All City owned 
fire hydrant meters and appurtenances shall be maintained by the City of 
San Diego, Water Department, Meter Services. 

 
4.5 If any fire hydrant meter is used in violation of this Department 

Instruction, the violation will be reported to the Code Compliance Section 
for investigation and appropriate action.  Any customer using a fire 
hydrant meter in violation of the requirements set forth above is subject to 
fines or penalties pursuant to the Municipal Code, Section 67.15 and 
Section 67.37. 

 
4.6 Conditions and Processes for Issuance of a Fire Hydrant Meter 

 
Process for Issuance 

 
a. Fire hydrant meters shall only be used for the following purposes: 

 
1. Temporary irrigation purposes not to exceed one year. 
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2. Construction and maintenance related activities (see Tab 2). 
 

b. No customer inside or outside the boundaries of the City of San 
Diego Water Department shall resell any portion of the water 
delivered through a fire hydrant by the City of San Diego Water 
Department. 

 
c. The City of San Diego allows for the issuance of a temporary fire 

hydrant meter for a period not to exceed 12 months (365 days).  An 
extension can only be granted in writing from the Water 
Department Director for up to 90 additional days.  A written 
request for an extension by the consumer must be submitted at 
least 30 days prior to the 12 month period ending.  No extension 
shall be granted to any customer with a delinquent account with 
the Water Department.  No further extensions shall be granted. 

 
d. Any customer requesting the issuance of a fire hydrant meter shall 

file an application with the Meter Section.  The customer must 
complete a “Fire Hydrant Meter Application” (Tab 1) which 
includes the name of the company, the party responsible for 
payment, Social Security number and/or California ID, requested 
location of the meter (a detailed map signifying an exact location), 
local contact person, local phone number, a contractor’s license (or 
a business license), description of specific water use, duration of 
use at the site and full name and address of the person responsible 
for payment. 

 
e. At the time of the application the customer will pay their fees 

according to the schedule set forth in the Rate Book of Fees and 
Charges, located in the City Clerk’s Office.  All fees must be paid 
by check, money order or cashiers check, made payable to the City 
Treasurer.  Cash will not be accepted.  

 
f. No fire hydrant meters shall be furnished or relocated for any 

customer with a delinquent account with the Water Department. 
 

g. After the fees have been paid and an account has been created, the 
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meter shall be installed within 48 hours (by the second business 
day).  For an additional fee, at overtime rates, meters can be 
installed within 24 hours (within one business day). 

 
4.7 Relocation of Existing Fire Hydrant Meters 

 
a. The customer shall call the Fire Hydrant Meter Hotline (herein 

referred to as “Hotline”), a minimum of 24 hours in advance, to 
request the relocation of a meter.  A fee will be charged to the 
existing account, which must be current before a work order is 
generated for the meter’s relocation. 

 
b. The customer will supply in writing the address where the meter is 

to be relocated (map page, cross street, etc).  The customer must 
update the original Fire Hydrant Meter Application with any 
changes as it applies to the new location. 

 
c. Fire hydrant meters shall be read on a monthly basis.  While fire 

hydrant meters and backflow devices are in service, commodity, 
base fee and damage charges, if applicable, will be billed to the 
customer on a monthly basis.  If the account becomes delinquent, 
the meter will be removed. 

 
4.8 Disconnection of Fire Hydrant Meter 

 
a. After ten (10) months a “Notice of Discontinuation of Service” 

(Tab 3) will be issued to the site and the address of record to notify 
the customer of the date of discontinuance of service.  An 
extension can only be granted in writing from the Water 
Department Director for up to 90 additional days (as stated in 
Section 4.6C) and a copy of the extension shall be forwarded to the 
Meter Shop Supervisor.  If an extension has not been approved, the 
meter will be removed after twelve (12) months of use. 

 
b. Upon completion of the project the customer will notify the Meter 

Services office via the Hotline to request the removal of the fire 
hydrant meter and appurtenances.  A work order will be generated 
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for removal of the meter. 
 
c. Meter Section staff will remove the meter and backflow prevention 

assembly and return it to the Meter Shop.  Once returned to the 
Meter Shop the meter and backflow will be tested for accuracy and 
functionality. 

 
d. Meter Section Staff will contact and notify Customer Services of 

the final read and any charges resulting from damages to the meter 
and backflow or its appurtenance.  These charges will be added on 
the customer’s final bill and will be sent to the address of record.  
Any customer who has an outstanding balance will not receive 
additional meters. 

 
e. Outstanding balances due may be deducted from deposits and any 

balances refunded to the customer.  Any outstanding balances will 
be turned over to the City Treasurer for collection.  Outstanding 
balances may also be transferred to any other existing accounts. 

 
5. EXCEPTIONS  

 
5.1 Any request for exceptions to this policy shall be presented, in writing, to 

the Customer Support Deputy Director, or his/her designee for 
consideration. 

 
6. MOBILE METER 

 
6.1 Mobile meters will be allowed on a case by case basis.  All mobile meters 

will be protected by an approved backflow assembly and the minimum 
requirement will be a Reduced Pressure Principal Assembly. The two 
types of Mobile Meters are vehicle mounted and floating meters.  Each 
style of meters has separate guidelines that shall be followed for the 
customer to retain service and are described below:      
 
a) Vehicle Mounted Meters:  Customer applies for and receives a City 

owned Fire Hydrant Meter from the Meter Shop.  The customer  
mounts the meter on the vehicle and brings it to the Meter Shop for 
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inspection.  After installation is approved by the Meter Shop the 
vehicle and meter shall be brought to the Meter Shop on a monthly 
basis for meter reading and on a quarterly basis for testing of the 
backflow assembly.  Meters mounted at the owner’s expense shall 
have the one year contract expiration waived and shall have meter or 
backflow changed if either fails.      
      

b) Floating Meters:  Floating Meters are meters that are not mounted to 
a vehicle.  (Note: All floating meters shall have an approved 
backflow assembly attached.) The customer shall submit an 
application and a letter explaining the need for a floating meter to the 
Meter Shop.  The Fire Hydrant Meter Administrator, after a thorough 
review of the needs of the customer, (i.e. number of jobsites per day, 
City contract work, lack of mounting area on work vehicle, etc.), may 
issue a floating meter.  At the time of issue, it will be necessary for the 
customer to complete and sign the “Floating Fire Hydrant Meter 
Agreement” which states the following:     
       

1) The meter will be brought to the Meter Shop at 2797 Caminito 
Chollas, San Diego on the third week of each month for the 
monthly read by Meter Shop personnel. 
 

2) Every other month the meter will be read and the backflow will 
be tested.  This date will be determined by the start date of the 
agreement.         
   

If any of the conditions stated above are not met the Meter Shop has the 
right to cancel the contract for floating meter use and close the account 
associated with the meter.  The Meter Shop will also exercise the right to 
refuse the issuance of another floating meter to the company in question.   
 
Any Fire Hydrant Meter using reclaimed water shall not be allowed use 
again with any potable water supply. The customer shall incur the cost of 
replacing the meter and backflow device in this instance. 
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7. FEE AND DEPOSIT SCHEDULES 
 
7.1 Fees and Deposit Schedules:  The fees and deposits, as listed in the Rate 

Book of Fees and Charges, on file with the Office of the City Clerk, are 
based on actual reimbursement of costs of services performed, equipment 
and materials.  Theses deposits and fees will be amended, as needed, 
based on actual costs.  Deposits, will be refunded at the end of the use of 
the fire hydrant meter, upon return of equipment in good working 
condition and all outstanding balances on account are paid.  Deposits can 
also be used to cover outstanding balances. 

 
All fees for equipment, installation, testing, relocation and other costs 
related to this program are subject to change without prior notification.  
The Mayor and Council will be notified of any future changes. 
 

8. UNAUTHORIZED USE OF WATER FROM A HYDRANT 
 
8.1 Use of water from any fire hydrant without a properly issued and installed 

fire hydrant meter is theft of City property.  Customers who use water for 
unauthorized purposes or without a City of San Diego issued meter will be 
prosecuted. 

 
8.2 If any unauthorized connection, disconnection or relocation of a fire 

hydrant meter, or other connection device is made by anyone other than 
authorized Water Department personnel, the person making the 
connection will be prosecuted for a violation of San Diego Municipal 
Code, Section 67.15.  In the case of a second offense, the customer’s fire 
hydrant meter shall be confiscated and/or the deposit will be forfeited. 

 
8.3 Unauthorized water use shall be billed to the responsible party.  Water use 

charges shall be based on meter readings, or estimates when meter 
readings are not available. 

 
8.4 In case of unauthorized water use, the customer shall be billed for all 

applicable charges as if proper authorization for the water use had been 
obtained, including but not limited to bi-monthly service charges, 
installation charges and removal charges. 
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8.5 If damage occurs to Water Department property (i.e. fire hydrant meter, 
backflow, various appurtenances), the cost of repairs or replacements will 
be charged to the customer of record (applicant). 

 
 

 
 
        
         Larry Gardner 
         Water Department Director 
 
Tabs: 1. Fire Hydrant Meter Application 

2. Construction & Maintenance Related Activities With No Return  
To Sewer   

3. Notice of Discontinuation of Service 
 
 

APPENDIX 
 

Administering Division: Customer Support Division 
 
Subject Index:  Construction Meters 

Fire Hydrant 
    Fire Hydrant Meter Program 
    Meters, Floating or Vehicle Mounted 
    Mobile Meter 
    Program, Fire Hydrant Meter 
      
Distribution:   DI Manual Holders 
 
  

Sewer Pipeline Rehabilitation W-1 
Appendix B - Fire Hydrant Meter Program 
Volume 1 of 2 (Rev. Nov. 2013) 

127 | Page



Sewer Pipeline Rehabilitation W-1 
Appendix B - Fire Hydrant Meter Program 
Volume 1 of 2 (Rev. Nov. 2013) 

128 | Page

Application for Fire 

Hydrant Meter 
(EXHIBIT A) . 

NS REQ 

DATE 

METER SHOP {619} 527-7449 

Meter Information 
Application Date 

Fire Hydrant Location: (Attach Detailed Map/ /Thomas Bros. Map Location or Construction drawing.) 
.QQ; 

Specific Use of Water: 

Any Return to Sewer or Storm Drain, If so, explain: 

Estimated Duration of Meter Use: 

Company Information 

Company Name: 

Mailing Address: 

City: I State: I Zip: 

*Business license# I *Contractor license# 

(For Office Use Only) 

Requested Install Date: 

G.B. (CITY USE) 

Check Box if Reclaimed Water 

Phone: ( ) 

A Copy of the Contractor's license OR Business License is required at the time of meter issuance. 

Name and Title of Billing Agent: Phone: ( ) 
(PERSON IN ACCOUNTS PAYABLE) 

Site Contact Name and Title: Phone: ( ) 

Responsible Party Name: Title: 

CaiiD# Phone: ( ) 
Signature: Date: 

Guarantees Payment of all Charges Resulting from the use of this Meter. Insures that emgloyees of this Organization understand the gro12er use of Fire Hydrant Meter 

:• 

Fire Hydrant Meter 
n 

Removal Request 
Requested Removal Date: 

Provide Current Meter Location if Different from Above: 

Signature: I Title: I Date: 

Phone: ( ) I Pager: ( ) 

I City Meter I I Private Meter 

' Deposit Amount: $ 936.00 Fees Amount: $ 62.00 Contract Acct #: 

Meter Serial# Meter Size: OS Meter Make and Style: 6-7 
Backflow 

Backflow # Backflow Size: Make and Style: 
Name: Signature: Date: 



Tab 2 to DI 55.27 

WATER USES WITHOUT ANTICIPATED CHARGES FOR RETURN TO SEWER 
 
Auto Detailing 
Backfilling 
Combination Cleaners (Vactors) 
Compaction 
Concrete Cutters 
Construction Trailers 
Cross Connection Testing 
Dust Control 
Flushing Water Mains 
Hydro Blasting 
Hydro Seeing 
Irrigation (for establishing irrigation only; not continuing irrigation) 
Mixing Concrete 
Mobile Car Washing 
Special Events 
Street Sweeping 
Water Tanks 
Water Trucks 
Window Washing 
 
Note: 

1. If there is any return to sewer or storm drain, then sewer and/or storm drain fees will be charges. 
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Tab 3 to DI 55.27 

 
Date 
 
 
Name of Responsible Party 
Company Name and Address 
Account Number:_______________________ 
 
 
Subject: Discontinuation of Fire Hydrant Meter Service 
 
 
Dear Water Department Customer: 
 
The authorization for use of Fire Hydrant Meter #____________, located at (Meter Location Address) 
ends in 60 days and will be removed on or after (Date Authorization Expires).  Extension requests for an 
additional 90 days must be submitted in writing for consideration 30 days prior to the discontinuation 
date.  If you require an extension, please contact the Water Department, or mail your request for an 
extension to: 
 

City of San Diego 
Water Department 
Attention:  Meter Services 
2797 Caminito Chollas 
San Diego, CA  92105-5097 

 
Should you have any questions regarding this matter, please call the Fire Hydrant Hotline at (619)______-
______. 
 
 
 
Sincerely, 
 
 
 
Water Department  
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APPENDIX C 
 

Materials Typically Accepted by Certificate of Compliance 
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Materials Typically Accepted by Certificate of Compliance 
 

1. Soil amendment 

2. Fiber mulch 

3. PVC or PE pipe up to 16 inch diameter 

4. Stabilizing emulsion 

5. Lime 

6. Preformed elastomeric joint seal 

7. Plain and fabric reinforced elastomeric bearing pads 

8. Steel reinforced elastomeric bearing pads 

9. Waterstops (Special Condition) 

10. Epoxy coated bar reinforcement 

11. Plain and reinforcing steel 

12. Structural steel 

13. Structural timber and lumber 

14. Treated timber and lumber 

15. Lumber and timber 

16. Aluminum pipe and aluminum pipe arch 

17. Corrugated steel pipe and corrugated steel pipe arch 

18. Structural metal plate pipe arches and pipe arches 

19. Perforated steel pipe 

20. Aluminum underdrain pipe 

21. Aluminum or steel entrance tapers, pipe downdrains, reducers, coupling bands and slip joints 

22. Metal target plates 

23. Paint (traffic striping) 

24. Conductors 

25. Painting of electrical equipment 

26. Electrical components 

27. Engineering fabric 

28. Portland Cement 

29. PCC admixtures 

30. Minor concrete, asphalt 

31. Asphalt (oil) 

32. Liquid asphalt emulsion 

33. Epoxy 
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Unit Qty Price Extension %/QTY Amount % / QTY Amount % / QTY Amount
1 2 Parallel 4" PVC C900 LF 1,380 $34.00 $46,920.00
2 48" Primary Steel Casing LF 500 $1,000.00 $500,000.00
3 2 Parallel 12" Secondary Steel LF 1,120 $53.00 $59,360.00

4 Construction and Rehab of PS 49 LS 1 $150,000.00 $150,000.00
5 Demo LS 1 $14,000.00 $14,000.00
6 Install 6' High Chain Link Fence LS 1 $5,600.00 $5,600.00
7 General Site Restoration LS 1 $3,700.00 $3,700.00
8 10" Gravity Sewer LF 10 $292.00 $2,920.00
9 4" Blow Off Valves EA 2 $9,800.00 $19,600.00
10 Bonds LS 1 $16,000.00 $16,000.00
11 Field Orders AL 1 80,000 $80,000.00

11.1 Field Order 1 LS 5,500 $1.00 $5,500.00
11.2 Field Order 2 LS 7,500 $1.00 $7,500.00
11.3 Field Order 3 LS 10,000 $1.00 $10,000.00
11.4 Field Order 4 LS 6,500 $1.00 $6,500.00
12 Certified Payroll LS 1 $1,400.00 $1,400.00

CHANGE ORDERS

Contractor's Fax #:  

This Estimate Totals to Date

Resident Engineer (RE):  Invoice Date: 

Billing Period:  

City of San Diego, Field Engineering Div., 9485 Aero Drive, SD CA 92123 Contractor's Name:   
Contractor's Address: 

Contractor's Phone #: Invoice No. 

Project Name:  
SAP No. (WBS/IO/CC)  
City Purchase Order No.    

Item # Item Description
Contract Authorization Previous Estimate

RE Phone#:           RE Fax#: Contact Name: 

4,890
$11,250.00

LF 120 -$53.00 ($6,360.00)
160,480

$95,000.00
LF 380 -$340.00 ($12,920.00)
LF 8 $9,800.00 $78,400.00 

-121,500
53 -500.00 ($26,500.00)

LS -1 45,000.00 ($45,000.00)
1 -50,500.00 ($50,500.00)

Total 
This -$      Total Billed $0.00

Item 5-Deduct Bid Item 3
Items 1-4
Change Order 1

CHANGE ORDERS

C.  Total Authorized Amount (A+B)
B.  Approved Change Order 1 Thru 3

Item 5-Encrease bid Item 9
Item 4 Deduct Bid Item 1
Items 1-3
Change Order 2

H.  Remaining Authorized Amount
G. Payment Due Less Retention
F.  Less Total Previous Payments 
E.  Less Total Retention (5% of D) 
D.  Total Billed to Date

Contractor Signature and Date:                                                                    

Amt to Release to Contractor from PO/Escrow:
Add'l Amt to Withhold in PO/Transfer in Escrow:
Previous Retention Withheld in PO or in Escrow
Total Retention Required as of this billing 
           Retention and/or Escrow Payment ScheduleA.  Original Contract Amount

            SUMMARY

Items 3-9
Item 2 Deduct Bid Item 4
Item 1 Deduct Bid Item 3
Change Order 3 (Close Out)
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Location Maps For Sewer Pipeline Rehabilitation W-1 
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No. CIP ID CIP NUM CIP TYPE

COMMEN

TS CONTACT EMAIL DEPART-MENT

 BEGIN 

CONST

END 

CONST

MORITORIUM 

START 

MORITORIUM 

END PM PM PHONE

1 SS-005714 FY10-01 OVERLAY null null STREETS null null 5/19/2010 5/19/2015 I. SHAMOUN 619-527-7511

2 SS-006098 FY10-56 SLURRY null null STREETS null null 12/9/2011 12/9/2014 K. LaSalle 619-527-5455

                                    Pipeline Rehab W-1         Adjacent Projects in Bid & Award, Construction or Moritorium                         
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APPENDIX G 
 

Sewer Main and Manhole and Lateral Rehabilitation Sample Data Templates 
 



Part 1 - Template for Rehab Data Collection for Manholes
Sewer Pipeline Rehabilitation W-1

 MH FSN
REHAB 
DATE LINING TYPE

LINING 
MATERIAL 
VENDOR  LINING SYSTEM REHAB CONTRACTOR

RIM 
ELEVATION

INVERT 
ELEVATION

ACTUAL 
DEPTH 
(VF) COMMENTS

70536 3/28/2007 POLYURETHANE ZEBRON ZEBRON 386 ZEBRON CORPORATION 49.8 41.95 7 Leave this row as a sample.
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 Part 2 ‐ Template for Rehab Data Collection ‐ Sewer Mains
Sewer Pipeline Rehabilitation W‐1

FSN DATE LENGTH DIAM AL DIAM TYPE  METHOD DESC REHAB CONTRACTOR DESC MATERIAL  COMMENTS
65112 8/22/2006 312 8 7 PVC SPIRAL WOUND WESCO INFRA. TECHNOLOGIES,LP RIBLOC EXAMPLE ‐ Leave this row in the table 
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Part 3 ‐ Template for Rehab Data Collection ‐ Laterals
Sewer Pipeline Rehabilitation W‐1

FSN ADDRESS REHAB DATE
TOPHAT 

INSTALLED SIZE
FUNCTIONAL 

DIAM
LINING TYPE 
DESC

LINING METHOD 
DESC REHAB CONTRACTOR DESC

REHAB 
MATERIAL 
VENDOR COMMENTS

ACCEPTANCE 
DATE

5033085 8/22/2006 Y 4 3 PVC SPIRAL WOUND
WESCO INFRA. 
TECHNOLOGIES,LP

RIBLOC
EXAMPLE ‐ Leave this row in 
the table as it is.

8/22/2006
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Sewer Rehab Mains 



Sewer Mains To Be Rehabilitated
Sewer Pipeline Rehabiliation W‐1

No.
FSN

US FIELD 
BOOK
PAGE

US MH
DS FIELD 

BOOK 
PAGE

DS MH
INSTALLED

DATE
LENGTH SIZE MATL SLOPE % MAX d/D

Max. 
Vel.(fps)

ACTION
STREET
NAME

THOMAS 
BROTHERS

COMMUNITY
COUNCIL
DISTRICT

Comments

1 625 A11S 246 A11S 247 1/1/1958 255 8 VC 0.40 16.50 1.17 Rehab MANANA 1247F2 La Jolla 1
2 633 A11S 250 A11S 249 1/1/1956 308 8 VC 2.60 8.30 1.99 Rehab MUIRLANDS VISTA 1247G2 La Jolla 1
3 634 A11S 251 A11S 250 1/1/1956 275 8 VC 5.50 5.40 2.20 Rehab MUIRLANDS VISTA 1247G2 La Jolla 1
4 635 A11S 252 A11S 251 1/1/1956 165 8 VC 2.90 4.54 1.43 Rehab MUIRLANDS VISTA 1247G2 La Jolla 1

5 821 A12S 15 A12S 13 1/1/1968 70 8 VC 5.30 2.43 1.28 Rehab   CAM DE LA COSTA 1247E3 La Jolla 1
Overlay EC 12/22/2010; Summer beach 
moratorium ‐ possible coastal permits required

6 822 A12S 13 A12S 330 1/1/1968 277 8 VC 5.50 4.12 1.83 Rehab CAM DE LA COSTA 1247E3 La Jolla 1
Overlay EC 12/22/2010; Summer beach 
moratorium ‐ possible coastal permits required

7 823 A12S 14 A12S 15 1/1/1968 160 8 VC 6.00 2.37 1.33 Rehab VIA DEL NORTE 1247E3 La Jolla 1
Summer beach moratorium ‐ possible coastal 
permits required

8 824 A12S 16 A12S 14 1/1/1968 37 8 VC 5.70 1.97 1.15 Rehab   VIA DEL NORTE 1247E3 La Jolla 1
Summer beach moratorium ‐ possible coastal 
permits required

9 825 A12S 17 A12S 382 1/1/1968 250 8 VC 3.10 6.61 1.88 Rehab AVNDA CORTEZ 1247E3 La Jolla 1
10 827 A12S 18 A12S 17 1/1/1968 151 8 VC 0.70 8.29 1.00 Rehab   AVNDA CORTEZ 1247E3 La Jolla 1
11 828 A12S 21 A12S 18 1/1/1968 88 8 VC 5.30 1.48 0.92 Rehab   VIA DEL NORTE 1247E3 La Jolla 1
12 829 A12S 19 A12S 18 1/1/1968 78 8 VC 0.90 6.77 1.02 Rehab   VIA DEL NORTE 1247E3 La Jolla 1
13 830 A12S 40 A12S 19 1/1/1968 266 8 VC 0.60 6.69 0.81 Rehab VIA DEL NORTE 1247E2 La Jolla 1
14 904 A12S 101 A12S 246 1/1/1958 218 8 VC 10.00 6.99 3.50 Rehab MANANA 1247F2 La Jolla 1
15 908 A12S 113 A12S 114 1/1/1958 134 8 VC 4.30 4.16 1.63 Rehab AVNDA WILFREDO 1247F2 La Jolla 1
16 909 A12S 112 A12S 113 1/1/1958 150 8 VC 4.60 3.04 1.37 Rehab AVNDA WILFREDO 1247F2 La Jolla 1
17 910 A12S 111 A12S 110 1/1/1958 35 8 VC 2.70 1.74 0.73 Rehab AVNDA WILFREDO 1247F2 La Jolla 1
18 911 A12S 109 A12S 108 1/1/1958 54 8 VC 0.369 2.06 3.02 Rehab easement 1247F2 La Jolla 1 Access from Chelsea St.‐WWCollections
19 912 A12S 100 A12S 101 1/1/1958 90 8 VC 5.00 2.26 1.18 Rehab   AVNDA MANANA 1247F2 La Jolla 1
20 913 A12S 102 A12S 101 1/1/1958 160 8 VC 0.40 13.81 1.08 Rehab   AVNDA MANANA 1247F2 La Jolla 1
21 914 A12S 103 A12S 102 1/1/1958 197 8 VC 0.40 13.07 1.04 Rehab AVNDA MANANA 1247F2 La Jolla 1
22 915 A12S 104 A12S 103 1/1/1958 123 8 VC 4.80 6.46 2.29 Rehab   AVNDA MANANA 1247F2 La Jolla 1
23 916 A12S 110 A12S 109 1/1/1958 151 8 VC 1.82 Rehab AVNDA WILFREDO 1247F2 La Jolla 1 MH 109 in easement.
24 917 A12S 108 A12S 104 1/1/1958 99 8 VC 0.020 4.23 1.13 Rehab AVNDA MANANA 1247F2 La Jolla 1
25 918 A12S 105 A12S 104 1/1/1958 200 8 VC 11.00 4.14 2.61 Rehab AVNDA MANANA 1247F2 La Jolla 1
26 923 A12S 124 A12S 125 8/10/1954 215 8 VC 0.037 19.89 3.03 Rehab MUIRLANDS VISTA 1247F2 La Jolla 1
27 924 A12S 121 A12S 124 8/10/1954 166 8 VC 0.003 19.92 0.19 Rehab MUIRLANDS VISTA 1247F2 La Jolla 1
28 925 A12S 122 A12S 123 8/10/1954 300 8 VC 0.050 19.19 2.92 Rehab MUIRLANDS VISTA 1247F2 La Jolla 1
29 934 A12S 164 A12S 143 8/12/1954 350 8 VC 11.20 11.34 1.03 Rehab NEWKIRK 1247F2 La Jolla 1
30 967 A12S 173 A12S 170 8/12/1954 86 8 VC 0.40 11.40 0.02 Rehab TERRYHILL 1247G2 La Jolla 1
31 968 A12S 170 A12S 169 8/12/1954 130 8 VC 0.40 11.93 0.21 Rehab TERRYHILL 1247G2 La Jolla 1
32 969 A12S 169 A12S 165 8/12/1954 287 8 VC 4.80 11.43 1.02 Rehab HAVENHURST 1247G2 La Jolla 1
33 970 A12S 165 A12S 163 7/20/1956 350 8 VC 13.10 12.20 1.09 Rehab HAVENHURST 1247G2 La Jolla 1
34 973 A12S 162 A12S 163 7/20/1956 71 8 VC 0.40 12.20 0.05 Rehab HAVENHURST 1247F2 La Jolla 1
35 975 A12S 167 A12S 168 7/20/1956 135 8 VC 4.40 10.26 0.09 Rehab   INSPIRATION 1247G2 La Jolla 1
36 976 A12S 168 A12S 171 7/20/1956 135 8 VC 6.00 10.26 0.16 Rehab INSPIRATION 1247G2 La Jolla 1 MH 976 in easement.
37 977 A12S 172 A12S 170 7/20/1956 30 8 VC 14.00 11.40 0.17 Rehab  TERRYHILL 1247G2 La Jolla 1
38 978 A12S 171 A12S 172 7/20/1956 150 8 VC 11.60 10.20 0.20 Rehab TERRYHILL 1247G2 La Jolla 1
39 982 A12S 177 A12S 178 1/1/1955 350 8 VCES 4.60 11.18 0.63 Rehab INSPIRATION 1247G2 La Jolla 1
40 983 A12S 178 A12S 179 1/1/1955 160 8 VCES 5.40 10.79 0.67 Rehab INSPIRATION 1247G2 La Jolla 1
41 985 A12S 180 A12S 164 8/12/1954 373 8 VC 8.30 11.33 0.62 Rehab NEWKIRK 1247G2 La Jolla 1
42 986 A12S 181 A12S 180 1/1/1968 254 8 VC 2.70 10.95 0.38 Rehab   NEWKIRK 1247G2 La Jolla 1
43 987 A12S 182 A12S 181 1/1/1968 180 8 VC 3.80 10.97 0.15 Rehab   SOLYMAR DR 1247G2 La Jolla 1
44 997 A12S 193 A12S 249 1/1/1956 105 8 VC 0.40 5.06 0.57 Rehab MUIRLANDS VISTA 1247F2 La Jolla 1
45 1061 A12S 286 A12S 295 1/1/1979 183 8 VC 0.40 7.82 0.75 Rehab SANDPIPER 1247G3 La Jolla 1
46 1062 A12S 298 A12S 297 1/1/1979 234 8 VC 17.40 4.35 3.39 Rehab RAVENSWOOD 1247G3 La Jolla 1
47 1063 A12S 299 A12S 298 1/1/1979 75 8 VC 5.30 4.05 1.78 P.R. & Rehab RAVENSWOOD 1247G3 La Jolla 1

48 1064 A12S 400 A12S 398 1/1/1957 153 8 VC 4.50 6.20 2.17 Rehab LA JOLLA RANCHO 1247G3 La Jolla 1
Potential env issue‐delete from scope if 
excavation is needed 

49 1071 A12S 308 A12S 272 1/1/1957 265 8 VC 9.20 3.83 2.27 Rehab LA JOLLA CORONA 1247G3 La Jolla 1
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Sewer Mains To Be Rehabilitated
Sewer Pipeline Rehabiliation W‐1

No.
FSN

US FIELD 
BOOK
PAGE

US MH
DS FIELD 

BOOK 
PAGE

DS MH
INSTALLED

DATE
LENGTH SIZE MATL SLOPE % MAX d/D

Max. 
Vel.(fps)

ACTION
STREET
NAME

THOMAS 
BROTHERS

COMMUNITY
COUNCIL
DISTRICT

Comments

50 1079 A12S 316 A12S 317 1/1/1957 335 8 VC 12.20 10.62 5.04 Rehab LA JOLLA CORONA 1247G3 La Jolla 1
51 1089 A12S 330 A12S 332 1/1/1968 206 8 VC 6.20 4.48 2.05 Rehab CAM DE LA COSTA 1247E3 La Jolla 1 Summer beach moratorium
52 1092 A12S 384 A12S 381 1/1/1968 65 8 VC 11.80 6.69 3.69 Rehab AVNDA CORTEZ 1247E3 La Jolla 1 Summer beach moratorium
53 1093 A12S 332 A12S 335 1/1/1968 184 8 VC 0.80 7.79 1.06 Rehab CAM DE LA COSTA 1247E3 La Jolla 1 Summer beach moratorium
54 1094 A12S 335 A12S 336 1/1/1968 230 8 VC 0.80 8.88 1.15 Rehab CAM DE LA COSTA 1247E3 La Jolla 1
55 1095 A12S 381 A12S 336 1/1/1968 95 8 VC 12.60 6.66 3.81 Rehab AVNDA CORTEZ 1247E3 La Jolla 1 Summer beach moratorium
56 1130 A12S 379 A12S 378 1/1/1968 297 8 VC 0.60 17.39 1.58 Rehab CAM DE LA COSTA 1247E3 La Jolla 1 Summer beach moratorium
57 1131 A12S 336 A12S 379 1/1/1968 165 8 VC 0.50 17.06 1.43 Rehab CAM DE LA COSTA 1247E3 La Jolla 1 Summer beach moratorium
58 1133 A12S 382 A12S 384 1/1/1981 180 8 VC 8.50 6.13 2.96 Rehab AVNDA CORTEZ 1247E3 La Jolla 1 Summer beach moratorium
59 1138 A12S 123 A12S 124 10/5/1952 52 8 VC 0.038 19.92 2.77 Rehab MUIRLANDS VISTA 1247F2 La Jolla 1
60 1194 A13S 108 A13S 696 9/1/1965 297 8 VC 5.40 24.00 4.94 Rehab   FORWARD 1247G4 La Jolla 1
61 1238 A13S 58 A13S 633 12/10/1951 302 8 VC 5.10 5.60 2.16 Rehab CHELSEA 1247F4 La Jolla 1 Summer beach moratorium
62 1239 A13S 56 A13S 58 12/10/1951 240 8 VC 0.40 7.73 0.75 Rehab CHELSEA 1247F4 La Jolla 1 Summer beach moratorium
63 1271 B13S 450 B13S 84 158 8 VC 11.70 17.70 6.77 P.R. & Rehab FORWARD 1247G3 La Jolla 1
64 1272 A13S 88 A13S 87 4/18/1958 123 8 VC 1.00 10.75 1.48 Rehab   SKYLARK 1247G3 La Jolla 1
65 1273 A13S 89 A13S 88 4/18/1958 60 8 VC 0.40 5.91 0.63 Rehab SKYLARK 1247G3 La Jolla 1
66 1286 A13S 100 A13S 108 9/1/1926 297 8 VC 3.60 27.00 4.47 Rehab   FORWARD 1247G4 La Jolla 1
67 1298 A13S 646 A13S 645 3/20/1956 116 8 VC 0.80 18.10 1.84 Rehab CALUMET 1247F4 La Jolla 1 Summer beach moratorium
68 1299 A13S 172 A13S 119 3/20/1956 206 8 VC 2.00 6.29 1.45 P.R. & Rehab SAN COLLA 1247F4 La Jolla 1 Summer beach moratorium
69 1341 A13S 170 A13S 172 3/20/1956 111 8 VC 8.10 3.69 2.07 Rehab SAN COLLA 1247F4 La Jolla 1 Summer beach moratorium
70 1342 A13S 173 A13S 170 3/20/1956 97 8 VC 7.90 2.55 1.61 Rehab easement 1247G4 La Jolla 1 Summer beach moratorium. Access 
71 1344 A13S 158 A13S 173 3/20/1956 70 8 VC 12.00 2.02 1.70 Rehab easement 1247G4 La Jolla 1 Access WWCollection

72 3479 B12S 261 B12S 264 1/1/1957 199 8 VC 15.50 3.94 3.00 Rehab BOX CANYON 1247G3 La Jolla 1
Potential env issue‐delete from scope if 
excavation is needed 

73 3480 B12S 398 B12S 262 1/1/1957 173 8 VC 4.00 6.99 2.21 Rehab LA JOLLA RANCHO 1247G3 La Jolla 1
Potential env issue‐delete from scope if 
excavation is needed 

74 3481 B12S 262 B12S 263 1/1/1957 200 8 VC 11.50 5.90 3.35 Rehab LA JOLLA RANCHO 1247G3 La Jolla 1
Potential env issue‐delete from scope if 
excavation is needed

75 3483 B12S 260 B12S 265 1/1/1955 115 8 VC 9.00 3.50 2.11 Rehab CORRAL 1247G3 La Jolla 1
76 3489 B12S 265 B12S 266 1/1/1955 170 8 VC 12.00 5.08 3.12 Rehab CORRAL 1247G3 La Jolla 1
77 3490 B12S 263 B12S 271 1/1/1957 159 8 VC 9.50 8.55 3.88 Rehab LA JOLLA RANCHO 1247G3 La Jolla 1
78 3491 B12S 271 B12S 272 1/1/1957 290 8 VC 8.20 10.29 4.05 Rehab LA JOLLA RANCHO 1247G3 La Jolla 1
79 3494 B12S 334 B12S 284 1/1/1966 292 8 VC 11.60 9.82 4.69 P.R. & Rehab LA JOLLA MESA 1247H3 La Jolla 1
80 3497 B12S 276 B12S 277 1/1/1958 195 8 VC 3.00 4.62 1.46 Rehab AVNDA AMANTEA 1247G3 La Jolla 1
81 3498 B12S 277 B12S 278 1/1/1958 115 8 VC 3.00 5.30 1.60 Rehab AVNDA AMANTEA 1247G3 La Jolla 1
82 3500 B12S 278 B12S 281 1/1/1958 198 8 VC 9.30 5.17 2.77 Rehab   AVNDA AMANTEA 1247G3 La Jolla 1
83 3501 B12S 281 B12S 280 1/1/1958 208 8 VC 12.50 5.30 3.27 Rehab   AVNDA AMANTEA 1247G3 La Jolla 1
84 3502 B12S 279 B12S 280 1/1/1958 170 8 VC 14.60 2.55 2.19 Rehab SKYLARK PL 1247G3 La Jolla 1
85 3504 A12S 297 B12S 280 1/1/1958 330 8 VC 4.20 7.91 2.44 Rehab AVNDA AMANTEA 1247G3 La Jolla 1
86 3505 B12S 280 B12S 291 1/1/1958 323 8 VC 8.90 9.23 3.94 Rehab SKYLARK 1247G3 La Jolla 1
87 3507 B12S 286 B12S 287 1/1/1966 121 8 VC 10.00 10.40 4.51 P.R. & Rehab LA JOLLA MESA 1247G3 La Jolla 1
88 3508 B12S 284 B12S 286 1/1/1966 340 8 VC 8.80 10.50 4.25 Rehab LA JOLLA MESA 1247G3 La Jolla 1
89 3510 B12S 287 B12S 288 1/1/1966 121 8 VC 10.00 10.40 4.51 Rehab LA JOLLA MESA 1247G3 La Jolla 1
90 3511 B12S 288 B12S 303 1/1/1966 106 8 VC 10.10 10.56 4.58 Rehab   LA JOLLA MESA 1247G3 La Jolla 1
91 3515 B12S 291 B12S 297 4/18/1958 69 8 VC 0.074 9.74 3.71 Rehab SKYLARK 1247G3 La Jolla 1
92 3516 B12S 292 B12S 291 4/18/1958 54 8 VC 6.50 1.42 0.99 Rehab SKYLARK 1247G3 La Jolla 1
93 3517 B12S 293 B12S 294 4/18/1958 105 8 VC 3.50 3.05 1.20 Rehab SKYLARK 1247G3 La Jolla 1
94 3518 B12S 295 B12S 294 4/18/1958 56 8 VC 0.40 7.85 0.75 Rehab   SANDPIPER 1247G3 La Jolla 1
95 3519 B12S 294 B12S 296 4/18/1958 67 8 VC 0.045 5.45 1.99 Rehab SKYLARK 1247G3 La Jolla 1
96 3566 B13S 302 B13S 10 4/18/1958 208 8 VC 4.00 5.15 1.81 Rehab LADYBIRD 1247G3 La Jolla 1
97 3567 B12S 301 B13S 3 4/18/1958 225 8 VC 1.80 22.04 3.01 Rehab SKYLARK 1247G3 La Jolla 1
98 3568 B13S 296 B13S 1 4/18/1958 162 8 VC 0.048 6.23 2.25 Rehab SKYLARK 1247G3 La Jolla 1
99 3569 B13S 1 B13S 88 4/18/1958 121 8 VC 3.50 7.36 2.14 Rehab SKYLARK 1247G3 La Jolla 1

100 3570 B13S 87 A13S 30 4/18/1958 119 8 VC 36.00 5.17 5.46 Rehab  easement 1247G3 La Jolla 1 Access ‐WWCollections
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Sewer Mains To Be Rehabilitated
Sewer Pipeline Rehabiliation W‐1

No.
FSN

US FIELD 
BOOK
PAGE

US MH
DS FIELD 

BOOK 
PAGE

DS MH
INSTALLED

DATE
LENGTH SIZE MATL SLOPE % MAX d/D

Max. 
Vel.(fps)

ACTION
STREET
NAME

THOMAS 
BROTHERS

COMMUNITY
COUNCIL
DISTRICT

Comments

101 3571 B13S 30 B13S 450 61 8 VC 49.00 4.81 6.07 Rehab  easement 1247G3 La Jolla 1 Access ‐WWCollections
102 3572 B13S 29 B13S 450 194 8 VC 4.40 21.97 4.71 PR; & Rehab  easement 1247G3 La Jolla 1 Access ‐WWCollections
103 3573 B13S 2 B13S 29 330 8 VC 0.048 21.38 4.88 Rehab easement 1247G3 La Jolla 1 Access ‐WWCollections
104 3575 B13S 3 B13S 4 80 8 VC 0.009 26.55 2.31 Rehab SKYLARK 1247G3 La Jolla 1
105 3578 B13S 6 B13S 7 4/18/1958 76 8 VC 0.40 10.94 0.94 Rehab WARBLER 1247G3 La Jolla 1
106 3579 B13S 5 B13S 6 4/18/1958 200 8 VC 0.40 10.99 0.93 Rehab WARBLER 1247G3 La Jolla 1
107 3580 B13S 8 B13S 7 4/18/1958 275 8 VC 7.30 13.74 4.58 Rehab SKYLARK 1247G3 La Jolla 1
108 3581 B13S 10 B13S 9 4/18/1958 207 8 VC 4.00 5.66 1.93 Rehab LADYBIRD 1247G3 La Jolla 1
109 3582 B13S 303 B13S 1/1/1966 350 8 VC 10.80 10.40 4.68 Rehab LA JOLLA MESA 1247G3 La Jolla 1
110 3584 B13S 11 B13S 13 6/24/1958 25 8 VC 22.90 8.70 6.08 Rehab SKYLARK 1247G3 La Jolla 1
111 3585 B13S 10 B13S 9 4/18/1958 207 8 VC 4.00 5.66 1.93 Rehab LADYBIRD 1247G3 La Jolla 1
112 3586 B13S 15 B13S 12 6/24/1958 115 8 VC 0.40 4.79 0.55 Rehab LA JOLLA MESA 1247G3 La Jolla 1
113 3587 B13S 16 B13S 17 1/1/1972 113 8 VC 7.10 2.28 1.41 Rehab   LA JOLLA MESA 1247G3 La Jolla 1
114 3588 B13S 17 B13S 18 1/1/1972 142 8 VC 11.70 2.78 2.07 Rehab LA JOLLA MESA 1247G3 La Jolla 1
115 3589 B13S 18 B13S 21 1/1/1972 381 8 VC 10.20 3.74 2.35 Rehab LA JOLLA MESA 1247G3 La Jolla 1 Slurry EC 1/1/2012
116 3593 B13S 22 B13S 653 4/18/1958 300 8 VC 9.30 6.82 3.31 Rehab LA JOLLA MESA 1247G4 La Jolla 1
117 3594 B13S 27 B13S 23 4/18/1958 103 8 VC 0.40 14.12 1.09 Rehab LADYBIRD 1247G4 La Jolla 1 MH in easement, Access WWCollection
118 3599 B13S 9 B13S 8 4/18/1958 152 8 VC 4.60 15.16 3.87 Rehab   SKYLARK 1247G3 La Jolla 1
119 3627 B13S 21 B13S 39 1/1/1960 296 8 VC 9.40 5.45 2.88 Rehab LA JOLLA MESA 1247G4 La Jolla 1
120 3937 B13S 387 B13S 388 10/9/1963 205 8 VC 17.60 5.22 3.83 Rehab TOURMALINE 1247G5 La Jolla 1

121 3938 B13S 388 B13S 384 10/9/1963 152 8 VC 12.10 7.36 3.96 Rehab TOURMALINE 1247G5 La Jolla 1
Project conflict‐coordination‐SPS Rehab, Utilities 
Undergrounding

122 3990 B13S 12 B13S 13 6/24/1958 10 8 VC 12.40 6.24 3.61 Rehab LA JOLLA MESA 1247G3 La Jolla 1
123 5068020 B12S 297 B12S 354 4/18/1958 132 8 VC 7.60 10.02 3.82 Rehab SKYLARK 1247G3 La Jolla 1

    21,731  
    4.12

Replace MH (Total = 4)  
Repair MH (Total = 1)

Installing 19 Cleanouts

Total Footage
Total Mileage

Rehab MH (Total =19)
Point Repairs = 6
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Sewer Clean Outs and Manholes to be Rehabbed, Repaired or Replaced
Sewer Pipeline Rehabilitation W‐1

No.
MH/PLUG 

FSN
F TYPE

FIELD 
BOOK
PAGE

MAP ID
FSN 

MAIN
DEPTH 

ft
INV ELV

POSS. 
LAT'L

ACTION
STREET
NAME

THOS 
BROS

COMMUNITY
COUNCIL
DISTRICT

Comments

1 69175 MH A12S 110 910 5 318 1 Rehab AVNDA WILFREDO 1247F2 La Jolla 1 LOCATE LATERAL6423 AVNDA WINIFREDO
2 69189 MH A12S 124 923 6 353 0 Rehab MUIRLANDS VISTA 1247F2 La Jolla 1
3 69186 MH A12S 121 924 12 354 0 Rehab MUIRLANDS VISTA 1247F2 La Jolla 1
4 69187 MH A12S 122 925 9 370 1 Rehab MUIRLANDS VISTA 1247F2 La Jolla 1 LOCATE LATERAL 918 MUIRLANDS DR
5 69494 MH A13S 56 1239 5 64 0 Replace CHELSEA 1247F4 La Jolla 1 Summer beach moratorium
6 69599 MH A13S 172 1341 6 30 2 Rehab SAN COLLA 1247F4 La Jolla 1 Summer beach moratorium
7 69600 MH A13S 173 1344 6 47 0 Rehab easement 1247G4 La Jolla 1 Access from Chelsea St

8 71704 MH B12S 263 3481 15 447 0 Rehab LA JOLLA RANCHO 1247G3 La Jolla 1 Potential env issue‐delete from scope if excavation is 
needed

9 71706 MH B12S 265 3483 6 470 0 Rehab CORRAL 1247G3 La Jolla 1
10 71712 MH B12S 271 3490 10 421 0 Replace LA JOLLA RANCHO 1247G3 La Jolla 1
11 71719 MH B12S 272 3491 11 408 0 Rehab LA JOLLA RANCHO 1247G3 La Jolla 1
12 71722 MH B12S 281 3500 9 332 1 Rehab   AVNDA AMANTEA 1247G3 La Jolla 1 LOCATE LATERAL 1121 AVNDA AMANTEA
13 71721 MH B12S 280 3501 8 306 0 Rehab   AVNDA AMANTEA 1247G3 La Jolla 1
14 71728 MH B12S 287 3507 8 361 0 Rehab LA JOLLA MESA 1247G3 La Jolla 1
15 71727 MH B12S 286 3508 8 373 0 Rehab LA JOLLA MESA 1247G3 La Jolla 1
16 71734 MH B12S 294 3517 8 2371 0 Replace SKYLARK 1247G3 La Jolla 1
17 71784 MH B13S 3 3567 7 258 1 Rehab SKYLARK 1247G3 La Jolla 1 LOCATE LATERAL 1063 SKYLARK
18 71736 MH B13S 296 3568 7 268 0 Rehab SKYLARK 1247G3 La Jolla 1
19 71782 MH B13S 1 3568 7 260 0 Replace SKYLARK 1247G3 La Jolla 1
20 69525 MH A13S 88 3569 5 256 0 Rehab SKYLARK 1247G3 La Jolla 1
21 71811 MH B13S 30 3571 9 212 0 Rehab  easement 1247G3 La Jolla 1 ACCESS WWCollections
22 71784 MH B13S 3 3575 7 258 1 Rehab SKYLARK 1247G3 La Jolla 1 LOCATE LATERAL 1063 SKYLARK
23 71791 MH B13S 10 3581 7 294 1 Rehab LADYBIRD 1247G3 La Jolla 1 LOCATE LATERAL 5621 LADYBIRD
24 72141 MH B13S 384 3938 4 18 0 Repair TOURMALINE 1247G5 La Jolla 1 SUMMER BEACHES MORITORIUM

25 68913 PLUG A11S 252 635 10 366 1 INSTALL 
C/O

MUIRLANDS VISTA 1247G2 LA JOLLA 1 LOCATE LATERAL 1127 MUIRLANDS VISTA

26 69093 PLUG A12S 21 828 7 78 0 INSTALL 
C/O

VIA DEL NORTE 1247E3 LA JOLLA 1

27 69177 PLUG A12S 112 909 6 321 1 INSTALL 
C/O

AVNDA WINIFREDO 1247F2 LA JOLLA 1 LOCATE LATERAL 5446 AVENDA WINIFREDO

28 69176 PLUG A12S 111 910 5 319 0 INSTALL 
C/O

AVNDA WINIFREDO 1247F2 LA JOLLA 1

29 69166 PLUG A12S 100 912 5 280 1 INSTALL 
C/O

AVNDA MANANA 1247F2 LA JOLLA 1 LOCATE LATERAL 6483 AVNDA MANANA

30 69237 PLUG A12S 173 967 6 431 2 INSTALL 
C/O

TERRYHILL DR 1247G2 LA JOLLA 1 LATERALS 6131, 6130 TERRYHILL

31 69226 PLUG A12S 162 973 8 371 0 INSTALL 
C/O

HAVENHURST DR 1247F2 LA JOLLA 1

32 69231 PLUG A12S 167 975 7 474 0 INSTALL 
C/O

INSPIRATION WY 1247G2 LA JOLLA 1

33 69246 PLUG A12S 182 987 6 463 0 INSTALL 
C/O

SOLYMAR DR 1247G2 LA JOLLA 1

34 69257 PLUG A12S 193 997 20 338 0 INSTALL 
C/O

MUIRLANDS VISTA 1247F2 LA JOLLA 1

35 69330 PLUG A12S 299 1062 12 364 1 INSTALL 
C/O

RAVENSWOOD DR 1247G3 LA JOLLA 1 LOCATE LATERAL 961 LA JOLLA RANCHO

36 69526 PLUG A13S 89 1273 8 256 2 INSTALL 
C/O

SKYLARK DR 1247G3 LA JOLLA 1 LOCATE LATERALS 901, 902 SKYLARD

37 69587 PLUG A13S 158 1344 4 55 0 INSTALL 
C/O

easement 1247G4 LA JOLLA 1 Access from Chelsea St, WWCollections
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Sewer Clean Outs and Manholes to be Rehabbed, Repaired or Replaced
Sewer Pipeline Rehabilitation W‐1

38 71701 PLUG B12S 260 3483 6 480 2 INSTALL 
C/O

CORRAL WY 1247G3 LA JOLLA 1 LOCATE LATERALS 5852 CORRAL WY, 1415 
COTTONTAIL LN

39 71717 PLUG B12S 276 3497 8 360 2 INSTALL 
C/O

AVNDA AMANTEA 1247G3 LA JOLLA 1 1194, 1191 AVNDA AMANTEA

40 71733 PLUG B12S 293 3517 8 274 1 INSTALL 
C/O

SKYLARK DR 1247G3 LA JOLLA 1 LOCATE LATERAL 982 SKYLARK

41 71732 PLUG B12S 292 3516 7 281 1 INSTALL 
C/O

SKYLARD DR 1247G3 LA JOLLA 1 LOCATE LATERAL 991 SKYLARD 

42 71796 PLUG B13S 15 3586 5 296 0 INSTALL 
C/O

LA JOLLA MESA DR 1247G3 LA JOLLA 1

43 72143 PLUG B13S 387 3937 5 72 0 INSTALL 
C/O

TOURMALINE ST 1247G5 LA JOLLA 1 SUMMER BEACHES MORITORIUM

19 Cleanouts

Rehab MH (Total =19)
Replace MH (Total = 4)
Repair MH (G,R & C) (Total = 1)
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Sewer Laterals To Be Rehabilitated 
Sewer Pipeline Rehabilitation W‐1

No.
LATERAL 

FSN
SIZE

STRT 
NUM

STRT NAME CLEAN‐OUT LOC OFFSET
OFFST 

FT
FLD_BK 

PAG
THOS 
BROs

MAIN FSN ACCESS

1 183294 4 1001 AVNDA AMANTEA unset RGT OF LFT LL 15 A12S 1247G3 3504
2 309381 4 1011 AVNDA AMANTEA INSIDE PROPERTY LINE RGT OF LFT LL 15 B12S 1247G3 3504
3 309376 4 1021 AVNDA AMANTEA INSIDE CURB RGT OF LFT LL 25 B12S 1247G3 3504
4 183210 4 1022 AVNDA AMANTEA INSIDE PROPERTY LINE LFT OF RGT LL 26 B12S 1247G3 3504
5 309371 4 1031 AVNDA AMANTEA INSIDE PROPERTY LINE RGT OF LFT LL 25 B12S 1247G3 3504
6 183201 4 1034 AVNDA AMANTEA INSIDE CURB LFT OF RGT LL 26 B12S 1247G3 3504
7 309362 4 1041 AVNDA AMANTEA INSIDE PROPERTY LINE RGT OF LFT LL 24 B12S 1247G3 3504
8 183193 4 1044 AVNDA AMANTEA INSIDE PROPERTY LINE RGT OF LFT LL 39 B12S 1247G3 3504
9 309387 4 1051 AVNDA AMANTEA INSIDE PROPERTY LINE MANHOLE 100 B12S 1247G3 3505

10 183320 4 1101 AVNDA AMANTEA ON PROPERTY LINE LFT OF RGT LL 26 B12S 1247G3 3505
11 183277 4 1111 AVNDA AMANTEA unset LFT OF RGT LL 20 B12S 1247G3 3501
12 183217 4 1121 AVNDA AMANTEA INSIDE PROPERTY LINE LFT OF RGT LL 19 B12S 1247G3 3501
13 309257 4 1122 AVNDA AMANTEA INSIDE PROPERTY LINE RGT OF LFT LL 30 B12S 1247G3 3501
14 183114 4 1131 AVNDA AMANTEA INSIDE PROPERTY LINE RGT OF LFT LL 44 B12S 1247G3 3498
15 309126 4 1132 AVNDA AMANTEA INSIDE PROPERTY LINE RGT OF LFT LL 26 B12S 1247G3 3498
16 309083 4 1140 AVNDA AMANTEA INSIDE PROPERTY LINE LFT OF RGT LL 33 B12S 1247G3 3498
17 183014 4 1141 AVNDA AMANTEA INSIDE CURB LFT OF RGT LL 30 B12S 1247G3 3498
18 309037 4 1148 AVNDA AMANTEA INSIDE PROPERTY LINE MANHOLE 42 B12S 1247G3 3498
19 182943 4 1155 AVNDA AMANTEA ON PROPERTY LINE LFT OF RGT LL 30 B12S 1247G3 3498
20 182844 4 1156 AVNDA AMANTEA unset RGT OF LFT LL 25 B12S 1247G3 3498
21 182820 4 1164 AVNDA AMANTEA INSIDE PROPERTY LINE LFT OF RGT LL 45 B12S 1247G3 3497
22 182923 4 1167 AVNDA AMANTEA INSIDE PROPERTY LINE LFT OF RGT LL 35 B12S 1247G3 3497
23 308987 4 1174 AVNDA AMANTEA INSIDE CURB RGT OF LFT LL 26 B12S 1247G3 3497
24 308980 4 1184 AVNDA AMANTEA INSIDE PROPERTY LINE RGT OF LFT LL 21 B12S 1247G3 3497
25 182799 4 1191 AVNDA AMANTEA INSIDE PROPERTY LINE RGT OF LFT LL 18 B12S 1247G3 3497
26 182783 4 1194 AVNDA AMANTEA INSIDE PROPERTY LINE RGT OF LFT LL 11 B12S 1247G3 3497
27 308394 4 201 AVNDA CORTEZ INSIDE PROPERTY LINE MANHOLE 41 A12S 1247E3 1095
28 308007 4 208 AVNDA CORTEZ INSIDE CURB RGT OF LFT LL 3 A12S 1247E3 825
29 181430 4 211 AVNDA CORTEZ INSIDE PROPERTY LINE RGT OF LFT LL 1 A12S 1247E3 825
30 307974 4 213 AVNDA CORTEZ unset LFT OF RGT LL 6 A12S 1247E3 825
31 307863 4 215 AVNDA CORTEZ unset LFT OF RGT LL 54 A12S 1247E3 827
32 181545 4 6123 AVNDA CRESTA unset LFT OF RGT LL 21 A12S 1247E3 825
33 179484 4 6404 AVNDA MANANA unset unset 0 A12S 1247F2 918
34 179269 4 6411 AVNDA MANANA unset RGT OF LFT LL 18 A12S 1247F2 918
35 306454 4 6412 AVNDA MANANA unset LFT OF RGT LL 10 A12S 1247F2 918
36 306347 4 6420 AVNDA MANANA unset LFT OF RGT LL 10 A12S 1247F2 918
37 306351 4 6423 AVNDA MANANA unset RGT OF LFT LL 9 A12S 1247F2 918
38 306247 4 6428 AVNDA MANANA unset LFT OF RGT LL 6 A12S 1247F2 914
39 179045 4 6435 AVNDA MANANA unset unset 0 A12S 1247F2 917 ESMT
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Sewer Laterals To Be Rehabilitated 
Sewer Pipeline Rehabilitation W‐1

40 306214 4 6440 AVNDA MANANA ON PROPERTY LINE RGT OF LFT LL 20 A12S 1247F2 915
41 178781 4 6444 AVNDA MANANA unset RGT OF LFT LL 36 A12S 1247F2 914
42 178853 4 6445 AVNDA MANANA unset LFT OF RGT LL 6 A12S 1247F2 914
43 178690 4 6452 AVNDA MANANA unset LFT OF RGT LL 36 A12S 1247F2 914
44 306061 4 6452 AVNDA MANANA unset RGT OF LFT LL 36 A12S 1247F2 914
45 306113 4 6459 AVNDA MANANA unset LFT OF RGT LL 5 A12S 1247F2 914
46 305988 4 6460 AVNDA MANANA unset unset 0 A12S 1247F2 913
47 178671 4 6467 AVNDA MANANA unset RGT OF LFT LL 45 A12S 1247F2 913
48 306007 4 6475 AVNDA MANANA unset LFT OF RGT LL 40 A12S 1247F2 912
49 178579 4 6483 AVNDA MANANA unset MANHOLE 102 A12S 1247F2 912
50 306378 4 6404 AVNDA WILFREDO unset MANHOLE 40 A12S 1247F2 916 ESMT
51 179026 4 6420 AVNDA WILFREDO unset MANHOLE 83 A12S 1247F2 916 ESMT
52 306416 4 6423 AVNDA WILFREDO ON PROPERTY LINE RGT OF LFT LL 6 A12S 1247F2 916
53 179174 4 6435 AVNDA WILFREDO unset LFT OF RGT LL 45 A12S 1247F2 910
54 306323 4 6436 AVNDA WILFREDO unset LFT OF RGT LL 59 A12S 1247F2 916
55 179140 4 6445 AVNDA WILFREDO unset LFT OF RGT LL 37 A12S 1247F2 909
56 178988 4 6452 AVNDA WILFREDO unset RGT OF LFT LL 60 A12S 1247F2 909
57 306334 4 6455 AVNDA WILFREDO unset RGT OF LFT LL 33 A12S 1247F2 909
58 178930 4 6464 AVNDA WILFREDO ON PROPERTY LINE LFT OF RGT LL 41 A12S 1247F2 909
59 178939 4 6465 AVNDA WILFREDO unset MANHOLE 10 A12S 1247F2 908
60 178878 4 6477 AVNDA WILFREDO unset MANHOLE 41 A12S 1247F2 908
61 178731 4 6478 AVNDA WILFREDO unset MANHOLE 13 A12S 1247F2 908
62 185646 4 5565 BEAUMONT AV unset RGT OF LFT LL 50 A13S 1247G4 1194
63 185592 6 5611 BEAUMONT AV unset MANHOLE 45 A13S 1247G4 1194
64 185441 6 5610 BELLEVUE AV unset MANHOLE 61 A13S 1247G4 1286
65 181908 4 5816 BOX CANYON RD unset LOT LINE 5 B12S 1247G3 3479
66 181944 4 5841 BOX CANYON RD unset MANHOLE 52 B12S 1247G3 3479
67 181904 4 5842 BOX CANYON RD INSIDE CURB RGT OF LFT LL 8 B12S 1247G3 3479
68 181848 4 5851 BOX CANYON RD INSIDE CURB LFT OF RGT LL 5 B12S 1247G3 3479
69 181749 4 5852 BOX CANYON RD INSIDE CURB LFT OF RGT LL 6 B12S 1247G3 3479
70 181803 4 5852 BOX CANYON RD unset RGT OF LFT LL 5 B12S 1247G3 3479
71 308219 4 5859 BOX CANYON RD unset MANHOLE 8 B12S 1247G3 3479
72 181703 4 5862 BOX CANYON RD INSIDE CURB RGT OF LFT LL 19 B12S 1247G3 3479
73 181702 4 5875 BOX CANYON RD INSIDE PROPERTY LINE LFT OF RGT LL 5 B12S 1247G3 3479
74 188637 4 5371 SAN COLLA ST unset MANHOLE 68 A13S 1247F4 1299
75 188550 4 5380 CALUMET AV unset MANHOLE 42 A13S 1247F4 1298
76 188423 4 5386 CALUMET AV unset LFT OF RGT LL 30 A13S 1247F4 1298
77 182256 4 6101 CAM DE LA COSTA INSIDE PROPERTY LINE LFT OF RGT LL 17 A12S 1247E3 1130
78 308641 4 6102 CAM DE LA COSTA INSIDE PROPERTY LINE RGT OF LFT LL 29 A12S 1247E3 1130
79 308567 4 6105 CAM DE LA COSTA INSIDE PROPERTY LINE LFT OF RGT LL 18 A12S 1247E3 1130
80 308544 4 6110 CAM DE LA COSTA unset unset 0 A12S 1247E3 1130
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81 308528 4 6111 CAM DE LA COSTA INSIDE PROPERTY LINE RGT OF LFT LL 1 A12S 1247E3 1130
82 308498 4 6114 CAM DE LA COSTA unset RGT OF LFT LL 33 A12S 1247E3 1131
83 182086 4 6114 CAM DE LA COSTA unset LFT OF RGT LL 27 A12S 1247E3 1194
84 308469 6 6115 CAM DE LA COSTA INSIDE PROPERTY LINE RGT OF LFT LL 4 A12S 1247E3 1131
85 182022 4 6160 CAM DE LA COSTA unset RGT OF LFT LL 65 A12S 1247E3 1094
86 181928 4 6201 CAM DE LA COSTA unset RGT OF LFT LL 32 A12S 1247E3 1094
87 181907 4 6203 CAM DE LA COSTA unset LFT OF RGT LL 11 A12S 1247E3 1094
88 181900 4 6204 CAM DE LA COSTA unset LFT OF RGT LL 60 A12S 1247E3 1093
89 181808 4 6206 CAM DE LA COSTA ON PROPERTY LINE RGT OF LFT LL 14 A12S 1247E3 1093
90 308272 4 6207 CAM DE LA COSTA unset LFT OF RGT LL 7 A12S 1247E3 1093
91 308158 4 6210 CAM DE LA COSTA INSIDE PROPERTY LINE RGT OF LFT LL 15 A12S 1247E3 1089
92 376371 6 6210 CAM DE LA COSTA unset LFT OF RGT LL 10 A12S 1247E3 1089
93 308094 6 6211 CAM DE LA COSTA unset unset 0 A12S 1247E3 1089
94 376370 6 6212 CAM DE LA COSTA unset RGT OF LFT LL 2 A12S 1247E3 822
95 307989 6 6215 CAM DE LA COSTA unset LFT OF RGT LL 11 A12S 1247E3 822
96 307927 4 6216 CAM DE LA COSTA INSIDE PROPERTY LINE RGT OF LFT LL 30 A12S 1247E3 822
97 181255 4 6219 CAM DE LA COSTA unset LFT OF RGT LL 7 A12S 1247E3 822
98 307807 4 6246 CAM DE LA COSTA INSIDE PROPERTY LINE MANHOLE 80 A12S 1247E3 822
99 188574 4 5364 CHELSEA ST unset MANHOLE 129 A13S 1247G4 1344 ESMT

100 188548 4 5366 CHELSEA ST unset MANHOLE 95 A13S 1247G4 1344
101 312968 4 5372 CHELSEA ST unset RGT OF LFT LL 13 A13S 1247G4 1344
102 312958 4 5384 CHELSEA ST unset MANHOLE 12 A13S 1247G4 1347
103 312926 4 5388 CHELSEA ST unset MANHOLE 24 A13S 1247G4 1347
104 188408 4 5396 CHELSEA AV unset MANHOLE 34 A13S 1247F4 1342 in MH?
105 187072 4 5503 CHELSEA AV unset RGT OF LFT LL 10 A13S 1247F4 1238
106 187069 4 5504 CHELSEA ST unset LFT OF RGT LL 30 A13S 1247F4 1238
107 187012 4 5511 CHELSEA AV unset LFT OF RGT LL 20 A13S 1247F4 1238
108 311874 4 5512 CHELSEA AV unset RGT OF LFT LL 20 A13S 1247F4 1238
109 311783 4 5519 CHELSEA AV unset LFT OF RGT LL 20 A13S 1247F4 1238
110 311769 4 5520 CHELSEA AV unset RGT OF LFT LL 20 A13S 1247F4 1238
111 311695 4 5527 CHELSEA ST unset LFT OF RGT LL 20 A13S 1247F4 1238
112 311694 4 5528 CHELSEA AV unset RGT OF LFT LL 20 A13S 1247F4 1238
113 186704 4 5535 CHELSEA ST unset LFT OF RGT LL 20 A13S 1247F4 1238
114 311624 4 5536 CHELSEA AV unset RGT OF LFT LL 18 A13S 1247F4 1239
115 186635 4 5543 CHELSEA ST unset LFT OF RGT LL 20 A13S 1247F4 1239
116 311564 4 5544 CHELSEA AV unset RGT OF LFT LL 20 A13S 1247F4 1239
117 311498 4 5552 CHELSEA AV unset RGT OF LFT LL 20 A13S 1247F4 1239
118 186516 4 5555 CHELSEA ST unset LFT OF RGT LL 20 A13S 1247F4 1239
119 311432 4 5559 CHELSEA ST unset LFT OF RGT LL 20 A13S 1247F4 1239
120 186419 4 5560 CHELSEA AV unset RGT OF LFT LL 20 A13S 1247F4 1239
121 186326 4 5567 CHELSEA ST unset LFT OF RGT LL 20 A13S 1247F4 1239
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122 182268 4 5812 CORRAL WY ON PROPERTY LINE RGT OF LFT LL 25 B12S 1247G3 3489
123 182218 4 5821 CORRAL WY INSIDE CURB LFT OF RGT LL 5 B12S 1247G3 3489
124 308551 4 5822 CORRAL WY unset RGT OF LFT LL 5 B12S 1247G3 3489
125 182133 4 5831 CORRAL WY INSIDE PROPERTY LINE LFT OF RGT LL 5 B12S 1247G3 3489
126 182122 4 5832 CORRAL WY INSIDE CURB RGT OF LFT LL 5 B12S 1247G3 3489
127 182034 4 5841 CORRAL WY INSIDE PROPERTY LINE MANHOLE 18 B12S 1247G3 3483
128 308415 4 5842 CORRAL WY INSIDE PROPERTY LINE RGT OF LFT LL 5 B12S 1247G3 3483
129 181888 4 5852 CORRAL WY ON PROPERTY LINE RGT OF LFT LL 5 B12S 1247G3 3483
130 181887 4 1415 COTTONTAIL LN INSIDE CURB LFT OF RGT LL 5 B12S 1247G3 3483
131 185591 6 608 FORWARD ST unset MANHOLE 50 A13S 1247G4 1194
132 185686 4 629 FORWARD ST unset LFT OF RGT LL 50 A13S 1247G4 1194
133 185514 4 711 FORWARD ST unset unset 0 A13S 1247G4 1286
134 185576 4 711 FORWARD ST unset LFT OF RGT LL 50 A13S 1247G4 1286
135 310742 4 718 FORWARD ST unset unset 0 A13S 1247G4 1286
136 185474 6 718 FORWARD ST unset unset 0 A13S 1247G4 1286
137 185575 4 721 FORWARD ST unset MANHOLE 95 A13S 1247G4 1286
138 310416 4 850 FORWARD ST unset RGT OF LFT LL 29 A13S 1247G3 1271 ESMT
139 307343 4 936 HAVENHURST DR unset LFT OF RGT LL 20 A12S 1247F2 973
140 307331 4 946 HAVENHURST DR unset MANHOLE 30 A12S 1247F2 973
141 180443 4 1004 HAVENHURST DR unset RGT OF LFT LL 20 A12S 1247F2 970
142 180462 4 1015 HAVENHURST DR unset LFT OF RGT LL 20 A12S 1247F2 970
143 307371 4 1015 HAVENHURST DR unset MANHOLE 175 A12S 1247F2 970
144 307272 4 1024 HAVENHURST DR unset RGT OF LFT LL 20 A12S 1247F2 970
145 180433 4 1025 HAVENHURST DR unset unset 0 A12S 1247F2 970
146 307363 4 1025 HAVENHURST DR unset unset 0 A12S 1247F2 970
147 5517218 4 1025 HAVENHURST DR unset MANHOLE 110 A12S 1247F2 970
148 307260 4 1034 HAVENHURST DR unset RGT OF LFT LL 20 A12S 1247F2 970
149 180486 4 1035 HAVENHURST DR unset LFT OF RGT LL 20 A12S 1247G2 970
150 180330 4 1044 HAVENHURST DR unset RGT OF LFT LL 20 A12S 1247G2 969
151 307315 4 1045 HAVENHURST DR unset LFT OF RGT LL 20 A12S 1247G2 969
152 180309 4 1054 HAVENHURST DR unset RGT OF LFT LL 20 A12S 1247G2 969
153 307296 4 1055 HAVENHURST DR unset LFT OF RGT LL 20 A12S 1247G2 969
154 306905 4 1140 INSPIRATION DR unset LFT OF RGT LL 20 A12S 1247G2 983
155 179642 4 1140 INSPIRATION DR unset LFT OF RGT LL 40 A12S 1247G2 986
156 306901 4 1160 INSPIRATION DR unset RGT OF LFT LL 50 A12S 1247G2 983
157 179879 4 1210 INSPIRATION DR unset RGT OF LFT LL 20 A12S 1247G2 962
158 179871 4 1210 INSPIRATION DR unset MANHOLE 30 A12S 1247G2 962
159 179847 4 1230 INSPIRATION DR unset RGT OF LFT LL 20 A12S 1247G2 962
160 306954 4 1237 INSPIRATION DR unset MANHOLE 152 A12S 1247G2 962
161 179819 4 1242 INSPIRATION DR ON PROPERTY LINE RGT OF LFT LL 20 A12S 1247G2 962
162 306920 4 1247 INSPIRATION DR unset MANHOLE 106 A12S 1247G2 962
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163 179782 4 1260 INSPIRATION DR unset RGT OF LFT LL 20 A12S 1247G2 962
164 180392 4 6170 INSPIRATION WY unset unset 0 A12S 1247G2 976
165 307137 4 6171 INSPIRATION WY unset MANHOLE 67 A12S 1247G2 975
166 180129 4 6190 INSPIRATION WY unset RGT OF LFT LL 17 A12S 1247G2 975
167 307068 4 6191 INSPIRATION WY unset LFT OF RGT LL 17 A12S 1247G2 975
168 308874 4 5841 LA JOLLA CORONA DR unset unset 0 A12S 1247G3 1071
169 308887 4 5842 LA JOLLA CORONA DR unset RGT OF LFT LL 5 A12S 1247G3 1071
170 182616 4 5852 LA JOLLA CORONA DR unset RGT OF LFT LL 4 A12S 1247G3 1071
171 182598 4 5855 LA JOLLA CORONA DR unset LFT OF RGT LL 5 A12S 1247G3 1071
172 182531 4 5862 LA JOLLA CORONA DR unset RGT OF LFT LL 5 A12S 1247G3 1071
173 181770 4 5962 LA JOLLA CORONA DR unset LFT OF RGT LL 5 A12S 1247G3 1079
174 308203 4 5963 LA JOLLA CORONA DR unset RGT OF LFT LL 6 A12S 1247G3 1079
175 181755 4 5971 LA JOLLA CORONA DR unset MANHOLE 171 A12S 1247G3 1079
176 181869 4 5978 LA JOLLA CORONA DR unset LFT OF RGT LL 5 A12S 1247G3 1079
177 181844 4 5979 LA JOLLA CORONA DR unset RGT OF LFT LL 5 A12S 1247F3 1079
178 181926 4 5980 LA JOLLA CORONA DR unset LFT OF RGT LL 5 A12S 1247G3 1079
179 181890 4 5987 LA JOLLA CORONA DR unset RGT OF LFT LL 22 A12S 1247F3 1079
180 181957 4 5995 LA JOLLA CORONA DR INSIDE PROPERTY LINE RGT OF LFT LL 5 A12S 1247F3 1079
181 186150 4 5439 LA JOLLA MESA DR unset LFT OF RGT LL 16 B13S 1247G4 3627
182 186046 4 5451 LA JOLLA MESA DR unset LFT OF RGT LL 18 B13S 1247G4 3627
183 185946 4 5455 LA JOLLA MESA DR unset LFT OF RGT LL 19 B13S 1247G4 3627
184 310808 4 5505 LA JOLLA MESA DR unset unset 0 B13S 1247G4 3589
185 185451 4 5511 LA JOLLA MESA DR unset LFT OF RGT LL 10 B13S 1247G4 3589
186 310664 4 5517 LA JOLLA MESA DR unset LFT OF RGT LL 14 B13S 1247G4 3589
187 185253 4 5523 LA JOLLA MESA DR unset LFT OF RGT LL 12 B13S 1247G4 3589
188 185141 4 5529 LA JOLLA MESA DR unset LFT OF RGT LL 17 B13S 1247G4 3589
189 185076 4 5535 LA JOLLA MESA DR unset unset 0 B13S 1247G4 3589
190 310443 4 5541 LA JOLLA MESA DR unset LFT OF RGT LL 10 B13S 1247G3 3588
191 184906 4 5547 LA JOLLA MESA DR unset LFT OF RGT LL 11 B13S 1247G3 3588
192 184839 4 5553 LA JOLLA MESA DR unset LFT OF RGT LL 5 B13S 1247H3 3588
193 184730 4 5559 LA JOLLA MESA DR unset LFT OF RGT LL 16 B13S 1247H3 3587
194 1140434 4 5565 LA JOLLA MESA DR INSIDE PROPERTY LINE LFT OF RGT LL 15 B13S 1247H3 3587
195 184556 4 5571 LA JOLLA MESA DR unset LFT OF RGT LL 13 B13S 1247H3 3587
196 184405 4 5587 LA JOLLA MESA DR unset RGT OF LFT LL 20 B13S 1247H3 3586
197 184348 4 5597 LA JOLLA MESA DR unset LFT OF RGT LL 20 B13S 1247G3 3586
198 309006 4 5778 LA JOLLA MESA DR unset RGT OF LFT LL 65 B12S 1247G3 3494
199 308894 4 5786 LA JOLLA MESA DR unset RGT OF LFT LL 66 B12S 1247G3 3494
200 308999 4 961 LA JOLLA RANCHO RD unset MANHOLE 166 A12S 1247G3 1063
201 182846 4 999 LA JOLLA RANCHO RD unset MANHOLE 29 A12S 1247G3 1063
202 182728 4 1011 LA JOLLA RANCHO RD unset LFT OF RGT LL 5 B12S 1247G3 3491
203 182609 4 1020 LA JOLLA RANCHO RD INSIDE PROPERTY LINE LFT OF RGT LL 73 B12S 1247G3 3491
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204 308843 4 1021 LA JOLLA RANCHO RD unset LFT OF RGT LL 5 B12S 1247G3 3491
205 308782 4 1031 LA JOLLA RANCHO RD unset LFT OF RGT LL 5 B12S 1247G3 3491
206 182527 4 1034 LA JOLLA RANCHO RD INSIDE PROPERTY LINE RGT OF LFT LL 4 B12S 1247G3 3491
207 182482 4 1041 LA JOLLA RANCHO RD unset LFT OF RGT LL 5 B12S 1247G3 3491
208 182300 4 1050 LA JOLLA RANCHO RD INSIDE CURB LFT OF RGT LL 5 B12S 1247G3 3490
209 182380 4 1051 LA JOLLA RANCHO RD INSIDE PROPERTY LINE LFT OF RGT LL 5 B12S 1247G3 3490
210 308605 4 1061 LA JOLLA RANCHO RD unset LFT OF RGT LL 6 B12S 1247G3 3490
211 308595 4 1102 LA JOLLA RANCHO RD unset RGT OF LFT LL 9 B12S 1247G3 3490
212 308529 4 1112 LA JOLLA RANCHO RD INSIDE PROPERTY LINE RGT OF LFT LL 5 B12S 1247G3 3481
213 182105 4 1115 LA JOLLA RANCHO RD INSIDE CURB LFT OF RGT LL 5 B12S 1247G3 3481
214 308457 4 1122 LA JOLLA RANCHO RD unset RGT OF LFT LL 5 B12S 1247G3 3481
215 181988 4 1125 LA JOLLA RANCHO RD INSIDE PROPERTY LINE LFT OF RGT LL 5 B12S 1247G3 3480
216 181939 4 1132 LA JOLLA RANCHO RD unset RGT OF LFT LL 5 A12S 1247G3 3480
217 308331 4 1135 LA JOLLA RANCHO RD INSIDE PROPERTY LINE LFT OF RGT LL 5 A12S 1247G3 3480
218 308270 4 1142 LA JOLLA RANCHO RD unset RGT OF LFT LL 5 A12S 1247G3 1064
219 181721 4 1145 LA JOLLA RANCHO RD unset LFT OF RGT LL 9 B12S 1247G3 1064
220 185850 4 5500 LADYBIRD LN unset RGT OF LFT LL 26 B13S 1247G4 3594
221 185745 4 5507 LADYBIRD LN unset MANHOLE 47 B13S 1247G4 3594
222 185692 4 5515 LADYBIRD LN unset LFT OF RGT LL 11 B13S 1247G4 3594 ESMT
223 184411 4 5602 LADYBIRD LN unset MANHOLE 41 B13S 1247G3 3599
224 309986 4 5612 LADYBIRD LN unset RGT OF LFT LL 24 B13S 1247G3 3581
225 184142 4 5615 LADYBIRD LN unset RGT OF LFT LL 24 B13S 1247G3 3581
226 184081 4 5621 LADYBIRD LN INSIDE CURB LFT OF RGT LL 24 B12S 1247G3 3566
227 184134 4 5622 LADYBIRD LN unset RGT OF LFT LL 24 B13S 1247G3 3566
228 309844 4 5631 LADYBIRD LN unset LFT OF RGT LL 24 B12S 1247G3 3566
229 184048 4 5632 LADYBIRD LN unset RGT OF LFT LL 21 B12S 1247G3 3566
230 183916 4 5641 LADYBIRD LN unset LFT OF RGT LL 20 B12S 1247G3 3566
231 183968 4 5642 LADYBIRD LN INSIDE PROPERTY LINE RGT OF LFT LL 22 B12S 1247G3 3566
232 183815 4 5651 LADYBIRD LN INSIDE PROPERTY LINE MANHOLE 8 B12S 1247G3 3566
233 309760 4 5652 LADYBIRD LN unset RGT OF LFT LL 19 B12S 1247G3 3566
234 183735 4 5661 LADYBIRD LN ON PROPERTY LINE RGT OF LFT LL 8 B12S 1247G3 3566
235 309700 4 5662 LADYBIRD LN unset RGT OF LFT LL 17 B12S 1247G3 3566
236 183736 4 5670 LA JOLLA MESA DR unset RGT OF LFT LL 105 B12S 1247G3 3566 IN MH?
237 184879 4 5591 LINDA ROSA AV unset MANHOLE 77 B13S 1247G3 3572
238 178402 4 6502 MANANA PL unset LFT OF RGT LL 12 A12S 1247F2 625
239 305720 4 6515 MANANA PL INSIDE CURB RGT OF LFT LL 9 A11S 1247F2 625
240 305758 4 6516 MANANA PL INSIDE PROPERTY LINE MANHOLE 22 A11S 1247F2 625
241 178204 4 6529 MANANA PL INSIDE PROPERTY LINE LFT OF RGT LL 10 A11S 1247F2 622
242 305681 4 6530 MANANA PL INSIDE PROPERTY LINE LFT OF RGT LL 40 A11S 1247F2 625
243 305535 4 6543 MANANA PL INSIDE PROPERTY LINE RGT OF LFT LL 6 A11S 1247F2 625
244 305585 4 6554 MANANA PL INSIDE PROPERTY LINE MANHOLE 120 A11S 1247F2 625
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245 177955 4 6558 MANANA PL INSIDE CURB RGT OF LFT LL 35 A11S 1247F2 625
246 179493 4 855 MUIRLANDS DR unset MANHOLE 78 A12S 1247F2 925
247 179704 4 861 MUIRLANDS DR unset LFT OF RGT LL 20 A12S 1247F2 925
248 179532 4 918 MUIRLANDS DR unset unset 0 A12S 1247F2 925 in MH?
249 280893 4 921 MUIRLANDS DR unset MANHOLE 88 A12S 1247F2 934
250 375676 4 1037 MUIRLANDS DR unset MANHOLE 97 A12S 1247G2 934
251 306686 4 1105 MUIRLANDS DR unset LFT OF RGT LL 2 A12S 1247G2 986
252 179523 4 1175 MUIRLANDS DR unset RGT OF LFT LL 10 A12S 1247G2 987
253 179572 4 704 MUIRLANDS VISTA WY unset MANHOLE 40 A12S 1247F2 923
254 306647 4 714 MUIRLANDS VISTA WY unset RGT OF LFT LL 20 A12S 1247F2 923
255 179732 4 715 MUIRLANDS VISTA WY unset LFT OF RGT LL 20 A12S 1247F2 923
256 306639 4 724 MUIRLANDS VISTA WY unset RGT OF LFT LL 20 A12S 1247F2 923
257 179656 4 725 MUIRLANDS VISTA WY unset LFT OF RGT LL 20 A12S 1247F2 923
258 306695 4 733 MUIRLANDS VISTA WY unset LFT OF RGT LL 20 A12S 1247F2 925
259 375003 4 734 MUIRLANDS VISTA WY unset RGT OF LFT LL 20 A12S 1247F2 925
260 306649 4 741 MUIRLANDS VISTA WY unset LFT OF RGT LL 25 A12S 1247F2 925
261 305860 4 965 MUIRLANDS VISTA WY unset RGT OF LFT LL 8 A12S 1247F2 997
262 376341 4 966 MUIRLANDS VISTA WY INSIDE PROPERTY LINE LOT LINE 10 A11S 1247F2 997
263 305760 4 986 MUIRLANDS VISTA WY unset MANHOLE 55 A11S 1247F2 997
264 305853 4 987 MUIRLANDS VISTA WY unset RGT OF LFT LL 10 A12S 1247F2 633
265 178369 4 1011 MUIRLANDS VISTA WY unset LFT OF RGT LL 10 A12S 1247F2 633
266 178260 4 1024 MUIRLANDS VISTA WY INSIDE PROPERTY LINE RGT OF LFT LL 10 A11S 1247G2 633
267 178352 4 1025 MUIRLANDS VISTA WY unset LFT OF RGT LL 10 A12S 1247G2 633
268 305726 4 1038 MUIRLANDS VISTA WY unset RGT OF LFT LL 10 A11S 1247G2 633
269 178372 4 1041 MUIRLANDS VISTA WY unset LFT OF RGT LL 10 A11S 1247G2 633
270 178232 4 1052 MUIRLANDS VISTA WY INSIDE PROPERTY LINE RGT OF LFT LL 10 A11S 1247G2 634
271 305665 4 1066 MUIRLANDS VISTA WY INSIDE PROPERTY LINE RGT OF LFT LL 10 A11S 1247G2 634
272 305789 4 1055 MUIRLANDS VISTA WY unset LFT OF RGT LL 8 A12S 1247G2 634
273 305716 4 1067 MUIRLANDS VISTA WY INSIDE PROPERTY LINE MANHOLE 54 A11S 1247G2 634
274 178073 4 1112 MUIRLANDS VISTA WY INSIDE PROPERTY LINE RGT OF LFT LL 25 A11S 1247G2 635
275 177973 4 1126 MUIRLANDS VISTA WY unset RGT OF LFT LL 10 A11S 1247G2 635
276 178124 4 1111 MUIRLANDS VISTA WY INSIDE PROPERTY LINE LFT OF RGT LL 10 A11S 1247G2 635
277 177991 4 1127 MUIRLANDS VISTA WY unset LFT OF RGT LL 8 A11S 1247G2 635
278 180110 4 932 NEWKIRK DR unset RGT OF LFT LL 20 A12S 1247F2 934
279 180197 4 941 NEWKIRK DR unset LFT OF RGT LL 20 A12S 1247F2 934
280 307041 4 942 NEWKIRK DR unset RGT OF LFT LL 20 A12S 1247F2 934
281 180166 4 951 NEWKIRK DR unset LFT OF RGT LL 20 A12S 1247F2 934
282 307028 4 952 NEWKIRK DR ON PROPERTY LINE RGT OF LFT LL 20 A12S 1247F2 934
283 180141 4 1005 NEWKIRK DR unset LFT OF RGT LL 20 A12S 1247F2 934
284 307001 4 1006 NEWKIRK DR unset MANHOLE 70 A12S 1247F2 934
285 180112 4 1015 NEWKIRK DR unset LFT OF RGT LL 20 A12S 1247F2 985
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286 306984 4 1016 NEWKIRK DR unset MANHOLE 24 A12S 1247F2 985
287 180007 4 1025 NEWKIRK DR unset LFT OF RGT LL 20 A12S 1247F2 985
288 180063 4 1025 NEWKIRK DR unset LFT OF RGT LL 22 A12S 1247F2 985
289 306967 4 1026 NEWKIRK DR unset RGT OF LFT LL 20 A12S 1247F2 985
290 180027 4 1035 NEWKIRK DR unset MANHOLE 75 A12S 1247G2 985
291 306944 4 1036 NEWKIRK DR unset MANHOLE 170 A12S 1247F2 985
292 306912 4 1046 NEWKIRK DR unset unset 0 A12S 1247G2 985
293 306889 4 1056 NEWKIRK DR unset RGT OF LFT LL 20 A12S 1247G2 985
294 183249 4 5820 RAVENSWOOD RD unset RGT OF LFT LL 20 A12S 1247G3 1062
295 309242 4 5840 RAVENSWOOD RD unset RGT OF LFT LL 30 A12S 1247G3 1062
296 309289 4 5841 RAVENSWOOD RD INSIDE PROPERTY LINE LFT OF RGT LL 6 B12S 1247G3 3504
297 183044 4 5860 RAVENSWOOD RD unset unset 0 A12S 1247G3 1062
298 309155 4 5861 RAVENSWOOD RD unset MANHOLE 74 A12S 1247G3 1062
299 182906 4 5880 RAVENSWOOD RD unset RGT OF LFT LL 20 A12S 1247G3 1063
300 309015 4 5888 RAVENSWOOD RD unset RGT OF LFT LL 1 A12S 1247G3 1063
301 188614 4 311 SAN COLLA ST unset LFT OF RGT LL 34 A13S 1247F4 1299
302 188518 4 312 SAN COLLA ST unset RGT OF LFT LL 25 A13S 1247F4 1299
303 312994 4 321 SAN COLLA ST unset LFT OF RGT LL 32 A13S 1247F4 1299
304 188497 4 322 SAN COLLA ST unset RGT OF LFT LL 20 A13S 1247F4 1299
305 188431 4 332 SAN COLLA ST unset MANHOLE 42 A13S 1247F4 1341
306 312982 4 333 SAN COLLA ST unset MANHOLE 46 A13S 1247F4 1341
307 184004 4 903 SANDPIPER PL unset RGT OF LFT LL 19 A12S 1247G3 1061
308 183862 4 904 SANDPIPER PL unset RGT OF LFT LL 29 A12S 1247G3 1061
309 183860 4 914 SANDPIPER PL unset LFT OF RGT LL 35 A12S 1247G3 1061
310 183967 4 915 SANDPIPER PL INSIDE PROPERTY LINE RGT OF LFT LL 35 B12S 1247G3 1061
311 309734 4 924 SANDPIPER PL INSIDE PROPERTY LINE LFT OF RGT LL 32 B12S 1247G3 1061
312 183825 4 934 SANDPIPER PL INSIDE CURB RGT OF LFT LL 50 B12S 1247G3 1061
313 184373 4 901 SKYLARK DR unset LFT OF RGT LL 32 A13S 1247G3 1273
314 184246 4 902 SKYLARK DR unset RGT OF LFT LL 34 A13S 1247G3 1273
315 184250 4 912 SKYLARK DR unset LFT OF RGT LL 30 A13S 1247G3 1273
316 184494 4 921 SKYLARK DR unset MANHOLE 25 B13S 1247G3 3570
317 184226 4 922 SKYLARK DR unset MANHOLE 45 B13S 1247G3 3569
318 184371 4 931 SKYLARK DR unset LFT OF RGT LL 22 B13S 1247G3 3569
319 184109 4 936 SKYLARK DR unset LFT OF RGT LL 54 B13S 1247G3 3568
320 184290 4 941 SKYLARK DR unset LFT OF RGT LL 20 B13S 1247G3 3568
321 184155 4 951 SKYLARK DR unset LFT OF RGT LL 25 B13S 1247G3 3568
322 309815 4 952 SKYLARK DR INSIDE PROPERTY LINE MANHOLE 6 B12S 1247G3 3519
323 309883 4 961 SKYLARK DR INSIDE PROPERTY LINE LFT OF RGT LL 23 B12S 1247G3 3568
324 309812 4 971 SKYLARK DR INSIDE CURB MANHOLE 34 B12S 1247G3 3519
325 309669 4 972 SKYLARK DR INSIDE CURB LFT OF RGT LL 23 B12S 1247G3 3517
326 183849 4 981 SKYLARK DR INSIDE CURB RGT OF LFT LL 55 B12S 1247G3 3517
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327 183724 4 982 SKYLARK DR INSIDE CURB RGT OF LFT LL 15 B12S 1247G3 3517
328 309679 4 991 SKYLARK DR INSIDE PROPERTY LINE RGT OF LFT LL 40 B12S 1247G3 3516
329 183625 4 1002 SKYLARK DR INSIDE PROPERTY LINE MANHOLE 24 B12S 1247G3 3515
330 183770 4 1011 SKYLARK DR unset MANHOLE 41 B12S 1247G3 5068020
331 183733 4 1011 SKYLARK DR unset LFT OF RGT LL 85 B12S 1247G3 5068020
332 183638 4 1012 SKYLARK DR ON PROPERTY LINE LFT OF RGT LL 29 B12S 1247G3 5068020
333 183732 4 1022 SKYLARK DR INSIDE PROPERTY LINE LFT OF RGT LL 20 B12S 1247G3 5068020
334 183906 4 1042 SKYLARK DR INSIDE PROPERTY LINE RGT OF LFT LL 38 B12S 1247G3 3567
335 279943 4 1043 SKYLARK DR INSIDE PROPERTY LINE RGT OF LFT LL 41 B12S 1247G3 3567
336 184025 4 1052 SKYLARK DR unset LFT OF RGT LL 30 B12S 1247G3 3567
337 375027 4 1053 SKYLARK DR INSIDE PROPERTY LINE LFT OF RGT LL 36 B12S 1247G3 3567
338 279946 4 1063 SKYLARK DR unset LFT OF RGT LL 26 B13S 1247G3 3575 POSS. IN MH
339 309964 4 1064 SKYLARK DR unset MANHOLE 13 B13S 1247G3 3575
340 184333 4 1102 SKYLARK DR unset LFT OF RGT LL 34 B13S 1247G3 3580
341 310100 4 1103 SKYLARK DR unset RGT OF LFT LL 43 B13S 1247G3 3580
342 184370 4 1114 SKYLARK DR unset RGT OF LFT LL 37 B13S 1247G3 3580
343 310156 4 1115 SKYLARK DR unset LFT OF RGT LL 20 B13S 1247G3 3580
344 310122 4 1125 SKYLARK DR unset LFT OF RGT LL 33 B13S 1247G3 3580
345 184399 4 1126 SKYLARK DR unset RGT OF LFT LL 35 B13S 1247G3 3580
346 184590 4 1135 SKYLARK DR unset LFT OF RGT LL 30 B13S 1247G3 3599
347 310149 4 1145 SKYLARK DR unset LFT OF RGT LL 45 B13S 1247G3 3599
348 309995 4 1166 SKYLARK DR unset RGT OF LFT LL 40 B13S 1247G3 3581
349 309595 4 5680 SKYLARK PL INSIDE PROPERTY LINE MANHOLE 46 B12S 1247G3 3505
350 183446 4 5689 SKYLARK PL INSIDE CURB LFT OF RGT LL 10 B12S 1247G3 3505
351 183171 4 5701 SKYLARK PL INSIDE PROPERTY LINE MANHOLE 82 B12S 1247G3 3501
352 182984 4 5711 SKYLARK PL INSIDE PROPERTY LINE LFT OF RGT LL 13 B12S 1247G3 3507
353 309164 4 5712 SKYLARK PL INSIDE CURB MANHOLE 25 B12S 1247G3 3507
354 182958 4 5721 SKYLARK PL INSIDE CURB RGT OF LFT LL 3 B12S 1247G3 3507
355 182960 4 5722 SKYLARK PL INSIDE PROPERTY LINE RGT OF LFT LL 6 B12S 1247G3 3507
356 182959 4 5733 SKYLARK PL ON PROPERTY LINE RGT OF LFT LL 7 B12S 1247G3 3507
357 280895 4 1005 SOLYMAR DR unset MANHOLE 75 A12S 1247F2 985
358 306970 4 1009 SOLYMAR DR unset MANHOLE 88 A12S 1247F2 985
359 280894 4 1009 SOLYMAR DR unset unset 0 A12S 1247F2 985
360 306657 4 1090 SOLYMAR DR unset MANHOLE 26 A12S 1247G2 987
361 306677 4 1090 SOLYMAR DR unset MANHOLE 16 A12S 1247G2 986
362 306653 4 1090 SOLYMAR DR unset MANHOLE 30 A12S 1247G2 987
363 179615 4 1090 SOLYMAR DR unset unset 0 A12S 1247G2 986
364 378505 4 6130 TERRYHILL DR unset LOT LINE 20 A12S 1247G2 967
365 180680 4 6131 TERRYHILL DR unset RGT OF LFT LL 20 A12S 1247G2 967
366 307406 4 6141 TERRYHILL DR unset MANHOLE 62 A12S 1247G2 978
367 307335 4 6151 TERRYHILL DR unset MANHOLE 6 A12S 1247G2 968
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368 180343 4 6161 TERRYHILL DR unset LFT OF RGT LL 20 A12S 1247G2 968
369 179905 4 6190 TERRYHILL DR unset LFT OF RGT LL 30 A12S 1247G2 985
370 191510 4 655 TOURMALINE ST unset LFT OF RGT LL 2 B13S 1247G5 3938
371 191408 4 655 TOURMALINE ST unset MANHOLE 34 B13S 1247G5 3937
372 181257 4 225 VIA DEL NORTE unset LFT OF RGT LL 18 A12S 1247E3 823
373 307716 6 300 VIA DEL NORTE unset LFT OF RGT LL 32 A12S 1247E2 828
374 181187 4 321 VIA DEL NORTE INSIDE PROPERTY LINE RGT OF LFT LL 21 A12S 1247E3 830
375 181118 4 335 VIA DEL NORTE unset RGT OF LFT LL 19 A12S 1247E3 830
376 1142079 6 338 VIA DEL NORTE INSIDE PROPERTY LINE LFT OF RGT LL 2 A12S 1247E2 829
377 181108 4 345 VIA DEL NORTE unset RGT OF LFT LL 43 A12S 1247E3 830
378 1810108 6 350 VIA DEL NORTE unset RGT OF LFT LL 23 A12S 1247E2 830
379 181087 4 355 VIA DEL NORTE unset MANHOLE 100 A12S 1247E3 830
380 307686 4 364 VIA DEL NORTE unset MANHOLE 90 A12S 1247E2 830
381 307660 6 364 VIA DEL NORTE unset unset 0 A12S 1247E2 830
382 181679 4 1181 VIA ESPANA unset RGT OF LFT LL 5 A12S 1247G3 1064
383 184832 4 5550 WARBLER WY unset RGT OF LFT LL 23 B13S 1247G3 3579
384 184888 4 5551 WARBLER WY unset LFT OF RGT LL 14 B13S 1247G3 3579
385 310286 4 5560 WARBLER WY unset LFT OF RGT LL 17 B13S 1247G3 3579
386 184776 4 5561 WARBLER WY unset RGT OF LFT LL 34 B13S 1247G3 3579
387 310217 4 5570 WARBLER WY unset LFT OF RGT LL 20 B13S 1247G3 3579
388 184653 4 5571 WARBLER WY unset RGT OF LFT LL 23 B13S 1247G3 3579
389 184533 4 5580 WARBLER WY unset LFT OF RGT LL 20 B13S 1247G3 3579
390 184555 4 5581 WARBLER WY unset RGT OF LFT LL 23 B13S 1247G3 3579
391 185577 6 5608 WAVERLY AV unset MANHOLE 77 A13S 1247G4 1194
392 185513 6 5611 WAVERLY AV unset unset 0 A13S 1247G4 1286
393 182758 4 5831 LA JOLLA CORONA DR unset LFT OF RGT LL 5 A12S 1247G3 1071
394 185674 4 5512 LADYBIRD LN unset LFT OF RGT LL 10 B13S 1247G4 3594 MH B13S‐27
395 185610 6 0 FORWARD ST unset unset 0 A13S 1247G4 1194 612/618
396 309414 4 5680 LA JOLLA MESA DR unset MANHOLE 8 B12S 1247G3 3507
397 311162 4 5451 LA JOLLA MESA DR unset RGT OF LFT LL 37 B13S 1247G4 3627
398 181083 6 338 VIA DEL NORTE INSIDE PROPERTY LINE MANHOLE 58 A12S 1247E3 828
399 376366 6 6261 CAMINO DE LA COSTA unset LFT OF RGT LL 3 A12S 1247E3 874
400 307289 4 1014 HAVENHURST DR unset RGT OF LFT LL 20 A12S 1247F2 970
401 186130 4 5439 LA JOLLA MESA DR unset RGT OF LFT LL 42 B13S 1247G4 3627
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Television Inspection Reports and Sample Formats, Codes 



Appendix K 

All video inspection will follow the White Book 2012, Section 306.9 

• Lateral videos 
o Shall follow White Book 2012 specs regarding file format, quality, and information on 

the video. 
o Naming convention will consist of: Number (of listing on Appendix J Sewer Laterals to be 

Rehabbed), the lateral FSN -  or 0 if a found lateral*; street number and street name. 
Example: “”1309812_7605MagellanDr.wmv” 

• Lateral Final videos 
o The submittal shall include a summary of the included videos listing the Downstream  

Facility FSN of each Lateral  
o An As-Built, per sample. 

*When a lateral is found that is not on the Appendix J list, it should be added to the list, given the next 
number, and the Engineer notified of the new number assignment. It is the responsibility Engineer or 
PM will apply for a new FSN for the facility. 

An Excel file of Appendix J can be provided upon request. A copy of the database example for Mains will 
also be provided, however, as disk must be submitted for the transfer of the Access file. 

Contractor is responsible for QA/QC of all submittals. 

A Lined-To-Date report for Laterals is to be submitted monthly. See Appendix N, Part 4. 
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4/30/2013INSPECTION

Page 1

INSPECTION_SEQ_NUM VIDEO_FILE_NAME INSPECTION_DT CAMERA_OPERPRECIPITATION_VIDEO_DIRECTIO
1 B12S‐0327‐B12S‐0314‐09090812.WMV 8/9/2012 9:44:00 AM BRANDON WAL US
2 B12S‐0329‐B12S‐0327‐09090812.WMV 8/9/2012 9:14:00 AM BRANDON WAL US
3 B12S‐0332‐B12S‐0330‐08090812.WMV 8/9/2012 8:10:00 AM BRANDON WAL US
4 B12S‐0330‐B12S‐0329‐08090812.WMV 8/9/2012 8:38:00 AM BRANDON WAL US
5 C21S‐0363‐C21S‐0346‐10150812.WMV 8/15/2012 10:26:00 AMBRANDON WAL US
6 C21S‐0365‐C21S‐0364‐09150812.WMV 8/15/2012 9:54:00 AM BRANDON WAL US
7 C21S‐0367‐C21S‐0365‐08150812.WMV 8/15/2012 8:47:00 AM BRANDON WAL US
8 C21S‐0379‐C21S‐0374‐10100812.WMV 8/10/2012 10:16:00 AMBRANDON WAL US
9 C21S‐0374‐C21S‐0373‐10100812.WMV 8/10/2012 10:36:00 AMBRANDON WAL US

10 C21S‐0371‐C21S‐0362‐08100812.WMV 8/10/2012 8:39:00 AM BRANDON WAL US
11 C21S‐0372‐C21S‐0371‐09100812.WMV 8/10/2012 9:04:00 AM BRANDON WAL US
12 C21S‐0383‐C21S‐0374‐09100812.WMV 8/10/2012 9:33:00 AM BRANDON WAL US
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STREET_NM SURFACE_TYP_TUPSTREAM_MA UPSTREAM_MANH_MAPID UPSTREAM_MADOWNSTRM_MDOWNSTRM_MDOWNSTREAM_
RUTGERS B12S 327 B12S 314
RUTGERS B12S 329 B12S 327
PASEO BONITA B12S 332 B12S 330
RUTGERS B12S 330 B12S 329
GAGE DR. C21S 363 C21S 346
INEZ ST. C21S 365 C21S 364
INEZ ST. C21S 367 C21S 365
GAGE C21S 379 C21S 374
GAGE C21S 374 C21S 373
LOMA VALLEY C21S 371 C21S 362
LOMA VALLEY C21S 372 C21S 371
JENNINGS ST C21S 383 C21S 374

SAMPLE
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START_FOOTAGEND_FOOTAGE_QC_PERSON_NM QC_DT
0
0
0
0
0
0
0
0
0
0
0
0
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Page 1

INSPECTION_SEQ_NUM FAC_SEQ_NUM OBSERVATION_SEQ_NUM OBSERVATION_CD FOOTAGE_QTY
1 3539 7586 FH‐N 233
1 3539 7581 ST‐N 0
1 3539 7582 CN‐N 5
1 3539 7583 CN‐N 89
1 3539 7585 CN‐N 227
1 3539 7584 CN‐N 160
2 3540 7592 CN‐N 235
2 3540 7593 CN‐N 238
2 3540 7591 CN‐N 168
2 3540 7590 CN‐N 100
2 3540 7589 CN‐N 78
2 3540 7588 CN‐N 24
2 3540 7587 ST‐N 0
2 3540 7594 FH‐N 267
3 3543 7595 ST‐N 0
3 3543 7596 CN‐N 2
3 3543 7597 CN‐N 24
3 3543 7598 CN‐N 111
3 3543 7599 FH‐N 305
4 3544 7604 CN‐N 120
4 3544 7601 CN‐N 29
4 3544 7600 ST‐N 0
4 3544 7602 CN‐N 42
4 3544 7605 FH‐N 154
4 3544 7603 CN‐N 117
5 11052 7610 CN‐N 240
5 11052 7611 CN‐N 295
5 11052 7609 CN‐N 103
5 11052 7608 CN‐N 38
5 11052 7607 CN‐N 9
5 11052 7606 ST‐N 0
5 11052 7612 FH‐N 333
6 11072 7613 ST‐N 0
6 11072 7614 CN‐N 33
6 11072 7615 FH‐N 127

SAMPLE
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Page 2

OBSERVATION_COMMENT

SAMPLE
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INSPECTION_SEQ_NUM FAC_SEQ_NUM OBSERVATION_SEQ_NUM OBSERVATION_CD FOOTAGE_QTY
7 11074 7626 FH‐N 219
7 11074 7621 CN‐N 109
7 11074 7620 CN‐N 85
7 11074 7622 CN‐N 130
7 11074 7624 CN‐N 187
7 11074 7616 ST‐N 0
7 11074 7617 CN‐N 24
7 11074 7618 CN‐N 24
7 11074 7619 CN‐N 70
7 11074 7623 CN‐N 170
7 11074 7625 CN‐N 219
8 11081 7633 CN‐N 159
8 11081 7634 CN‐N 205
8 11081 7632 CN‐N 144
8 11081 7631 CN‐N 99
8 11081 7630 CN‐N 96
8 11081 7629 CN‐N 43
8 11081 7628 CN‐N 24
8 11081 7627 ST‐N 0
8 11081 7635 FH‐N 238
9 11082 7642 CN‐N 188
9 11082 7636 ST‐N 0
9 11082 7637 CN‐N 34
9 11082 7638 CN‐N 73
9 11082 7639 CN‐N 116
9 11082 7640 CN‐N 120
9 11082 7641 CN‐N 178
9 11082 7643 FH‐N 215

10 11084 7646 CN‐N 47
10 11084 7647 CN‐N 73
10 11084 7648 FH‐N 117
10 11084 7644 ST‐N 0
10 11084 7645 CN‐N 7
11 11085 7653 CN‐N 104
11 11085 7656 FH‐N 147
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OBSERVATION_COMMENT

SAMPLE
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INSPECTION_SEQ_NUM FAC_SEQ_NUM OBSERVATION_SEQ_NUM OBSERVATION_CD FOOTAGE_QTY
11 11085 7654 CN‐N 141
11 11085 7652 CN‐N 100
11 11085 7651 CN‐N 55
11 11085 7650 CN‐N 10
11 11085 7649 ST‐N 0
11 11085 7655 CN‐N 145
12 11086 7657 ST‐N 0
12 11086 7658 CN‐N 57
12 11086 7659 CN‐N 70
12 11086 7660 FH‐N 252
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OBSERVATION_COMMENT
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INSPECTION_SEQ_NUM FAC_SEQ_NUM LGTH_QTY DEPTH JOINT_SINSD_DSTART_END_FOOTA PIPE_SEGMENT_COMMENT_TXT MATL_CD
1 3539 233 0 0 8 0 RIBLC
2 3540 267 0 0 8 0 RIBLC
3 3543 305 0 0 8 0 RIBLC
4 3544 154 0 0 8 0 RIBLC
5 11052 333 0 0 8 0 RIBLC
6 11072 127 0 0 8 0 RIBLC
7 11074 219 0 0 8 0 RIBLC
8 11081 238 0 0 8 0 RIBLC
9 11082 215 0 0 8 0 RIBLC

10 11084 117 0 0 8 0 RIBLC
11 11085 147 0 0 8 0 RIBLC
12 11086 252 0 0 8 0 RIBLC
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INSPECTION_SEQ FAC_SEQ_NUM OBSERVATION_SEQ_NUM ONLINE_STORAGE_FILE_NM STILL_IMAGE_SE
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VENDOR_RECOMMENDATION_SEQ_NUM INSPECTION_SEQ_NUM FAC_SEQ_NUM RECOMMENDATION_CD RECOMMENDATION_CD2 PRIORITY_CD
1 1 3539 N
1 2 3540 N
1 3 3543 N
1 4 3544 N
1 5 11052 N
1 6 11072 N
1 7 11074 N
1 8 11081 N
1 9 11082 N
1 10 11084 N
1 11 11085 N
1 12 11086 N
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Contractor for 
City of San Diego 
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(Contractor N arne) 

At Your Service! 
GOOD NEWS! We plan to begin 
working on a new sidewalk I curb 
replacement near your address within 
the next three workin~ days. 

~ ~ 

Q. HOW WNG WILL THIS WORK TAKE? 
A. It should take about five workJng days to remove and replace 
damngod areas of sidewalk, and final clean up (including any 
irrigation line repairs) will follow in tho next week. 

Q. CAN l WRITE IN THE WET CEMBl\'TI 
A. No, but you may walk on your new sidewalk 24 hours after it 
is poured. It's ok to drive on it in about 21 days. 

Q. WILL MY SPRINKLERS GET DAMAGED? 
A. lfthis occurs, we will repair the broken lines. After new 
sidewalk is placed, please do not instaJI irrigation pipes in the 
spHco between tree(s) and sidewalk as this is tho root-barrier zone. 

Q. WILL MY STREET IMPROVEMENTS BE 
DAMAGED? 
A. At limes, we must remove bricks or other encroachments 
from the parkway in order to do our work in tho public right of 
way. These items are returned to the fronting property owner. 

Q. WHAT ABOUT PARKI G? 
A. We appreciate your cooporutiou in pllrlcing out of our work 
area and apologize for any ioconveuieJlce. NO PARKING signs 
may be placed to allow us room to work. 

Tl1ank. .,{)U 
We hoo e Y{)U will be llleased wUh this 

lmpr()vement (() Y{)ur area 

PHONE NUMBERS 
Concrete Contractor (24 Hour): _____ _ 
Resident Engineer (Inspector): _____ _ 

I 
I I 

I ' 
~------------ ---- --- -1 

' \ 
I 

, 
I 

I 

, ..... -- ~ ....... 
' ' ' \ 

\ 
I 
I 
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, 
......... _40, ... 

Contractor for 
City of San Diego 

(Contractor Name) 

At Your Service! 
GOOD NEWS! We plan to begin 
working on a new sidewalk I curb 
replacement near your address within 
the next three work:in_g days. 

~ ~ 

Q. HOW LONG WILL THIS WORK TAKE? 
A. It should take about fivo working doys to remove nnd roplacc 
damaged areas of sidcwnlk, and final clean up (including nny 
irrigation line repairs) will tallow in the next week. 

Q. CAN T WRITE IN THE WET CEMENT? 
A. No, but you m•'Y walk on your new sidewalk 24 hours aller it 
is poured. It 's ok to drive on it in about 21 days. 

Q. WILL MY SPRINKLERS GET DAMAGED? 
A. If this occurs, we will repair the broken lines. After new 
sidewalk is plnccd, pletll!C do not install irrigation pipes in the 
space between trco(s) and ~idewnlk as this is tho root-barrier ZQne. 

Q. WILL MY STREET IMPROVEMENTS BE 
DAMAGED? 
A. At times, we must remove bricks or other encroachments 
from the parkwuy in order to do our wort. in tho public right or 
way. These items 81'0 returned to the fronting property owner. 

Q. WHAT ABOUT PARKING? 
A. We appreciate your cooperation in parking out of our work 
area and a!X>logize for any inconvenience. NO PARKINO signs 
may be placed to allow us room to work. 

lltank. .,oo 
We hVPe YVII Will be Pleased wiUI thl§ 

lmor{)verncnt w Ymr a.-ea 

PHONE NUMBERS 
Concrete Contmctor (24 Hour): ---- --
Resident Engineer (Inspector): _____ _ 
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Lined To Date Sample Report 



Lined to Date Template ‐ Sewer Lateral Video
Sewer Pipeline Rehabilitation W‐1

No.
Lateral 

FSN Street Street Name L COMMNT
Main 
FSN FV SUBM LFV SUBM

Field 
Book

THOS 
BRO SIZE LGTH

LATL VID_ 
DATE SubM_L

Latl Lining 
Date SUBM_LFV

LINING 
METHOD 

DESC.
LINER METHOD 

DESC.

REHAB 
CONTRACTOR 

DESC.
REHAB MATERIAL 

VENDOR
1 178196 6232 CALLE VERA CRUZ 3298 B11S 1247H2 4 12/4/2012 L‐16 1/5/2013 LF‐8 CIPP CIPP INVERSION EASY FLOW RIBLOC
2 305711 6235 CALLE VERA CRUZ 3298 B11S 1247J2 4 12/4/2012 L‐16 1/5/2013 LF‐8
3 178072 6246 CALLE VERA CRUZ 3116 B11S 1247H2 4 12/4/2012 L‐16 1/5/2013 LF‐8
4 305579 6259 CALLE VERA CRUZ 3116 B11S 1247J2 4 12/4/2012 L‐16 1/5/2013 LF‐8
5 177977 6260 CALLE VERA CRUZ 3116 B11S 1247H2 4 12/4/2012 L‐16 1/5/2013 LF‐8

Page 1 of 1
Sewer Pipeline Rehabilitation W-1 
Appendix M - Lined To Date Sample Report 
Volume 1 of 2 (Rev. Nov. 2013)     
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City of San Diego 
CITY CONTACT:  Eleida Felix Yackel, Contract Specialist, Email: EFelixYackel@sandieg.gov  

  Phone No. (619) 533-3449, Fax No. (619) 533-3633  

ADDENDUM “B” 

FOR 

SEWER PIPELINE REHABILITATION W-1 

BID NO.:   K-14-5964-DBB-3-A  
SAP NO. (WBS/IO/CC):   B-13014  
CLIENT DEPARTMENT:   2011  
COUNCIL DISTRICT:   1  
PROJECT TYPE: JA  
 

 
BID DUE DATE: 

2:00 PM 
JANUARY 9, 2014 

CITY OF SAN DIEGO 
PUBLIC WORKS CONTRACTING GROUP 

1010 SECOND AVENUE, 14TH FLOOR, MS 614C 
SAN DIEGO, CA  92101 

  



ENGINEER OF WORK 

The engineering Specifications and Special Provisions contained herein have been prepared by or under 
the direction of the following Registered Engineer: 

Seal 

------··----··----·--·------·-·--------------------
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A. CHANGES TO CONTRACT DOCUMENTS 

The following changes to the Contract Documents are hereby made effective as though 
originally issued with the bid package.  Bidders are reminded that all previous 
requirements to this solicitation remain in full force and effect. 

B. VOLUME 1 

1. To Contract Documents, Attachment D – Clean Water State Revolving Fund 
(CWSRF) Funding Agency Provisions, page 41, Item 8, Wage Rates, DELETE 
in its entirety and SUBSTITUTE with Page 4 of 30 through 30 of 30 of this 
Addendum. 

 

 

 

 

Tony Heinrichs, Director 
Public Works Department 

Dated: December 26, 2013 
San Diego, California 

TH/BDoringo/egz
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8.  WAGE RATES. This contract shall be subject to the following Davis-Bacon Wage 
Decisions: 

 
General Decision Number: CA130001 12/20/2013  CA1 

 
Superseded General Decision Number: CA20120001 

 
State: California 

 
Construction Types: Building, Heavy (Heavy and Dredging), 

Highway and Residential 
 
 

County: San Diego County in California. 
 

BUILDING CONSTRUCTION PROJECTS; DREDGING PROJECTS (does not 
include hopper dredge work); HEAVY CONSTRUCTION PROJECTS (does 

not include water well drilling); HIGHWAY CONSTRUCTION 
PROJECTS; RESIDENTIAL CONSTRUCTION PROJECTS (consisting of 

single family homes and apartments up to and including 4 
stories) 

 
 

Modification Number     Publication Date 
0              01/04/2013 
1              01/18/2013 
2              03/01/2013 
3              03/08/2013 
4              03/22/2013 
5              04/12/2013 
6              05/10/2013 
7              05/31/2013 
8              07/05/2013 
9              07/19/2013 
10             08/09/2013 
11             08/16/2013 
12             08/23/2013 
13             08/30/2013 
14             09/06/2013 
15             09/13/2013 
16             09/20/2013 
17             10/04/2013 
18             11/15/2013 
19             12/06/2013 
20             12/20/2013 
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 ASBE0005-002 07/01/2013 
 
                                  Rates          Fringes 
 
Asbestos Workers/Insulator    
(Includes the application of    
all insulating materials,    
protective coverings,    
coatings, and finishes to all    
types of mechanical systems).....$ 34.51            18.55 
Fire Stop Technician    
(Application of Firestopping    
Materials for wall openings    
and penetrations in walls,    
floors, ceilings and curtain    
walls)...........................$ 24.34            16.09 
---------------------------------------------------------------- 
 ASBE0005-004 06/24/2013 
 
                                  Rates          Fringes 
 
Asbestos Removal    
worker/hazardous material    
handler (Includes    
preparation, wetting,    
stripping, removal,    
scrapping, vacuuming, bagging    
and disposing of all    
insulation materials from     
mechanical systems, whether    
they contain asbestos or not)....$ 16.95            10.23 
---------------------------------------------------------------- 
 BOIL0092-003 10/01/2012 
 
                                  Rates          Fringes 
 
BOILERMAKER......................$ 41.17            28.27 
---------------------------------------------------------------- 
 BRCA0004-008 11/01/2012 
 
                                  Rates          Fringes 
 
BRICKLAYER; MARBLE SETTER........$ 33.75            14.55 
---------------------------------------------------------------- 
 BRCA0018-004 06/01/2012 
 
                                  Rates          Fringes 
 
MARBLE FINISHER..................$ 27.04            10.66 
TILE FINISHER....................$ 22.37             9.19 
TILE LAYER.......................$ 33.55            13.55 
---------------------------------------------------------------- 
 BRCA0018-010 09/01/2011 
 
                                  Rates          Fringes 
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TERRAZZO FINISHER................$ 26.59             9.62 
TERRAZZO WORKER/SETTER...........$ 33.63            10.46 
---------------------------------------------------------------- 
 CARP0409-002 07/01/2008 
 
                                  Rates          Fringes 
 
Diver   
     (1) Wet.....................$ 663.68            9.82 
     (2) Standby.................$ 331.84            9.82 
     (3) Tender..................$ 323.84            9.82 
     (4) Assistant Tender........$ 299.84            9.82 
 
Amounts in "Rates' column are per day 
---------------------------------------------------------------- 
 CARP0409-008 08/01/2010 
 
                                  Rates          Fringes 
 
Modular Furniture Installer......$ 17.00             7.41 
---------------------------------------------------------------- 
 CARP0547-001 07/01/2009 
 
                                  Rates          Fringes 
 
CARPENTER   
     (1)  Bridge.................$ 37.28            10.58 
     (2)  Commercial Building....$ 32.30            10.58 
     (3)  Heavy & Highway........$ 37.15            10.58 
     (4)  Residential Carpenter..$ 25.84            10.58 
     (5)  Residential  
     Insulation Installer........$ 18.00             8.16 
MILLWRIGHT.......................$ 37.65            10.58 
PILEDRIVERMAN....................$ 37.28            10.58 
---------------------------------------------------------------- 
 CARP0547-002 07/01/2009 
 
                                  Rates          Fringes 
 
Drywall   
     (1) Work on wood framed  
     construction of single  
     family residences,  
     apartments or condominiums  
     under four stories 
      Drywall Installer/Lather...$ 21.00             8.58 
      Drywall Stocker/Scrapper...$ 11.00             6.67 
     (2) All other work 
      Drywall Installer/Lather...$ 27.35             9.58 
      Drywall Stocker/Scrapper...$ 11.00             6.67 
---------------------------------------------------------------- 
 ELEC0569-001 06/03/2013 
 
                                  Rates          Fringes 
 
Electricians (Tunnel Work)   
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     Cable Splicer...............$ 43.78         3%+11.87 
     Electrician.................$ 43.03         3%+11.87 
Electricians: (All Other    
Work, Including 4 Stories    
Residential)   
     Cable Splicer...............$ 39.00         3%+11.87 
     Electrician.................$ 38.25         3%+11.87 
---------------------------------------------------------------- 
 ELEC0569-005 12/01/2012 
 
                                  Rates          Fringes 
 
Sound & Communications   
     Sound Technician............$ 27.57         3%+10.81 
     Soundman....................$ 22.06          3%+9.17 
 
  SOUND TECHNICIAN: Terminating, operating and performing 
  final check-out 
 
  SOUNDMAN: Wire-pulling, splicing, assembling and  installing 
  devices 
 
  SCOPE OF WORK Assembly, installation, operation, service and 
  maintenance of components or systems as used in closed 
  circuit television, amplified master television 
  distribution, CATV on private property, intercommunication, 
  burglar alarm, fire alarm, life support and all security 
  alarms, private and public telephone and related telephone 
  interconnect, public address, paging, audio, language, 
  electronic, background music system less than line voltage 
  or any system acceptable for class two wiring for private, 
  commercial, or industrial use furnished by leased wire, 
  frequency modulation or other recording devices, electrical 
  apparatus by means of which electricity is applied to the 
  amplification, transmission, transference, recording or 
  reproduction of voice, music, sound, impulses and video. 
  Excluded from this Scope of Work - transmission, service 
  and maintenance of background music.  All of the above 
  shall include the installation and transmission over fiber 
  optics. 
 
---------------------------------------------------------------- 
 ELEC0569-006 10/17/2013 
 
Work on street lighting; traffic signals; and underground 
systems and/or established easements outside of buildings 
 
 
                                  Rates          Fringes 
 
Traffic signal, street light    
and underground work   
     Utility Technician #1.......$ 28.00          3%+7.42 
     Utility Technician #2.......$ 23.15          3%+7.42 
 
STREET LIGHT & TRAFFIC SIGNAL WORK: 
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  UTILITY TECHNICIAN #1: Installation of street lights and 
  traffic signals, including electrical circuitry, 
  programmable controller, pedestal-mounted electrical meter 
  enclosures and laying of pre-assembled cable in ducts.  The 
  layout of electrical systems and communication installation 
  including proper position of trench depths, and radius at 
  duct banks, location for manholes, street lights and 
  traffic signals. 
 
  UTILITY TECHNICIAN #2: Distribution of material at jobsite, 
  installation of underground ducts for electrical, 
  telephone, cable TV land communication systems. The 
  setting, leveling, grounding and racking of precast 
  manholes, handholes and transformer pads. 
 
---------------------------------------------------------------- 
 ELEC0569-008 06/03/2013 
 
                                  Rates          Fringes 
 
ELECTRICIAN (Residential, 1-3    
Stories).........................$ 22.37          3%+3.30 
---------------------------------------------------------------- 
 ELEC1245-001 06/01/2013 
 
                                  Rates          Fringes 
 
LINE CONSTRUCTION   
     (1) Lineman; Cable splicer..$ 50.30            15.00 
     (2) Equipment specialist  
     (operates crawler  
     tractors, commercial motor  
     vehicles, backhoes,  
     trenchers, cranes (50 tons  
     and below), overhead &  
     underground distribution  
     line   equipment)...........$ 40.17            14.56 
     (3) Groundman...............$ 30.73            13.48 
     (4) Powderman...............$ 44.91            13.48 
 
  HOLIDAYS: New Year's Day, M.L. King Day, Memorial Day, 
  Independence Day, Labor Day, Veterans Day, Thanksgiving Day 
  and day after Thanksgiving, Christmas Day 
 
---------------------------------------------------------------- 
 ELEV0018-001 01/01/2013 
 
                                  Rates          Fringes 
 
ELEVATOR MECHANIC................$ 48.23           25.185 
 
FOOTNOTE: 
  PAID VACATION:  Employer contributes 8% of regular hourly 
  rate as vacation pay credit for employees with more than 5 
  years of service, and 6% for 6 months to 5 years of service. 
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  PAID HOLIDAYS: New Years Day, Memorial Day, Independence Day, 
  Labor Day, Veterans Day, Thanksgiving Day, Friday after 
  Thanksgiving, and Christmas Day. 
 
---------------------------------------------------------------- 
 ENGI0012-003 08/26/2013 
 
                                  Rates          Fringes 
 
OPERATOR:  Power Equipment    
(All Other Work)   
     GROUP  1....................$ 38.20            21.10 
     GROUP  2....................$ 38.98            21.10 
     GROUP  3....................$ 39.27            21.10 
     GROUP  4....................$ 40.76            21.10 
     GROUP  5....................$ 41.86            21.10 
     GROUP  6....................$ 40.98            21.10 
     GROUP  8....................$ 41.09            21.10 
     GROUP  9....................$ 42.19            21.10 
     GROUP 10....................$ 41.21            21.10 
     GROUP 11....................$ 42.31            21.10 
     GROUP 12....................$ 41.38            21.10 
     GROUP 13....................$ 41.48            21.10 
     GROUP 14....................$ 41.51            21.10 
     GROUP 15....................$ 41.59            21.10 
     GROUP 16....................$ 41.71            21.10 
     GROUP 17....................$ 41.88            21.10 
     GROUP 18....................$ 41.98            21.10 
     GROUP 19....................$ 42.09            21.10 
     GROUP 20....................$ 42.21            21.10 
     GROUP 21....................$ 42.38            21.10 
     GROUP 22....................$ 42.48            21.10 
     GROUP 23....................$ 42.59            21.10 
     GROUP 24....................$ 42.71            21.10 
     GROUP 25....................$ 42.88            21.10 
OPERATOR:  Power Equipment    
(Cranes, Piledriving &    
Hoisting)   
     GROUP  1....................$ 39.55            21.10 
     GROUP  2....................$ 40.33            21.10 
     GROUP  3....................$ 40.62            21.10 
     GROUP  4....................$ 40.76            21.10 
     GROUP  5....................$ 40.98            21.10 
     GROUP  6....................$ 41.09            21.10 
     GROUP  7....................$ 41.21            21.10 
     GROUP  8....................$ 41.38            21.10 
     GROUP  9....................$ 41.55            21.10 
     GROUP 10....................$ 42.55            21.10 
     GROUP 11....................$ 43.55            21.10 
     GROUP 12....................$ 44.55            21.10 
     GROUP 13....................$ 45.55            21.10 
OPERATOR:  Power Equipment    
(Tunnel Work)   
     GROUP  1....................$ 40.05            21.10 
     GROUP  2....................$ 40.83            21.10 
     GROUP  3....................$ 41.12            21.10 
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     GROUP  4....................$ 41.26            21.10 
     GROUP  5....................$ 41.48            21.10 
     GROUP  6....................$ 41.59            21.10 
     GROUP  7....................$ 41.71            21.10 
 
PREMIUM PAY: 
  $3.75 per hour shall be paid on all Power Equipment Operator 
  work on the followng Military Bases: China Lake Naval 
  Reserve, Vandenberg AFB, Point Arguello, Seely Naval Base, 
  Fort Irwin, Nebo Annex Marine Base, Marine Corp Logistics 
  Base Yermo, Edwards AFB, 29 Palms Marine Base and Camp 
  Pendleton 
 
  Workers required to suit up and work in a hazardous material 
  environment: $2.00 per hour additional.  Combination mixer 
  and compressor operator on gunite work shall be classified 
  as a concrete mobile mixer operator. 
 
SEE ZONE DEFINITIONS AFTER CLASSIFICATIONS 
 
POWER EQUIPMENT OPERATORS CLASSIFICATIONS  
 
  GROUP 1: Bargeman; Brakeman; Compressor operator; Ditch 
  Witch, with seat or similar type equipment; Elevator 
  operator-inside; Engineer Oiler; Forklift operator 
  (includes loed, lull or similar types under 5 tons; 
  Generator operator; Generator, pump or compressor plant 
  operator; Pump operator; Signalman; Switchman 
 
  GROUP 2: Asphalt-rubber plant operator (nurse tank operator); 
  Concrete mixer operator-skip type; Conveyor operator; 
  Fireman; Forklift operator (includes loed, lull or similar 
  types over 5 tons; Hydrostatic pump operator; oiler crusher 
  (asphalt or concrete plant); Petromat laydown machine; PJU 
  side dum jack; Screening and conveyor machine operator (or 
  similar types); Skiploader (wheel type up to 3/4 yd. 
  without attachment); Tar pot fireman; Temporary heating 
  plant operator; Trenching machine oiler 
 
  GROUP 3: Asphalt-rubber blend operator; Bobcat or similar 
  type (Skid steer); Equipment greaser (rack); Ford Ferguson 
  (with dragtype attachments); Helicopter radioman (ground); 
  Stationary pipe wrapping and cleaning machine operator 
 
  GROUP 4: Asphalt plant fireman; Backhoe operator (mini-max or 
  similar type); Boring machine operator; Boxman or mixerman 
  (asphalt or concrete); Chip spreading machine operator; 
  Concrete cleaning decontamination machine operator; 
  Concrete Pump Operator (small portable); Drilling machine 
  operator, small auger types (Texoma super economatic or 
  similar types - Hughes 100 or 200 or similar types - 
  drilling depth of 30' maximum); Equipment greaser (grease 
  truck); Guard rail post driver operator; Highline cableway 
  signalman; Hydra-hammer-aero stomper; Micro Tunneling 
  (above ground tunnel); Power concrete curing machine 
  operator; Power concrete saw operator; Power-driven jumbo 
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  form setter operator; Power sweeper operator; Rock Wheel 
  Saw/Trencher; Roller operator (compacting); Screed operator 
  (asphalt or concrete); Trenching machine operator (up to 6 
  ft.); Vacuum or much truck 
  
GROUP 5: Equipment Greaser (Grease Truck/Multi Shift).  
 
  GROUP 6: Articulating material hauler; Asphalt plant 
  engineer; Batch plant operator; Bit sharpener; Concrete 
  joint machine operator (canal and similar type); Concrete 
  planer operator; Dandy digger; Deck engine operator; 
  Derrickman (oilfield type); Drilling machine operator, 
  bucket or auger types (Calweld 100 bucket or similar types 
  - Watson 1000 auger or similar types - Texoma 330, 500 or 
  600 auger or similar types - drilling depth of 45' 
  maximum); Drilling machine operator; Hydrographic seeder 
  machine operator (straw, pulp or seed), Jackson track 
  maintainer, or similar type; Kalamazoo Switch tamper, or 
  similar type; Machine tool operator; Maginnis internal full 
  slab vibrator, Mechanical berm, curb or gutter(concrete or 
  asphalt); Mechanical finisher operator (concrete, 
  Clary-Johnson-Bidwell or similar); Micro tunnel system 
  (below ground); Pavement breaker operator (truck mounted); 
  Road oil mixing machine operator; Roller operator (asphalt 
  or finish), rubber-tired earth moving equipment (single 
  engine, up to and including 25 yds. struck); Self-propelled 
  tar pipelining machine operator; Skiploader operator 
  (crawler and wheel type, over 3/4 yd. and up to and 
  including 1-1/2 yds.); Slip form pump operator (power 
  driven hydraulic lifting device for concrete forms); 
  Tractor operator-bulldozer, tamper-scraper (single engine, 
  up to 100 h.p. flywheel and similar types, up to and 
  including D-5 and similar types); Tugger hoist operator (1 
  drum); Ultra high pressure waterjet cutting tool system 
  operator; Vacuum blasting machine operator 
 
  GROUP 8: Asphalt or concrete spreading operator (tamping or 
  finishing); Asphalt paving machine operator (Barber Greene 
  or similar type); Asphalt-rubber distribution operator; 
  Backhoe operator (up to and including 3/4 yd.), small ford, 
  Case or similar; Cast-in-place pipe laying machine 
  operator; Combination mixer and compressor operator (gunite 
  work); Compactor operator (self-propelled); Concrete mixer 
  operator (paving); Crushing plant operator; Drill Doctor; 
  Drilling machine operator, Bucket or auger types (Calweld 
  150 bucket or similar types - Watson 1500, 2000 2500 auger 
  or similar types - Texoma 700, 800 auger or similar types - 
  drilling depth of 60' maximum); Elevating grader operator; 
  Grade checker; Gradall operator; Grouting machine operator; 
  Heavy-duty repairman; Heavy equipment robotics operator; 
  Kalamazoo balliste regulator or similar type; Kolman belt 
  loader and similar type; Le Tourneau blob compactor or 
  similar type; Loader operator (Athey, Euclid, Sierra and 
  similar types); Mobark Chipper or similar; Ozzie padder or 
  similar types; P.C. slot saw; Pneumatic concrete placing 
  machine operator (Hackley-Presswell or similar type); 
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  Pumpcrete gun operator; Rock Drill or similar types; Rotary 
  drill operator (excluding caisson type); Rubber-tired 
  earth-moving equipment operator (single engine, 
  caterpillar, Euclid, Athey Wagon and similar types with any 
  and all attachments over 25 yds. up to and including 50 cu. 
  yds. struck); Rubber-tired earth-moving equipment operator 
  (multiple engine up to and including 25 yds. struck); 
  Rubber-tired scraper operator (self-loading paddle wheel 
  type-John Deere, 1040 and similar single unit); Self- 
  propelled curb and gutter machine operator; Shuttle buggy; 
  Skiploader operator (crawler and wheel type over 1-1/2 yds. 
  up to and including 6-1/2 yds.); Soil remediation plant 
  operator; Surface heaters and planer operator; Tractor 
  compressor drill combination operator; Tractor operator 
  (any type larger than D-5 - 100 flywheel h.p. and over, or 
  similar-bulldozer, tamper, scraper and push tractor single 
  engine); Tractor operator (boom attachments), Traveling 
  pipe wrapping, cleaning and bendng machine operator; 
  Trenching machine operator (over 6 ft. depth capacity, 
  manufacturer's rating); trenching Machine with Road Miner 
  attachment (over 6 ft depth capacity): Ultra high pressure 
  waterjet cutting tool system mechanic; Water pull 
  (compaction) operator 
 
GROUP 9: Heavy Duty Repairman 
 
  GROUP 10: Drilling machine operator, Bucket or auger types 
  (Calweld 200 B bucket or similar types-Watson 3000 or 5000 
  auger or similar types-Texoma 900 auger or similar 
  types-drilling depth of 105' maximum); Dual drum mixer, 
  dynamic compactor LDC350 (or similar types); Monorail 
  locomotive operator (diesel, gas or electric); Motor 
  patrol-blade operator (single engine); Multiple engine 
  tractor operator (Euclid and similar type-except Quad 9 
  cat.); Rubber-tired earth-moving equipment operator (single 
  engine, over 50 yds. struck); Pneumatic pipe ramming tool 
  and similar types; Prestressed wrapping machine operator; 
  Rubber-tired earth-moving equipment operator (single 
  engine, over 50 yds. struck); Rubber tired earth moving 
  equipment operator (multiple engine, Euclid, caterpillar 
  and similar over 25 yds. and up to 50 yds. struck), Tower 
  crane repairman; Tractor loader operator (crawler and wheel 
  type over 6-1/2 yds.); Woods mixer operator (and similar 
  Pugmill equipment) 
 
  GROUP 11: Heavy Duty Repairman - Welder Combination, Welder - 
  Certified. 
 
  GROUP 12: Auto grader operator; Automatic slip form operator; 
  Drilling machine operator, bucket or auger types (Calweld, 
  auger 200 CA or similar types - Watson, auger 6000 or 
  similar types - Hughes Super Duty, auger 200 or similar 
  types - drilling depth of 175' maximum); Hoe ram or similar 
  with compressor; Mass excavator operator less tha 750 cu. 
  yards; Mechanical finishing machine operator; Mobile form 
  traveler operator; Motor patrol operator (multi-engine); 
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  Pipe mobile machine operator; Rubber-tired earth- moving 
  equipment operator (multiple engine, Euclid, Caterpillar 
  and similar type, over 50 cu. yds. struck); Rubber-tired 
  self- loading scraper operator (paddle-wheel-auger type 
  self-loading - two (2) or more units) 
 
  GROUP 13: Rubber-tired earth-moving equipment operator 
  operating equipment with push-pull system (single engine, 
  up to and including 25 yds. struck) 
 
  GROUP 14: Canal liner operator; Canal trimmer operator; 
  Remote- control earth-moving equipment operator (operating 
  a second piece of equipment: $1.00 per hour additional); 
  Wheel excavator operator (over 750 cu. yds.) 
 
  GROUP 15: Rubber-tired earth-moving equipment operator, 
  operating equipment with push-pull system (single engine, 
  Caterpillar, Euclid, Athey Wagon and similar types with any 
  and all attachments over 25 yds. and up to and including 50 
  yds. struck); Rubber-tired earth-moving equipment operator, 
  operating equipment with push-pull system (multiple 
  engine-up to and including 25 yds. struck) 
 
  GROUP 16: Rubber-tired earth-moving equipment operator, 
  operating equipment with push-pull system (single engine, 
  over 50 yds. struck); Rubber-tired earth-moving equipment 
  operator, operating equipment with push-pull system 
  (multiple engine, Euclid, Caterpillar and similar, over 25 
  yds. and up to 50 yds. struck) 
 
  GROUP 17: Rubber-tired earth-moving equipment operator, 
  operating equipment with push-pull system (multiple engine, 
  Euclid, Caterpillar and similar, over 50 cu. yds. struck); 
  Tandem tractor operator (operating crawler type tractors in 
  tandem - Quad 9 and similar type) 
 
  GROUP 18: Rubber-tired earth-moving equipment operator, 
  operating in tandem (scrapers, belly dumps and similar 
  types in any combination, excluding compaction units - 
  single engine, up to and including 25 yds. struck) 
 
  GROUP 19: Rotex concrete belt operator (or similar types); 
  Rubber-tired earth-moving equipment operator, operating in 
  tandem (scrapers, belly dumps and similar types in any 
  combination, excluding compaction units - single engine, 
  Caterpillar, Euclid, Athey Wagon and similar types with any 
  and all attachments over 25 yds.and up to and including 50 
  cu. yds. struck); Rubber-tired earth-moving equipment 
  operator, operating in tandem (scrapers, belly dumps and 
  similar types in any combination, excluding compaction 
  units - multiple engine, up to and including 25 yds. struck) 
 
  GROUP 20: Rubber-tired earth-moving equipment operator, 
  operating in tandem (scrapers, belly dumps and similar 
  types in any combination, excluding compaction units - 
  single engine, over 50 yds. struck); Rubber-tired 
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  earth-moving equipment operator, operating in tandem 
  (scrapers, belly dumps, and similar types in any 
  combination, excluding compaction units - multiple engine, 
  Euclid, Caterpillar and similar, over 25 yds. and up to 50 
  yds. struck) 
 
  GROUP 21: Rubber-tired earth-moving equipment operator, 
  operating in tandem (scrapers, belly dumps and similar 
  types in any combination, excluding compaction units - 
  multiple engine, Euclid, Caterpillar and similar type, over 
  50 cu. yds. struck) 
 
  GROUP 22: Rubber-tired earth-moving equipment operator, 
  operating equipment with the tandem push-pull system 
  (single engine, up to and including 25 yds. struck) 
 
  GROUP 23: Rubber-tired earth-moving equipment operator, 
  operating equipment with the tandem push-pull system 
  (single engine, Caterpillar, Euclid, Athey Wagon and 
  similar types with any and all attachments over 25 yds. and 
  up to and including 50 yds. struck); Rubber-tired 
  earth-moving equipment operator, operating with the tandem 
  push-pull system (multiple engine, up to and including 25 
  yds. struck) 
 
  GROUP 24: Rubber-tired earth-moving equipment operator, 
  operating equipment with the tandem push-pull system 
  (single engine, over 50 yds. struck); Rubber-tired 
  earth-moving equipment operator, operating equipment with 
  the tandem push-pull system (multiple engine, Euclid, 
  Caterpillar and similar, over 25 yds. and up to 50 yds. 
  struck) 
 
  GROUP 25: Concrete pump operator-truck mounted; Rubber-tired 
  earth-moving equipment operator, operating equipment with 
  the tandem push-pull system (multiple engine, Euclid, 
  Caterpillar and similar type, over 50 cu. yds. struck) 
 
CRANES, PILEDRIVING AND HOISTING EQUIPMENT CLASSIFICATIONS   
 
  GROUP 1: Engineer oiler; Fork lift operator (includes loed, 
  lull   or similar types) 
 
GROUP 2: Truck crane oiler   
 
  GROUP 3: A-frame or winch truck operator; Ross carrier 
  operator (jobsite) 
 
  GROUP 4: Bridge-type unloader and turntable operator; 
  Helicopter hoist operator 
 
  GROUP 5:  Hydraulic boom truck; Stinger crane (Austin-Western 
  or similar type); Tugger hoist operator (1 drum) 
 
  GROUP 6: Bridge crane operator; Cretor crane operator; Hoist 
  operator (Chicago boom and similar type); Lift mobile 
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  operator; Lift slab machine operator (Vagtborg and similar 
  types); Material hoist and/or manlift operator; Polar 
  gantry crane operator; Self Climbing scaffold (or similar 
  type); Shovel, backhoe, dragline, clamshell operator (over 
  3/4 yd. and up to 5 cu. yds. mrc); Tugger hoist operator 
 
  GROUP 7: Pedestal crane operator; Shovel, backhoe, dragline, 
  clamshell operator (over 5 cu. yds. mrc); Tower crane 
  repair; Tugger hoist operator (3 drum) 
 
  GROUP 8: Crane operator (up to and including 25 ton 
  capacity); Crawler transporter operator; Derrick barge 
  operator (up to and including 25 ton capacity); Hoist 
  operator, stiff legs, Guy derrick or similar type (up to 
  and including 25 ton capacity); Shovel, backhoe, dragline, 
  clamshell operator (over 7 cu. yds., M.R.C.) 
 
  GROUP 9: Crane operator (over 25 tons and up to and including 
  50 tons mrc); Derrick barge operator (over 25 tons up to 
  and including 50 tons mrc); Highline cableway operator; 
  Hoist operator, stiff legs, Guy derrick or similar type 
  (over 25 tons up to and including 50 tons mrc); K-crane 
  operator; Polar crane operator; Self erecting tower crane 
  operator maximum lifting capacity ten tons 
 
  GROUP 10: Crane operator (over 50 tons and up to and 
  including 100 tons mrc); Derrick barge operator (over 50 
  tons up to and including 100 tons mrc); Hoist operator, 
  stiff legs, Guy derrick or similar type (over 50 tons up to 
  and including 100 tons mrc), Mobile tower crane operator 
  (over 50 tons, up to and including 100 tons M.R.C.); Tower 
  crane operator and tower gantry 
 
  GROUP 11: Crane operator (over 100 tons and up to and 
  including 200 tons mrc); Derrick barge operator (over 100 
  tons up to and including 200 tons mrc); Hoist operator, 
  stiff legs, Guy derrick or similar type (over 100 tons up 
  to and including 200 tons mrc); Mobile tower crane operator 
  (over 100 tons up to and including 200 tons mrc) 
 
  GROUP 12: Crane operator (over 200 tons up to and including 
  300 tons mrc); Derrick barge operator (over 200 tons up to 
  and including 300 tons mrc); Hoist operator, stiff legs, 
  Guy derrick or similar type (over 200 tons, up to and 
  including 300 tons mrc); Mobile tower crane operator (over 
  200 tons, up to and including 300 tons mrc) 
 
  GROUP 13: Crane operator (over 300 tons); Derrick barge 
  operator (over 300 tons); Helicopter pilot; Hoist operator, 
  stiff legs, Guy derrick or similar type (over 300 tons); 
  Mobile tower crane operator (over 300 tons) 
 
TUNNEL CLASSIFICATIONS   
 
  GROUP 1: Skiploader (wheel type up to 3/4 yd. without 
  attachment) 
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GROUP 2: Power-driven jumbo form setter operator   
 
  GROUP 3: Dinkey locomotive or motorperson (up to and 
  including 10 tons) 
 
  GROUP 4: Bit sharpener; Equipment greaser (grease truck); 
  Slip form pump operator (power-driven hydraulic lifting 
  device for concrete forms); Tugger hoist operator (1 drum); 
  Tunnel locomotive operator (over 10 and up to and including 
  30 tons) 
 
  GROUP 5: Backhoe operator (up to and including 3/4 yd.); 
  Small Ford, Case or similar; Drill doctor; Grouting machine 
  operator; Heading shield operator; Heavy-duty repairperson; 
  Loader operator (Athey, Euclid, Sierra and similar types); 
  Mucking machine operator (1/4 yd., rubber-tired, rail or 
  track type); Pneumatic concrete placing machine operator 
  (Hackley-Presswell or similar type); Pneumatic heading 
  shield (tunnel); Pumpcrete gun operator; Tractor compressor 
  drill combination operator; Tugger hoist operator (2 drum); 
  Tunnel locomotive operator (over 30 tons) 
 
GROUP 6: Heavy Duty Repairman   
 
GROUP 7:  Tunnel mole boring machine operator 
 
ENGINEERS ZONES 
 
$1.00 additional per hour for all of IMPERIAL County and the 
portions of KERN, RIVERSIDE & SAN BERNARDINO Counties as 
defined below: 
 
That area within the following Boundary:  Begin in San 
Bernardino County, approximately 3 miles NE of the intersection 
of I-15 and the California State line at that point which is 
the NW corner of Section 1, T17N,m R14E, San Bernardino 
Meridian.  Continue W in a straight line to that point which is 
the SW corner of the northwest quarter of Section 6, T27S, 
R42E, Mt. Diablo Meridian.  Continue North to the intersection 
with the Inyo County Boundary at that point which is the NE 
corner of the western half of the northern quarter of Section 
6, T25S, R42E, MDM.  Continue W along the Inyo and San 
Bernardino County boundary until the intersection with Kern 
County, as that point which is the SE corner of Section 34, 
T24S, R40E, MDM.  Continue W along the Inyo and Kern County 
boundary until the intersection with Tulare County, at that 
point which is the SW corner of the SE quarter of Section 32, 
T24S, R37E, MDM.  Continue W along the Kern and Tulare County 
boundary, until that point which is the NW corner of T25S, 
R32E, MDM.  Continue S following R32E lines to the NW corner of 
T31S, R32E, MDM.  Continue W to the NW corner of T31S, R31E, 
MDM.  Continue S to the SW corner of T32S, R31E, MDM.  Continue 
W to SW corner of SE quarter of Section 34, T32S, R30E, MDM. 
Continue S to SW corner of T11N, R17W, SBM.  Continue E along 
south boundary of T11N, SBM to SW corner of T11N, R7W, SBM. 
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Continue S to SW corner of T9N, R7W, SBM.  Continue E along 
south boundary of T9N, SBM to SW corner of T9N, R1E, SBM. 
Continue S along west boundary of R1E, SMB to Riverside County 
line at the SW corner of T1S, R1E, SBM.  Continue E along south 
boundary of T1s, SBM (Riverside County Line) to SW corner of 
T1S, R10E, SBM.  Continue S along west boundary of R10E, SBM to 
Imperial County line at the SW corner of T8S, R10E, SBM. 
Continue W along Imperial and Riverside county line to NW 
corner of T9S, R9E, SBM.  Continue S along the boundary between 
Imperial and San Diego Counties, along the west edge of R9E, 
SBM to the south boundary of Imperial County/California state 
line.  Follow the California state line west to Arizona state 
line, then north to Nevada state line, then continuing NW back 
to start at the point which is the NW corner of Section 1, 
T17N, R14E, SBM 
 
$1.00 additional per hour for portions of SAN LUIS OBISPO, 
KERN, SANTA BARBARA & VENTURA as defined below: 
  
That area within the following Boundary:  Begin approximately 5 
miles north of the community of Cholame, on the Monterey County 
and San Luis Obispo County boundary at the NW corner of T25S, 
R16E, Mt. Diablo Meridian.  Continue south along the west side 
of R16E to the SW corner of T30S, R16E, MDM.  Continue E to SW 
corner of T30S, R17E, MDM.  Continue S to SW corner of T31S, 
R17E, MDM.  Continue E to SW corner of T31S, R18E, MDM. 
Continue S along West side of R18E, MDM as it crosses into San 
Bernardino Meridian numbering area and becomes R30W.  Follow 
the west side of R30W, SBM to the SW corner of T9N, R30W, SBM. 
Continue E along the south edge of T9N, SBM to the Santa 
Barbara County and Ventura County boundary at that point whch 
is the SW corner of Section 34.T9N, R24W, SBM, continue S along 
the Ventura County line to that point which is the SW corner of 
the SE quarter of Section 32, T7N, R24W, SBM.   Continue E 
along the south edge of T7N, SBM to the SE corner to T7N, R21W, 
SBM.  Continue N along East side of R21W, SBM to Ventura County 
and Kern County boundary at the NE corner of T8N, R21W. 
Continue W along the Ventura County and Kern County boundary to 
the SE corner of T9N, R21W.  Continue North along the East edge 
of R21W, SBM to the NE corner of T12N, R21W, SBM.  Continue 
West along the north edge of T12N, SBM to the SE corner of 
T32S, R21E, MDM. [T12N SBM is a think strip between T11N SBM 
and T32S MDM]. Continue North along the East side of R21E, MDM 
to the Kings County and Kern County border at the NE corner of 
T25S, R21E, MDM, continue West along the Kings County and Kern 
County Boundary until the intersection of San Luis Obispo 
County.  Continue west along the Kings County and San Luis 
Obispo County boundary until the intersection with Monterey 
County.  Continue West along the Monterey County and San Luis 
Obispo County boundary to the beginning point at the NW corner 
of T25S, R16E, MDM. 
 
  
$2.00 additional per hour for INYO and MONO Counties and the 
Northern portion of SAN BERNARDINO County as defined below: 
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That area within the following Boundary:  Begin at the 
intersection of the northern boundary of Mono County and the 
California state line at the point which is the center of 
Section 17, T10N, R22E, Mt. Diablo Meridian.  Continue S then 
SE along the entire western boundary of Mono County, until it 
reaches Inyo County at the point which is the NE corner of the 
Western half of the NW quarter of Section 2, T8S, R29E, MDM. 
Continue SSE along the entire western boundary of Inyo County, 
until the intersection with Kern County at the point which is 
the SW corner of the SE 1/4 of Section 32, T24S, R37E, MDM. 
Continue E along the Inyo and Kern County boundary until the 
intersection with San Bernardino County at that point which is 
the SE corner of section 34, T24S, R40E, MDM.  Continue E along 
the Inyo and San Bernardino County boundary until the point 
which is the NE corner of the Western half of the NW quarter of 
Section 6, T25S, R42E, MDM.  Continue S to that point which is 
the SW corner of the NW quarter of Section 6, T27S, R42E, MDM. 
Continue E in a straight line to the California and Nevada 
state border at the point which is the NW corner of Section 1, 
T17N, R14E, San Bernardino Meridian.  Then continue NW along 
the state line to the starting point, which is the center of 
Section 18, T10N, R22E, MDM. 
 
REMAINING AREA NOT DEFINED ABOVE RECIEVES BASE RATE 
 
 
---------------------------------------------------------------- 
* ENGI0012-004 08/05/2013 
 
                                  Rates          Fringes 
 
OPERATOR:  Power Equipment    
(DREDGING)   
     (1) Leverman................$ 47.70            21.20 
     (2) Dredge dozer............$ 41.73            21.20 
     (3) Deckmate................$ 41.62            21.20 
     (4) Winch operator (stern  
     winch on dredge)............$ 41.07            21.20 
     (5) Fireman-Oiler,  
     Deckhand, Bargeman,  
     Leveehand...................$ 40.53            21.20 
     (6) Barge Mate..............$ 41.14            21.20 
---------------------------------------------------------------- 
 IRON0377-002 07/01/2013 
 
                                  Rates          Fringes 
 
Ironworkers:   
     Fence Erector...............$ 26.58            17.74 
     Ornamental, Reinforcing  
     and Structural..............$ 33.00            26.30 
 
PREMIUM PAY: 
 
$6.00 additional per hour at the following locations: 
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China Lake Naval Test Station, Chocolate Mountains Naval 
Reserve-Niland, 
Edwards AFB, Fort Irwin Military Station, Fort Irwin Training 
Center-Goldstone, San Clemente Island, San Nicholas Island, 
Susanville Federal Prison, 29 Palms - Marine Corps, U.S. Marine 
Base - Barstow, U.S. Naval Air Facility - Sealey, Vandenberg AFB 
 
$4.00 additional per hour at the following locations: 
 
Army Defense Language Institute - Monterey, Fallon Air Base, 
Naval Post Graduate School - Monterey, Yermo Marine Corps 
Logistics Center 
 
$2.00 additional per hour at the following locations: 
 
Port Hueneme, Port Mugu, U.S. Coast Guard Station - Two Rock 
 
 
---------------------------------------------------------------- 
 LABO0089-001 07/01/2013 
 
                                  Rates          Fringes 
 
LABORER (BUILDING and all    
other Residential    
Construction)   
     Group 1.....................$ 26.98            15.42 
     Group 2.....................$ 27.66            15.42 
     Group 3.....................$ 28.37            15.42 
     Group 4.....................$ 29.17            15.42 
     Group 5.....................$ 31.10            15.42 
LABORER (RESIDENTIAL    
CONSTRUCTION - See definition    
below)   
     (1) Laborer.................$ 24.88            13.75 
     (2) Cleanup, Landscape,  
     Fencing (Chain Link & Wood).$ 23.59            13.75 
 
  RESIDENTIAL DEFINITION: Wood or metal frame construction of 
  single family residences, apartments and condominums - 
  excluding (a) projects that exceed three stories over a 
  garage level, (b) any utility work such as telephone, gas, 
  water, sewer and other utilities and (c) any fine grading 
  work, utility work or paving work in the future street and 
  public right-of-way; but including all rough grading work 
  at the job site behind the existing right of way 
 
LABORER CLASSIFICATIONS 
 
  GROUP 1: Cleaning and handling of panel forms; Concrete 
  Screeding for Rought Strike-off; Concrete, water curing; 
  Demolition laborer; Flagman; Gas, oil and/or water pipeline 
  laborer; General Laborer; General clean-up laborer; 
  Landscape laborer;  Jetting laborer; Temporary water and 
  air lines laborer; Material hoseman (walls, slabs, floors 
  and decks); Plugging, filling of Shee-bolt holes; Dry 
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  packing of concrete; Railroad maintenance, Repair Trackman 
  and road beds, Streetcar and railroad construction trac 
  laborers; Slip form raisers; Slurry seal crews (mixer 
  operator, applicator operator, squeegee man, Shuttle man, 
  top man), filling of cracks by any method on any surface; 
  Tarman and mortar man; Tool crib or tool house laborer; 
  Window cleaner; Wire Mesh puling-all concrete pouring 
  operations 
 
  GROUP 2: Asphalt Shoveler; Cement Dumper (on 1 yard or larger 
  mixer and handling bulk cement); Cesspool digger and 
  installer; Chucktender; Chute man, pouring concrete, the 
  handling of the cute from ready mix trucks, such as walls, 
  slabs, decks, floors, foundations, footings, curbs, gutters 
  and sidewalks; Concrete curer-impervious membrane and form 
  oiler; Cutting torch operator (demoliton); Guinea chaser; 
  Headboard man-asphlt; Laborer, 
  packing rod steel and pans; membrane vapor barrier installer; 
  Power broom sweepers (small); Riiprap, stonepaver, placing 
  stone or wet sacked concrete; Roto scraper and tiller; Tank 
  sealer and cleaner; Tree climber, faller, chain saw 
  operator, Pittsburgh Chipper and similar type brush 
  shredders; Underground laborers, including caisson bellower 
 
  GROUP 3: Buggymobile; Concrete cutting torch; Concrete 
  cutting torch; Concrete pile cutter; Driller, jackhammer, 2 
  1/2 feet drill steel or longer; Dri Pak-it machine; High 
  sealer (including drilling of same); Hydro seeder and 
  similar type; Impact wrench, mult-plate; Kettlemen, potmen 
  and mean applying asphalt, lay-kold, creosote, line caustic 
  and similar type materials (applying  means applying, 
  dipping, brushing or handling of such materials for pipe 
  wrapping and waterproofing); Operators of pneumatic, gas, 
  electric tools, vibratring machines, pavement breakers, air 
  blasting, come-along, and similar mechanical tools not 
  separately classified herein; Pipelayers back up man 
  coating, grouting, making of joints, sealing, caulking, 
  diapering and inclduing rubber gasket joints, pointing and 
  any and all other services; Rotary Scarifier or multiple 
  head concrete chipping scaarifier; Steel header board man 
  and guideline setter; Tampers, Barko, Wacker and similar 
  type; Trenching machine, handpropelled 
 
  GROUP 4: Asphalt raker, luterman, ironer, apshalt dumpman and 
  asphalt spreader boxes (all types); Concrete core cutter 
  (walls, floors or ceilings), Grinder or sander; Concrete 
  saw man; cutting walls or flat work, scoring old or new 
  concrete; Cribber, shorer, lagging, sheeting and trench 
  bracing, hand-guided lagging hammer; Laser beam in 
  connection with laborer's work; Oversize concrete vibrator 
  operator 70 pounds and over; Pipelayer performing all 
  services in the laying, installation and all forms of 
  connection of pipe from the point of receiving pipe in the 
  ditch until completion of oepration, including any and all 
  forms of tubular material, whether pipe, metallic or 
  non-metallic, conduit, and any other stationary type of 
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  tubular device used for the conveying of any substance or 
  element, whether water, sewage, solid, gas, air or other 
  product whatsoever and without regard to the nature of 
  material from which the tubular material is fabricated; No 
  joint pipe and stripping of same; Prefabricated manhole 
  installer; Sandblaster (nozzleman), Porta shot-blast, water 
  blasting 
 
  GROUP 5: Blasters Powderman-All work of loading holes, 
  placing and blasting of all pwder and explosives of 
  whatever type, regardless of method used for such loading 
  and placing; Driller-all power drills, excluding 
  jackhammer, whether core, diamond, wagon, track, multiple 
  unit, and any and all other types of mechanical drills 
  without regard to the form of motive power. 
 
---------------------------------------------------------------- 
 LABO0089-002 11/01/2012 
 
                                  Rates          Fringes 
 
LABORER (MASON TENDER)...........$ 27.98            13.39 
---------------------------------------------------------------- 
 LABO0089-004 07/01/2013 
 
HEAVY AND HIGHWAY CONSTRUCTION 
 
                                  Rates          Fringes 
 
Laborers:   
     Group 1.....................$ 26.98            15.42 
     Group 2.....................$ 27.66            15.42 
     Group 3.....................$ 28.37            15.42 
     Group 4.....................$ 29.17            15.42 
     Group 5.....................$ 31.10            15.42 
 
LABORER CLASSIFICATIONS   
 
  GROUP 1: Laborer: General or Construction Laborer, Landscape 
  Laborer. Asphalt Rubber Material Loader. Boring Machine 
  Tender (outside), Carpenter Laborer (cleaning, handling, 
  oiling & blowing of panel forms and lumber), Concrete 
  Laborer, Concrete Screeding for rough strike-off, Concrete 
  water curing. Concrete Curb & Gutter laborer, Certified 
  Confined Space Laborer, Demolition laborer & Cleaning of 
  Brick and lumber,Expansion Joint Caulking; Environmental 
  Remediation, Monitoring Well, Toxic waste and Geotechnical 
  Drill tender, Fine Grader, Fire Watcher, Limbers, Brush 
  Loader, Pilers and Debris Handlers. flagman. Gas Oil and 
  Water Pipeline Laborer. Material Hoseman (slabs, walls, 
  floors, decks); Plugging, filling of shee bolt holes; Dry 
  packing of concrete and patching; Post Holer Digger 
  (manual); Railroad maintenance, repair trackman, road beds; 
  Rigging & signaling; Scaler, Slip-Form Raisers, Filling 
  cracks on any surface, tool Crib or Tool House Laborer, 
  Traffic control (signs, barriers, barricades, delineator, 
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  cones etc.), Window Cleaner 
 
  GROUP 2: Asphalt abatement; Buggymobile; Cement dumper (on 1 
  yd. or larger mixers and handling bulk cement); Concrete 
  curer, impervious membrane and form oiler; Chute man, 
  pouring concrete; Concrete cutting torch; Concrete pile 
  cutter; driller/Jackhammer, with drill steel 2 1/'2 feet or 
  longer; Dry pak-it machine; Fence erector; Pipeline 
  wrapper, gas, oil, water, pot tender & form man; Grout man; 
  Installation of all asphalt overlay fabric and materials 
  used for reinforcing asphalt; Irrigation laborer; 
  Kettleman-Potman hot mop, includes applying asphalt, 
  lay-klold, creosote, lime caustic and similar tyhpes of 
  materials (dipping, brushing, handling) and waterproofing; 
  Membrane vapor barrier installer; Pipelayer backup man 
  (coating, grouting, making of joints, sealing caulkiing, 
  diapering including rubber basket joints, pointing); 
  Rotary scarifier, multiple head concrete chipper; Rock 
  slinger; Roto scraper & tiller; Sandblaster pot tender; 
  Septic tank digger/installer; Tamper/wacker operator; Tank 
  scaler & cleaner; Tar man & mortar man; Tree 
  climber/faller, chainb saw operator, Pittsburgh chipper & 
  similar type brush shredders. 
 
  GROUP 3: Asphalt, installation of all frabrics; Buggy Mobile 
  Man, Bushing hammer;  Compactor (all types), Concrete Curer 
  - Impervious membrane, Form Oiler, Concrete Cutting Torch, 
  Concrete Pile Cutter,Driller/Jackhammer with drill steel 2 
  1/2 ft or longer, Dry Pak-it machine, Fence erector 
  including manual post hole digging,  Gas oil or water 
  Pipeline Wrapper - 6 ft pipe and over, Guradrail erector, 
  Hydro seeder, Impact Wrench man (multi plate), 
  kettleman-Potman Hot Mop includes applying Asphalt, 
  Lay-Kold, Creosote, lime caustic and similar types of 
  materials (dipping, brushing or handling) and 
  waterproofing.  Laser Beam in connection with Laborer work. 
  High Scaler, Operators of Pneumatic Gas or Electric Tools, 
  Vibrating Machines, Pavement Breakers, Air Blasting, 
  Come-Alongs and similar mechanical tools, Remote-Controlled 
  Robotic Tools in connection with Laborers work.  Pipelayer 
  Backup Man (Coating, grouting,m makeing of joints, sealing, 
  caulking, diapering including rubber gasket joints, 
  pointing and other services).  Power Post Hole Digger, 
  Rotary Scarifier (multiple head concrete chipper 
  scarifier), Rock Slinger, Shot Blast equipment (8 to 48 
  inches), Steel Headerboard Man and Guideline Setter, 
  Tamper/Wacker operator and similar types, Trenching Machine 
  hand propelled. 
 
  GROUP 4:  Any worker exposed to raw sewage.  Asphalt Raker, 
  Luteman, Asphalt Dumpman, Asphalt Spreader Boxes, Concrete 
  Core Cutter, Concrete Saw Man, Cribber, Shorer, Head Rock 
  Slinger.  Installation of subsurface instrumentation, 
  monitoring wells or points, remediation system installer; 
  Laborer, asphalt-rubber distributor bootman; Oversize 
  concrete vibrator operators, 70 pounds or over.  Pipelayer, 
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  Prfefabricated Manhole Installer, Sandblast Nozzleman 
  (Water Balsting-Porta Shot Blast), Traffic Lane Closure. 
 
  GROUP 5: Blasters Powderman-All work of loading holes, 
  placing and blasting of all powder and explosives of 
  whatever type, regardless of method used for such loading 
  and placing; Horizontal directional driller, Boring system, 
  Electronic traking,   Driller: all power drills excluding 
  jackhammer, whether core, diamond, wagon, track, multiple 
  unit, and all other types of mechanical drills without 
  regard to form of motive power.  Environmental remediation, 
  Monitoring well, Toxic waste and Geotechnical driller, 
  Toxic waste removal. Welding in connection with Laborer's 
  work. 
 
---------------------------------------------------------------- 
 LABO0300-005 01/01/2013 
 
                                  Rates          Fringes 
 
Asbestos Removal Laborer.........$ 27.35            14.95 
 
  SCOPE OF WORK:  Includes site mobilization, initial site 
  cleanup, site preparation, removal of asbestos-containing 
  material and toxic waste, encapsulation, enclosure and 
  disposal of asbestos- containing materials and toxic waste 
  by hand or with equipment or machinery; scaffolding, 
  fabrication of temporary wooden barriers and assembly of 
  decontamination stations. 
 
---------------------------------------------------------------- 
 LABO1184-001 07/01/2013 
 
                                  Rates          Fringes 
 
Laborers: (HORIZONTAL    
DIRECTIONAL DRILLING)   
     (1) Drilling Crew Laborer...$ 30.11            11.83 
     (2) Vehicle Operator/Hauler.$ 30.28            11.83 
     (3) Horizontal Directional  
     Drill Operator..............$ 32.13            11.83 
     (4) Electronic Tracking  
     Locator.....................$ 34.13            11.83 
Laborers: (STRIPING/SLURRY    
SEAL)   
     GROUP 1.....................$ 31.06            14.53 
     GROUP 2.....................$ 32.36            14.53 
     GROUP 3.....................$ 34.37            14.53 
     GROUP 4.....................$ 36.11            14.53 
 
LABORERS - STRIPING CLASSIFICATIONS   
 
  GROUP 1: Protective coating, pavement sealing, including 
  repair and filling of cracks by any method on any surface 
  in parking lots, game courts and playgrounds; carstops; 
  operation of all related machinery and equipment; equipment 
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  repair technician 
 
  GROUP 2: Traffic surface abrasive blaster; pot tender - 
  removal of all traffic lines and markings by any method 
  (sandblasting, waterblasting, grinding, etc.) and 
  preparation of surface for coatings.  Traffic control 
  person: controlling and directing traffic through both 
  conventional and moving lane closures; operation of all 
  related machinery and equipment 
 
  GROUP 3: Traffic delineating device applicator: Layout and 
  application of pavement markers, delineating signs, rumble 
  and traffic bars, adhesives, guide markers, other traffic 
  delineating devices including traffic control. This 
  category includes all traffic related surface preparation 
  (sandblasting, waterblasting, grinding) as part of the 
  application process. Traffic protective delineating system 
  installer: removes, relocates, installs, permanently 
  affixed roadside and parking delineation barricades, 
  fencing, cable anchor, guard rail, reference signs, 
  monument markers; operation of all related machinery and 
  equipment; power broom sweeper 
 
  GROUP 4: Striper: layout and application of traffic stripes 
  and markings; hot thermo plastic; tape traffic stripes and 
  markings, including traffic control; operation of all 
  related machinery and equipment 
 
---------------------------------------------------------------- 
 LABO1414-003 08/07/2013 
 
                                  Rates          Fringes 
 
LABORER   
     PLASTER CLEAN-UP LABORER....$ 27.45            16.36 
     PLASTER TENDER..............$ 30.00            16.36 
 
Work on a swing stage scaffold: $1.00 per hour additional. 
 
Work at Military Bases -  $3.00 additional per hour: 
  Coronado Naval Amphibious Base, Fort Irwin, Marine Corps Air 
  Station-29 Palms, Imperial Beach Naval Air Station, Marine 
  Corps Logistics Supply Base, Marine Corps Pickle Meadows, 
  Mountain Warfare Training Center, Naval Air 
  Facility-Seeley, North Island Naval Air Station, Vandenberg 
  AFB. 
 
---------------------------------------------------------------- 
 PAIN0036-001 07/01/2013 
 
                                  Rates          Fringes 
 
Painters: (Including Lead    
Abatement)   
     (1) Repaint (excludes San  
     Diego County)...............$ 26.49            11.73 
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     (2) All Other Work..........$ 29.82            11.73 
 
  REPAINT of any previously painted structure.  Exceptions: 
  work involving the aerospace industry, breweries, 
  commercial recreational facilities, hotels which operate 
  commercial establishments as part of hotel service, and 
  sports facilities. 
 
---------------------------------------------------------------- 
 PAIN0036-010 01/01/2013 
 
                                  Rates          Fringes 
 
DRYWALL FINISHER/TAPER   
     (1) Building & Heavy  
     Construction................$ 25.08            13.19 
     (2) Residential  
     Construction (Wood frame  
     apartments, single family  
     homes and  multi-duplexes  
     up to and  including four  
     stories)....................$ 21.00            12.81 
---------------------------------------------------------------- 
 PAIN0036-012 10/01/2013 
 
                                  Rates          Fringes 
 
GLAZIER..........................$ 38.80            17.25 
---------------------------------------------------------------- 
 PAIN0036-019 02/01/2009 
 
                                  Rates          Fringes 
 
SOFT FLOOR LAYER.................$ 26.77            11.75 
---------------------------------------------------------------- 
 PLAS0200-005 08/07/2013 
 
                                  Rates          Fringes 
 
PLASTERER........................$ 36.11            13.13 
 
  NORTH ISLAND NAVAL AIR STATION, COLORADO NAVAL AMPHIBIOUS 
  BASE, IMPERIAL BEACH NAVAL AIR STATION:  $3.00 additional 
  per hour. 
 
---------------------------------------------------------------- 
 PLAS0500-001 07/01/2013 
 
                                  Rates          Fringes 
 
CEMENT MASON/CONCRETE FINISHER   
     GROUP 1.....................$ 26.47            13.35 
     GROUP 2.....................$ 28.12            13.35 
     GROUP 3.....................$ 30.75            13.95 
 
  CEMENT MASONS -  work inside the building line, meeting the 
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  following criteria: 
 
  GROUP 1:  Residential wood frame project of any size;  work 
  classified as Type III, IV or Type V construction; 
  interior tenant improvement work regardless the size of the 
  project; any wood frame project of four stories or less. 
 
  GROUP 2: Work classified as type I and II construction 
 
  GROUP 3: All other work 
 
---------------------------------------------------------------- 
 PLUM0016-006 07/01/2013 
 
                                  Rates          Fringes 
 
PLUMBER, PIPEFITTER,    
STEAMFITTER   
     Camp Pendleton..............$ 48.10            20.16 
     Plumber and Pipefitter 
      All other work except  
      work on new additions and  
      remodeling of bars,  
      restaurant, stores and  
      commercial buildings not  
      to exceed 5,000 sq. ft.  
      of floor space and work  
      on strip malls, light  
      commercial, tenant  
      improvement and remodel  
      work.......................$ 43.60            20.16 
     Work ONLY on new additions  
     and remodeling of  
     commercial buildings,  
     bars, restaurants, and  
     stores not to exceed 5,000  
     sq. ft. of floor space......$ 42.26            19.18 
     Work ONLY on strip malls,  
     light commercial, tenant  
     improvement and remodel  
     work........................$ 34.11            17.51 
---------------------------------------------------------------- 
 PLUM0016-011 07/01/2013 
 
                                  Rates          Fringes 
 
PLUMBER/PIPEFITTER   
     Residential.................$ 35.25            16.08 
---------------------------------------------------------------- 
 PLUM0345-001 07/01/2013 
 
                                  Rates          Fringes 
 
PLUMBER   
     Landscape/Irrigation Fitter.$ 27.85            18.81 
     Sewer & Storm Drain Work....$ 32.50            16.93 
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---------------------------------------------------------------- 
 ROOF0045-001 07/01/2012 
 
                                  Rates          Fringes 
 
ROOFER...........................$ 25.08             7.28 
---------------------------------------------------------------- 
 SFCA0669-001 07/01/2013 
 
                                  Rates          Fringes 
 
SPRINKLER FITTER.................$ 34.86            18.66 
---------------------------------------------------------------- 
 SHEE0206-001 01/01/2012 
 
                                  Rates          Fringes 
 
SHEET METAL WORKER   
     Camp Pendleton..............$ 35.05            19.23 
     Except Camp Pendleton.......$ 33.05            19.23 
     Sheet Metal Technician......$ 25.22             6.69 
 
SHEET METAL TECHNICIAN - SCOPE: 
a. Existing residential buildings, both single and 
multi-family, where each unit is heated and/or cooled by a 
separate system  b. New single family residential buildings 
including tracts.  c. New multi-family residential buildings, 
not exceeding five stories of living space in height, provided 
each unit is heated or cooled by a separate system. Hotels and 
motels are excluded.  d. LIGHT COMMERCIAL WORK: Any sheet 
metal, heating and air conditioning work performed on a project 
where the total construction cost, excluding land, is under 
$1,000,000  e. TENANT IMPROVEMENT WORK: Any work necessary to 
finish interior spaces to conform to the occupants of 
commercial buildings, after completion of the building shell 
 
 
---------------------------------------------------------------- 
 TEAM0036-001 07/01/2012 
 
                                  Rates          Fringes 
 
Truck drivers:   
     GROUP 1.....................$ 15.40            20.50 
     GROUP 2.....................$ 24.99            20.50 
     GROUP 3.....................$ 25.19            20.50 
     GROUP 4.....................$ 25.39            20.50 
     GROUP 5.....................$ 25.59            20.50 
     GROUP 6.....................$ 26.09            20.50 
     GROUP 7.....................$ 27.59            20.50 
 
  FOOTNOTE: HAZMAT PAY:  Work on a hazmat job, where hazmat 
  certification is required, shall be paid, in addition to 
  the classification working in, as follows: Levels A, B and 
  C - +$1.00 per hour.  Workers shall be paid hazmat pay in 
  increments of four (4) and eight (8) hours. 
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TRUCK DRIVER CLASSIFICATIONS     
 
  GROUP 1: Fuel Man, Swamper 
 
  GROUP 2:  2-axle Dump Truck, 2-axle Flat Bed,Concrete Pumping 
  Truck, Industrial Lift Truck, Motorized Traffic Control, 
  Pickup Truck on Jobsite 
 
  GROUP 3: 2-axle Water Truck, 3-axle Dump Truck, 3-axle Flat 
  Bed, Erosion Control Nozzleman, Dump Crete Truck under 6.5 
  yd, Forklift 15,000 lbs and over, Prell Truck, Pipeline 
  Work Truck Driver, Road Oil Spreader, Cement Distributor or 
  Slurry Driver, Bootman, Ross Carrier 
 
  GROUP 4: Off-road Dump Truck under 35 tons 4-axles but less 
  than 7-axles, Low-Bed Truck & Trailer, Transit Mix Trucks 
  under 8 yd, 3-axle Water Truck, Erosion Control Driver, 
  Grout Mixer Truck, Dump Crete 6.5yd and over, Dumpster 
  Trucks, DW 10, DW 20 and over, Fuel Truck and Dynamite, 
  Truck Greaser, Truck Mounted Mobile Sweeper 2-axle Winch 
  Truck 
 
  GROUP 5: Off-road Dump Truck 35 tons and over, 7-axles or 
  more, Transit Mix Trucks 8 yd and over, A-Frame Truck, 
  Swedish  Cranes 
 
  GROUP 6:  Off-Road Special Equipment (including but not 
  limited to Water Pull Tankers, Athey Wagons, DJB, B70 
  Wuclids or like Equipment) 
   
  GROUP 7:  Repairman 
 
---------------------------------------------------------------- 
 
WELDERS - Receive rate prescribed for craft performing 
operation to which welding is incidental. 
 
================================================================ 
  
 
Unlisted classifications needed for work not included within 
the scope of the classifications listed may be added after 
award only as provided in the labor standards contract clauses 
(29CFR 5.5 (a) (1) (ii)). 
 
 
---------------------------------------------------------------- 
  
 
The body of each wage determination lists the classification 
and wage rates that have been found to be prevailing for the 
cited type(s) of construction in the area covered by the wage 
determination.  The classifications are listed in alphabetical 
order of "identifiers" that indicate whether the particular 
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rate is union or non-union. 
 
 
Union Identifiers 
 
An identifier enclosed in dotted lines beginning with 
characters other than "SU" denotes that the union 
classification and rate have found to be prevailing for that 
classification. Example:  PLUM0198-005 07/01/2011.  The first 
four letters , PLUM, indicate the international union and the 
four-digit number, 0198, that follows indicates the local union 
number or district council number where applicable , i.e., 
Plumbers Local 0198.  The next number, 005 in the example, is 
an internal number used in processing the wage determination. 
The date, 07/01/2011, following these characters is the 
effective date of the most current  negotiated rate/collective 
bargaining agreement which would be July 1, 2011 in the above 
example. 
 
Union prevailing wage rates will be updated to reflect any 
changes in the collective bargaining agreements governing the 
rates. 
 
0000/9999: weighted union wage rates will be published annually 
each January. 
 
 
 
Non-Union Identifiers 
 
Classifications listed under an "SU" identifier were derived 
from survey data by computing average rates and are not union 
rates; however, the data used in computing these rates may 
include both union and non-union data.  Example:  SULA2004-007 
5/13/2010. SU indicates the rates are not union majority rates, 
LA indicates the State of Louisiana; 2004 is the year of the 
survey; and 007 is an internal number used in producing the 
wage determination.  A 1993 or later date, 5/13/2010, indicates 
the classifications and rates under that identifier were issued 
as a General Wage Determination on that date. 
 
Survey wage rates will remain in effect and will not change 
until a new survey is conducted. 
  
 
---------------------------------------------------------------- 
 
                   WAGE DETERMINATION APPEALS PROCESS 
 
1.) Has there been an initial decision in the matter? This can 
be: 
 
*  an existing published wage determination 
*  a survey underlying a wage determination 
*  a Wage and Hour Division letter setting forth a position on 
   a wage determination matter 
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*  a conformance (additional classification and rate) ruling 
 
On survey related matters, initial contact, including requests 
for summaries of surveys, should be with the Wage and Hour 
Regional Office for the area in which the survey was conducted 
because those Regional Offices have responsibility for the 
Davis-Bacon survey program. If the response from this initial 
contact is not satisfactory, then the process described in 2.) 
and 3.) should be followed. 
 
With regard to any other matter not yet ripe for the formal 
process described here, initial contact should be with the 
Branch of Construction Wage Determinations.  Write to: 
 
            Branch of Construction Wage Determinations 
            Wage and Hour Division 
            U.S. Department of Labor 
            200 Constitution Avenue, N.W. 
            Washington, DC 20210 
 
2.) If the answer to the question in 1.) is yes, then an 
interested party (those affected by the action) can request 
review and reconsideration from the Wage and Hour Administrator 
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to: 
 
            Wage and Hour Administrator 
            U.S. Department of Labor 
            200 Constitution Avenue, N.W. 
            Washington, DC 20210 
 
The request should be accompanied by a full statement of the 
interested party's position and by any information (wage 
payment data, project description, area practice material, 
etc.) that the requestor considers relevant to the issue. 
 
3.) If the decision of the Administrator is not favorable, an 
interested party may appeal directly to the Administrative 
Review Board (formerly the Wage Appeals Board).  Write to: 
 
            Administrative Review Board 
            U.S. Department of Labor 
            200 Constitution Avenue, N.W. 
            Washington, DC 20210 
 
4.) All decisions by the Administrative Review Board are final. 
 
================================================================ 
 
          END OF GENERAL DECISION 
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A. CHANGES TO CONTRACT DOCUMENTS 

The following changes to the Contract Documents are hereby made effective as though 
originally issued with the bid package. Bidders are reminded that all previous 
requirements to this solicitation remain in full force and effect. 

B. VOLUMEl 

1. To Contract Documents, DELETE "Volume 1" in its entirety and 
SUBSTITUTE with "Volume 1 ", starting with Page 3 of 201 through 201 of 201 
of this Addendum. 

Tony Heinrichs, Director 
Public Works Department 

Dated: December 12, 2013 
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CITY OF SAN DIEGO, CALIFORNIA 

1. RECEIPT AND OPENING OF BIDS: Bids will be received at the Public Works 
Contracting Group at the location, time, and date shown on the cover of these specifications 
for performing work on Sewer Pipeline Rehabilitation W-1 (Project). 

2. SUMMARY OF WORK_: The Work involves furnishing all labor, materials, equipment, 
services, and other incidental works and appurtenances for the construction of the Project as 
described in ATTACHMENT A. 

3. BIDS ARE PUBLIC RECORDS: Upon receipt by the City, Bids shall become public 
records subject to public disclosure. It is the responsibility of the respondent to clearly 
identify any confidential, proprietary, trade secret or otherwise legally privileged information 
contained within the Bid. General references to sections of the California Public Records Act 
(PRA) will not suffice. If the Contractor does not provide applicable case law that clearly 
establishes that the requested information is exempt from the disclosure requirements of the 
PRA, the City shall be free to release the information when required in accordance with the 
PRA, pursuant to any other applicable law, or by order of any court or government agency, 
and the Contractor will hold the City harmless for release of this information. 

4. EQUAL OPPORTUNITY CONTRACTING PROGRAM: 

4.1. The City affirms that in any contract entered into pursuant to this advertisement, 
DBE will be afforded full opportunity to submit Bids in response to this invitation. 

4.2. This Federally assisted project includes subcontracting participation percentages for 
DBE participation. DBE goal commitments and Good Faith Efforts (GFE) shall be 
made prior to bidding. DBE commitments and GFE made after the Bid opening will 
not be considered for the Award of Contract. 

4.3. This project is subject to the federal equal opportunity regulations and the following 
requirements. The City reserves the right to audit the Contractor's compliance with 
the federal requirements set forth below. 

4.4. Following are federally subcontracting participation percentages for this contract. 
For the purpose of achieving the subcontractor participation percentage, Additive or 
Deductive, and Type II Allowance Bid Items will not be included in the calculation. 

4.5. Environmental Protection Agency (EPA)- In accordance with EPA's Program for 
Utilization of Small, Minority Disadvantaged and Women Business Enterprises in 
procurement under Federal assistance programs, the Contractor agrees to the 
applicable "fair share" objectives negotiated with EPA as follows: 

4.6. California State Water Resources Control Board- Clean Water State Revolving 
Fund (CWSRF): 

1. Construction 

MBE* 

24% 

WBE* 

6% 
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2. 

3. 

4. 

Supplies 

Services 

29% 

30% 

20% 

31% 

Equipment (combined in above) 17% 9% 

Note: MBEs and WBEs must be certified by EPA, SBA, DOT or by state, 
local, Tribal, or private entities whose certification criteria match 
EPAs in order to be counted toward MBEIWBE accomplishments. 
MBEs and WBEs are a part of the larger universe ofDBEs. 

4. 7. For additional Equal Opportunity Contracting Program requirements, see Attachment C. 

4.8. For additional Equal Opportunity Contracting Program requirements, funding agency 
provisions, see Attachment D. 

5. PRE-BID MEETING: 

5.1. There will be a Mandatory Pre-Bid Meeting to discuss the scope of the Project, 
bidding requirements, pre-qualification process, and Equal Opportunity Contracting 
Program requirements and reporting procedures in the Public Works Contracting 
Group, Conference Room at 1010 Second Avenue, 14th Floor, San Diego, CA 92101 
at 10:00 AM, on DECEMBER 11, 2013. 

5.2. The Pre-Bid Meeting has been designated as MANDATORY. All potential 
bidders are required to attend. Bid will be declared non-responsive if the Bidder 
fails to attend the Pre-Bid Meeting when specified to be mandatory. Attendance at 
the Pre-Bid Meeting will be evidenced by the representative's signature on the 
attendance roster. It shall be the responsibility of the Bidder's representative to 
complete and sign the attendance roster. No Bidder will be admitted after the 
specified start time of the mandatory Pre-Bid Meeting. 

5.3. To request a copy of the agenda on an alternative format, or to request a sign 
language or oral interpreter for this meeting, call the Public Works Contracting 
Group at (619) 533-3450 at least 5 Working Days prior to the Pre-Bid Meeting to 
ensure availability. 

6. CONTRACTOR REGISTRATION AND ELECTRONIC REPORTING SYSTEM: 

6.1. Prior to the Award of the Contract or each Task Order, you and your Subcontractors 
and Suppliers must register with the City's web-based contract compliance website, 
Prism®, located here: 

https:llpro.prismcompliance.comldefault.aspx. 

6.2. The City may not award the contract until registration of all subcontractors and 
suppliers is complete. In the event this requirement is not met within the time frame 
specified in the Notice of Intent to Award letter, the City reserves the right to rescind 
the Notice of Award I Intent to Award and to make the award to the next responsive 
and responsible bidder I proposer. 
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7. JOINT VENTURE CONTRACTORS: Provide a copy of the Joint Venture agreement and 
the Joint Venture license to the City within 10 Working Days after receiving the Contract 
fonns. See 2-1.1.2, "Joint Venture Contractors" in The WHITEBOOK for details. 

8. INSURANCE REQUIREMENTS: 

8.1. All certificates of insurance and endorsements required by the contract are to be 
provided upon issuance of the City's Notice oflntent to Award letter. 

8.2. Refer to sections 7-3, "LIABILITY INSURANCE", and 7-4, "WORKERS' 
COMPENSATION INSURANCE" of the Supplementary Special Provisions (SSP) 
for the insurance requirements which must be met. 

9. PREQUALIFICATION OF CONTRACTORS: 

9.1. Contractors submitting Bid must be pre-qualified for the total amount proposed, 
inclusive of all alternate items prior to the date of submittal. Bids from contractors 
who have not been pre-qualified as applicable and Bids that exceed the maximum 
dollar amount at which contractors are pre-qualified will be deemed non-responsive 
and ineligible for award. Complete infonnation and prequalification questionnaires 
are available at: 

9.2. The completed questionnaire, financial statement, and bond letter or a copy of the 
contractor's SLBE-ELBE certification and bond letter, must be submitted no later 
than 2 weeks prior to the bid opening to the Public Works Contracting Group, 
Prequalification Program, 1010 Second Avenue, 14111 Floor, San Diego, CA 92101. 
For additional information or the answer to questions about the prequalification 
program, contact David Stucky at 619-533-3474 or illi.rnst.kY@§i!Il.QiY.gQ~ggy. 

10. REFERENCE STANDARDS: Except as otherwise noted or specified, the Work shall be 
completed in accordance with the following standards: 

Standard Specifications for Public Works Construction 
("The GREENBOOK") 

City of San Diego Standard Specifications for Public 
Works Construction ("The WHITEBOOK")* 

City of San Diego Standard Drawings* 

Caltrans Standard Specifications 

Caltrans Standard Plans 

California MUTCD 
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City Standard Drawings- Updates Approved For Use* 
(when specified) 

Standard Federal Equal Employment Opportunity 
Construction Contract Specifications and the Equal 
Opportunity Clause Dated 09-11-84 

Varies 

1984 

Varies 

769023 

NOTE: *Available online under Engineering Documents and References at: 
http://www.sandiego.gov/publicworks/edocrefi'index.shtml 

11. CITY'S RESPONSES AND ADDENDA: The City at its option, may respond to any or all 
questions submitted in writing, via letter, or FAX in the form of an addendum. No oral 
comment shall be of any force or effect with respect to this solicitation. The changes to the 
Contract Documents through addendum are made effective as though originally issued with 
the Bid. The Bidders shall acknowledge the receipt of Addenda on the fonn provided for this 
purpose in the Bid. 

12. CITY'S RIGHTS RESERVED: The City reserves the right to cancel the Notice Inviting 
Bids at any time, and further reserves the right to reject submitted Bids, without giving any 
reason for such action, at its sole discretion and without liability. Costs incurred by the 
Bidder(s) as a result of preparing Bids under the Notice Inviting Bids shall be the sole 
responsibility of each bidder. The Notice Inviting Bids creates or imposes no obligation upon 
the City to enter a contract. 

13. CONTRACT PRICING FORMAT: This solicitation is for a Lump Sum contract with Unit 
Price provisions as set forth in the Bid Proposal Fonn(s), Volume 2. 

14. SUBMITTAL OF "OR EQUAL" ITEMS: See Section 4-1.6, "Trade Names or Equals" in 
The WHITEBOOK and as amended in the SSP. 

15. AWARD PROCESS: 

15.1. The Award of this contract is contingent upon the Contractor's compliance with all 
conditions precedent to Award. 

15.2. Upon acceptance of a Bid, the City will prepare contract documents for execution 
within approximately 21 days of the date of the Bid opening and award the Contract 
approximately within 7 days of receipt of properly executed Contract, bonds, and 
insurance documents. 

15.3. This contract will be deemed executed, and effective,· only upon the signing of the 
Contract by the Mayor or designee of the City. 

16. SUBCONTRACT LIMITATIONS: The Bidder's attention is directed to Standard 
Specifications for Public Works Constmction, Section 2-3, "SUBCONTRACTS" in The 
GREENBOOK and as amended in the SSP which requires the Contractor to self perform the 
amount therein stipulated. Failure to comply with these requirements may render the Bid 
non-responsive and ineligible for award. 
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17. AVAILABILITY OF PLANS AND SPECIFICATIONS: Contract Documents may be 
obtained by visiting the City's website: http://www.sandiego.gov/cip/. Plans and 
Specifications for this contract are also available for review in the office of the City Clerk or 
Public Works Contracting Group. 

18. SUBMISSION OF QUESTIONS: 

18.1. The Director (or designee), of the Public Works Department is the officer responsible 
for opening, examining, and evaluating the competitive Bids submitted to the City for 
the acquisition, construction and completion of any public improvement except when 
otherwise set forth in these documents. All questions related to this solicitation shall 
be submitted to: 

Public Works Contracting Group 
1010 Second Avenue, 14111 Floor 
San Diego, California, 92101 
Attention: [Contract Specialist listed on the front cover hereof] 

OR: 

Email address of the Contract Specialist listed on the front cover hereof. 

18.2. Questions received less than 14 days prior to the date for opening of Bids may not be 
considered. 

18.3. Clarifications deemed by the City to be material shall be issued by Addenda and 
uploaded to the City's online bidding service. 

18.4. Only questions answered by formal written addenda will be binding. Oral and other 
interpretations or clarifications will be without legal effect. It is the Bidder's 
responsibility to become informed of any Addenda that have been issued and to 
include all such information in its Bid. 

19. ELIGIBLE BIDDERS: No person, flrm, or corporation shall be allowed to make, ±1le, or be 
interested in more than one (1) Bid for the same work unless alternate Bids are called for. 
A person, flrm or corporation who has submitted a sub-proposal to a Bidder, or who has 
quoted prices on materials to a Bidder, is not hereby disqualified from submitting a sub
proposal or quoting prices to other Bidders or from submitting a Bid in its own behalf. Any 
Bidder who submits more than one bid will result in the rejection of all bids submitted. 

20. SAN DIEGO BUSINESS TAX CERTIFICATE: The Contractor and Subcontractors, not 
already having a City of San Diego Business Tax Certificate for the work contemplated shall 
secure the appropriate certificate from the City Treasurer, Civic Center Plaza, first floor and 
submit to the Contract Specialist upon request or as specified in the Contract Documents. Tax 
Identification numbers for both the Bidder and the listed Subcontractors must be submitted on 
the City provided forms with the Notice Inviting Bids and Contract forms. 

21. PROPOSAL FORMS: Bid shall be made only upon the Bidding Documents i.e., Proposal 
form attached to and forming a part of the specifications. The signature of each person 
signing shall be in longhand. 

Sewer Pipeline Rehabilitation W -1 
Notice Inviting Bids 
Volume 1 of2 (Rev. Nov. 2013) 

December 12, 2013 Sewer Pipeline Rehabilitation W-1 

91 Page 

ADDENDUM "A" Page 11 of201 



21.1. Bidder shall complete and submit all pages in the "Bidding Document" Section (see 
Volume 2) as their Bid per the schedule given under "Required Documents 
Schedule," (see Volume 1). Bidder is requested to retain for their reference other 
portions of the Contract Documents that are not required to be submitted with the 
Bid. The entire specifications for the bid package do not need to be submitted with 
the bid. 

21.2. The City may require any Bidder to furnish a statement of experience, financial 
responsibility, technical ability, equipment, and references. 

21.3. Bids and certain other forms and documents as specified in the Volume 2 of 2 of the 
Contract Documents shall be enclosed in a sealed envelope and shall bear the title of 
the work and name of the Bidder and the appropriate State Contractors License 
designation which the Bidder holds. 

21.4. Bids may be withdrawn by the Bidder prior to, but not after, the time fixed for 
opening of Bids. 

22. BIDDER'S GUARANTEE OF GOOD FAITH (BID SECURITY): 

22.1. With the exception of the contracts valued $5,000 or less, JOC and Design-Build 
contracts, and contracts subject to the Small and Local Business Program of 
$250,000 or less e.g., ELBE contracts, each Bidder shall accompany its Bid with 
either a cashier's check upon some responsible bank, or a check upon such bank 
properly certified or an approved corporate surety bond payable to the City of San 
Diego, for an amount of not less than 10% of the aggregate sum of the Bid, which 
check or bond, and the monies represented thereby shall be held by the City as a 
guarantee that the Bidder, if awarded the contract, will in good faith enter into such 
contract and furnish the required final bonds. 

22.2. The Bidder agrees that in case of Bidder's refusal or failure to execute this contract 
and give required final bonds, the money represented by a cashier's or certified check 
shall remain the property of the City, and if the Bidder shall fail to execute this 
contract, the Surety agrees that it will pay to the City damages which the City may 
suffer by reason of such failure, not exceeding the sum of 10% of the amount of the 
Bid. 

22.3. A Bid received without the specified bid security will be rejected as being non
responsive. 

23. A WARD OF CONTRACT OR REJECTION OF BIDS: 

23.1. This contract may be awarded to the lowest responsible and reliable Bidder. 

23.2. Bidders shall complete the entire Bid schedule (also referred to as "schedule of 
prices" or Proposal form). Incomplete price schedules will be rejected as being non
responsive. 

23.3. The City reserves the right to reject any or all Bids, and to waive any informality or 
technicality in Bids received and any requirements of these specifications as to 
bidding procedure. 
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23.4. Bidders will not be released on account of their errors of judgment. Bidders may be 
released only upon receipt by the City from the Bidder within 3 Working Days, 
excluding Saturdays, Sundays, and state holidays, after the opening of Bids, of 
written notice which includes proof of honest, credible, clerical error of material 
nature, free from fraud or fi·audulent intent, and of evidence that reasonable care was 
observed in the preparation of the Bid. 

23.5. A non-selected Bidder may protest award of the Contract to the selected Bidder by 
submitting a written "Notice oflntent to Protest" including supporting documentation 
which shall be received by Public Works Contracting Group no later than 10 days 
after the City's announcement of the selected Bidder or no later than 10 days from 
the date that the City issues notice of designation of a Bidder as non-responsible in 
accordance with San Diego Municipal Code Chapter 2, § 22.3029, "Protests of 
Contract Award." 

23.6. The City of San Diego will not discriminate with regard to race, religious creed, 
color, national origin, ancestry, physical handicap, marital status, sex or age, in the 
award of contracts. 

23.7. Each Bid package properly executed as required by these specifications shall 
constitute a firm offer, which may be accepted by the City within the time specified 
in the Proposal. 

23.8. The City reserves the right to evaluate all Bids and determine the lowest Bidder on 
the basis of any proposed alternates, additive items or options, at its discretion that 
will be disclosed in the Volume 2 of 2. 

24. BID RESULTS: 

24.1. The Bid opening by the City shall constitute the public announcement of the 
Apparent Low Bidder. In the event that the Apparent Low Bidder is subsequently 
deemed non-responsive or non-responsible, a public announcement will be posted in 
the City's web pagehttp://www.sandiego.gov/cip/index.shtml, with the name of the 
newly designated Apparent Low Bidder. 

24.2. To obtain Bid results, either attend Bid opening, review the results on the City's web 
site, or provide a self-addressed, stamped envelope, referencing Bid number, and Bid 
tabulation will be mailed to you upon verification of extensions. Bid results cannot 
be given over the telephone. 

25. THE CONTRACT: 

25.1. The Bidder to whom award is made shall execute a written contract with the City of 
San Diego and furnish good and approved bonds and insurance certificates specified 
by the City within 14 days after receipt by Bidder of a form of contract for execution 
unless an extension of time is granted to the Bidder in writing. 

25.2. If the Bidder takes longer than 14 days to fulfill these requirements, then the 
additional time taken shall be added to the Bid guarantee. The Contract shall be 
made in the form adopted by the City, which includes the provision that no claim or 
suit whatsoever shall be made or brought by Contractor against any officer, agent, or 
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employee of the City for or on account of anything done or omitted to be done in 
connection with this contract, nor shall any such officer, agent, or employee be liable 
hereunder. 

25.3. If the Bidder to whom the award is made fails to enter into the contract as herein 
provided, the award may be annulled and the Bidder's Guarantee of Good Faith will 
be subject to forfeiture. An award may be made to the next lowest responsible and 
reliable Bidder who shall fulfill every stipulation embraced herein as if it were the 
party to whom the first award was made. 

25.4. Pursuant to the San Diego City Charter section 94, the City may only award a public 
works contract to the lowest responsible and reliable Bidder. The City will require 
the Apparent Low Bidder to (i) submit information to determine the Bidder's 
responsibility and reliability, (ii) execute the Contract in fonn provided by the City, 
and (iii) furnish good and approved bonds and insurance certificates specified by the 
City within 14 Days, unless otherwise approved by the City, in writing after the 
Bidder receives notification from the City, designating the Bidder as the Apparent 
Low Bidder and formally requesting the above mentioned items. 

25.5. The award of the Contract is contingent upon the satisfactory completion of the 
above mentioned items and becomes effective upon the signing of the Contract by the 
Mayor or designee. If the Apparent Low Bidder does not execute the Contract or 
submit required documents and information, the City may award the Contract to the 
next lowest responsible and reliable Bidder who shall fulfill every condition 
precedent to award. A corporation designated as the Apparent Low Bidder shall 
furnish evidence of its corporate existence and evidence that the officer signing the 
Contract and bond for the corporation is duly authorized to do so. 

26. EXAMINATION OF PLANS, SPECIFICATIONS, AND SITE OF WORK: The Bidder 
shall examine carefully the Project Site, the Plans and Specifications, other materials as 
described in the Special Provisions, Section 2-7, and the proposal forms (e.g., Bidding 
Documents). The submission of a Bid shall be conclusive evidence that the Bidder has 
investigated and is satisfied as to the conditions to be encountered, as to the character, 
quality, and scope of Work, the quantities of materials to be furnished, and as to the 
requirements of the Bidding Documents Proposal, Plans, and Specifications. 

27. CITY STANDARD PROVISIONS: This contract is subject to the following standard 
provisions. See The WHITEBOOK for details. 

27.1. The City of San Diego Resolution No. R-277952 adopted on May 20, 1991 for a 
Drug-Free Workplace. 

27.2. The City of San Diego Resolution No. R-282153 adopted on June 14, 1993 related to 
the Americans with Disabilities Act. 

27.3. The City of San Diego Municipal Code §22.3004 for Pledge of Compliance. 

27.4. The City of San Diego's Labor Compliance Program and the State of California 
Labor Code §§ 1771.5(b) and 1776. 
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27.5. Sections 1777.5, 1777.6, and 1777.7 of the State of California Labor Code 
concerning the employment of apprentices by contractors and subcontractors 
performing public works contracts. 

27.6. The City's Equal Benefits Ordinance (EBO), Chapter 2, Article 2, Division43 of The 
San Diego Municipal Code (SDMC). 

27.7. The City's Information Security Policy (ISP) as defined in the City's Administrative 
Regulation 90.63. 

28. PRE-A WARD ACTIVITIES: 

28.1. The selected contractor by the City to execute a contract for this Work shall provide 
the information required within the time specified in "Required Documents," of this 
bid package. Failure to provide the information within the time specified may result 
in the Bid being rejected as non-responsive. 

28.2. If the Bid is rejected as non-responsive, the selected contractor by the City to execute 
a contract for this Work shall forfeit the required Bid. The decision that the selected 
contractor by the City to execute a contract for this Work is non-responsive for 
failure to provide the information required within the time specified shall be at the 
sole discretion of the City. 

29. REQUIRED DOCUMENT SCHEDULE: 

ITEM 

1. 

2. 

3. 

4. 

29.1. The Bidder's attention is directed to the City's Municipal Code §22.0807(e), (3)-(5) 
for important information regarding grounds for debarment for failure to submit 
required documentation. 

29.2. The specified Equal Opportunity Contracting Program (EOCP) forms are available 
for download from the City's web site at: 

http://www.sandlego.gov/eoc/forms/index.shtml 

WHEN DUE FROM DOCUMENT TO BE SUBMITTED 

BID SUBMITTAL DATE/TIME ALL BIDDERS Bid 

BID SUBMITTAL DATE/TIME ALL BIDDERS Bid Bond 

BID SUBMITTAL DATE/TIME ALL BIDDERS Non-collusion Affidavit to be Executed 
By Bidder and Submitted with Bid under 
23 USC 112 and PCC 7106 

BID SUBMITTAL DATE/TIME ALL BIDDERS Contractors Ce1ii:fication of Pending Actions 
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ITEM WHEN DUE 

5. BID SUBMITTAL DATE/TIME 

6. BID SUBMITTAL DATE/TIME 

7. BID SUBMITTAL DATE/TIME 

8. BID SUBMITTAL DATE/TIME 

9. BID SUBMITTAL DATE/TIME 

10. BID SUBMITTAL DATE/TIME 

11. BID SUBMITTAL DATE/TIME 

12. BID SUBMITTAL DATE/TIME 

13. WITHIN 4 WORKING DAYS OF 
BID OPENING WITH GOOD 
FAITH EFFORT 
DOCUMENTATION 

14. WITHIN 4 WORKING DAYS OF 
BID OPENING WITH GOOD 
FAITH EFFORT 
DOCUMENTATION 

15. WITHIN 4 WORKING DAYS OF 
BID OPENING WITH GOOD 
FAITH EFFORT 
DOCUMENTATION 

16. WITHIN 4 WORKJNG DAYS OF 
BID OPENING WITH GOOD 
FAITH EFFORT 
DOCUMENTATION 
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FROM DOCUMENT TO BE SUBMITTED 

ALL BIDDERS Equal Benefits Ordinance Certification of 
Compliance 

ALL BIDDERS Lobby Prohibition, Certification and 
Disclosure 

ALL BIDDERS Instructions for Completion of SF-LLL, 
Disclosure of Lobbying Activities 

ALL BIDDERS Disclosure of Lobbying Activities 

ALL BIDDERS Fonn AA35 - List of Subcontractors 

ALL BIDDERS Form AA40- Named Equipment/Material 
Supplier List 

ALL BIDDERS EPA FORM 6100-3- DBE Subcontractor 
Performance Form 

ALL BIDDERS EPA FORM 6100-4 - DBE Subcontractor 
Utilization Form 

ALL BIDDERS Form AA61 - List of Work Made 
Available 

ALL BIDDERS CWSRF Form 1 - Good Faith Effort List 
of Subcontractors Solicited 

ALL BIDDERS CWSRF Form 2 - Good Faith Effort Bids 
Received List 

ALL BIDDERS CWSRF Form 3 - DBE Contractor 
Certification 
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ITEM WHEN DUE 

17. WITHIN 4 WORKING DAYS OF 
BID OPENING WITH GOOD 
FAITH EFFORT 
DOCUMENTATION 

18. WITHIN 4 WORKING DAYS OF 
BID OPENING WITH GOOD 
FAITH EFFORT 
DOCUMENTATION 

19. WITHIN 5 WORKING DAYS OF 
BID OPENING 

20. WITHIN 5 WORIZING DAYS OF 
BID OPENING 

21. WITHIN 10 WORIZING DAYS 
AFTER RECEIPT BY BIDDER 
OF CONTRACT FORMS 

22. WITHIN 10 WORIZING DAYS 
AFTER RECEIPT BY BIDDER 
OF CONTRACT FORMS 

23. WITHIN 10 WORIZING DAYS 
AFTER RECEIPT BY BIDDER 
OF CONTRACT FORMS 

24. WITHIN 10 WORIZING DAYS 
AFTER RECEIPT BY BIDDER 
OF CONTRACT FORMS 

25. WITHIN 10 WORIZING DAYS 
AFTER RECEIPT BY BIDDER 
OF CONTRACT FORMS 

26. WITHIN 10 WORIZING DAYS 
AFTER RECEIPT BY BIDDER 
OF CONTRACT FORMS 

27. WITHIN 10 WORIZING DAYS 
AFTER RECEIPT BY BIDDER 
OF CONTRACT FORMS 
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ALL BIDDERS CWSRF Form 4: - Prime 
Contractor/Recipient Selected DBEs 

ALL BIDDERS CWSRF Form 5:- Summary of Bids 
Received from Subcontractors 

3APPARENT Contractor's Experience and Past Project 
LOW BIDDER Documentation. See Sections 500 and 700 

3 APPARENT • Manufacturer Certification per 
LOW BIDDER Section 500-1.1.2.1 

APPARENT Names of the principal individual owners 
LOW BIDDER of the Apparent Low Bidder 

APPARENT If the Contractor is a Joint Venture: 
LOW BIDDER 

• Joint Venture Agreement 

• Joint Venture License 

APPARENT Form BB05- Work Force Report 
LOW BIDDER 

APPARENT Contract Forms -Agreement 
LOW BIDDER 

APPARENT Contract Fonns - Payment and 
LOW BIDDER Performance Bond 

APPARENT Certificates of Insurance and 
LOW BIDDER Endorsements 

APPARENT Contractor Cetiification- Drug-Free 
LOW BIDDER Workplace 
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ITEM WHEN DUE 

28. WITHIN 10 WORKING DAYS 
AFTER RECEIPT BY BIDDER 
OF CONTRACT FORMS 

29. WITHIN 10 WORKING DAYS 
AFTER RECEIPT BY BIDDER 
OFCONTRACTFORMS 
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FROM DOCUMENT TO BE SUBMITTED 

APPARENT Contractor Cetiification- American with 
LOW BIDDER Disabilities Act 

APPARENT Contractors Standards - Pledge of 
LOW BIDDER Compliance 
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CONTRACT FORMS 

CONSTRUCTION CONTRACT 

This contract is made and entered into between THE CITY OF SAN DIEGO, a municipal 
corporation, herein called "City", and BUR TECH PIPELINE, INC., herein called "Contractor" for 
construction of Sewer Pipeline Rehabilitation W-1; Bid No. K-14-5964-DBB-3-A; in the amount 
of TWO MILLION FOUR HUNDRED SIXTY FIVE THOUSAND NINETY FIVE DOLLARS 
AND TEN CENTS ($2,465,095.10), which is comprised ofthe Base Bid alone. 

IN CONSIDERATION of the payments to be made hereunder and the mutual undertakings of the 
parties hereto, City and Contractor agree as follows: 

1. The following are incorporated into this contract as though fully set forth herein: 

(a) The attached Faithful Performance and Payment Bonds. 

(b) The attached Proposal included in the Bid documents by the Contractor. 

(c) Reference Standards listed in the Notice Inviting Bids and the Supplementary Special 
Provisions (SSP). 

(d) That certain documents entitled Sewer Pipeline Rehabilitation W-1, on file in the 
office of the Public Works Department as Document No. B-13014, as well as all 
matters referenced therein. 

2. The Contractor shall perform and be bound by all the terms and conditions of this contract and 
in strict conformity therewith shall perform and complete in a good and workmanlike manner 
Sewer Pipeline Rehabilitation W-1, Bid No. K-14-5964-DBB-3-A, San Diego, California. 

3. For such performances, the City shall pay to Contractor the amounts set forth at the times and 
in the manner and with such additions or deductions as are provided for in this contract, and 
the Contractor shall accept such payment in full satisfaction of all claims incident to such 
performances. 

4. No claim or suit whatsoever shall be made or brought by Contractor against any officer, 
agent, or employee of the City for or on account of anything done or omitted to be done in 
connection with this contract, nor shall any such officer, agent, or employee be liable 
hereunder. 

5. This contract is effective as of the date that the Mayor or designee signs the agreement. 
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CONTRACT FORMS (continued) 

IN WITNESS WHEREOF, this Agreement is signed by the City of San Diego, acting by and 
throug~1 its Mayor or designee, pursuant to Municipal Code §22.31 02Ca¢ authorizing such 
executiOn. 

THE CITY OF SAN DIEGO APPROVED AS TO FORM AND LEGALITY 

Jan I. Goldsmith, City Attorney 

By·~~~ 
eitP:& 6or Program Manager 

Public Works Contracting Group __ 

Date:_i.f___.__,
7
1--/7+--.(r-+1-+'{---- Date:_tJL.f--=J/atf-'L-=--:;J/)-'----1--/tf __ 

CONTRACTOR 

By , 
B 

Title: Pres I of enf ;4: CEo 
,//' 

Date: _ __:_O_!L f=--ro-=-·-'---"-1 'J0-=--:1___:_4 ___ _ 

City of San Diego License No.: '8 1qq lP00'21J[tJft; 

State Contractor's License No.: 11 gzo'l.. 
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EXECUTED IN TRIPLICATE 

BOND NO. 2175753 

PREMIUM: $18,756.00 
PREMIUM IS FOR CONTRACT TERM AND IS SUBJECT TO 
ADJUSTMENT BASED ON FINAL CONTRACT PRICE 

CONTRACT FORMS ATTACHMENTS 
PERFORMANCE BOND AND LABOR AND MATERIALMEN'S BOND 

EAJ.THFDL PERFORMANCE BOND AND LABOR AND MATERIALMEN'S BOND: 

BUR TECH PIPELINE, ~,INCORPOE~ATED, a corporation, as principal, and 

NORTH AMERICAN SPECIALTY INSURANCE COMPANY a corporation authorized to do 

business in the State of California, as Surety, bereby obligate themselves, their successors and 

assigns, jointly and severally, to The City of San 'Diego a municipal corporation in the sum of 

JWO MILLION FOUR HUNDRED SIXTY FNE THOUSAND NINETY FNE DOLLARS AND 

TEN CENTS ($2,465.095.10) for the faithful performance of the annexed contract, and in the sum of 

TWO MILLION FOUR HUNDRED SIXTY FIVE THOUSAND NINETY_FNE DOLLARS .. At:l.12 

TEN CENTS C$2,465.095 .1 0) for the benefit oflaborers and materiri.lmen designated below. 

Conditions: 

If the Principal shall faithfully perform the annexed contract Sewer Pipeline 
Rehabilitation W~l; Bid No. K~14-5964~DBB~3~A, San Diego, California then the obligation· 
herein with respect to a faithful performance shall be void; otherwise it shall remain in full force. · 

If the Principal shall promptly pay all persotis, firms and corporations furnishing materials for 
or performing labor in the execution of this contract, and shall pay all amounts ·due under the 
California Unemployment Insurance Act then the obligation herein with respect to laborers and 
materialmen shall be void; otherwise it shall remain in full force. 

The obligation herein with respect to laborers and materialmen shall inure to the benefit of all 
persons, firms and corporations entitled to file claims under the provisions of Chapter 3 of Division 5 
of Title I of the Government Code of the State of California or under the provisions of Section 3082 
et seq. of the. Civil Code ofthe State of California. 

Changes in the terms of the annexed contract or specifications accompanying same or 
referred to therein shall not affect the Surety's obligation on this bond, and the Surety hereby waives 
notice of same. 
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CONTRACT FORMS ATTACHMENTS (continued) 
PERFORMANCE BOND AND LABOR AND MATERIALMEN'S BOND 

The Surety shall pay reasonable attomey's fees should suit be brought to enforce the provisions of this 

bond. 

Dated FEBRUARY 14, 2014 

Approved <ts to Form and Legality BURTECH PIPELINE, INCORPORATED 

NORTH AMERICAN SPECAIL TY INSURANCE COMPANY 

Surety 

By .i!dt~ttJO, ~ 
MARK D. IATAROLA, Attomey-in-faot 

Approved: 

~~-By· -
A6e&.any 

I ,r;;, Program Manager 
l:7 Public Works Contracting Group 
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6 HUTTON CENTRE DRIVE, SUITE 850 

Local Address of Surety 

SANTA ANA, CA 92707 

Local Address (City, State) of Surety 

714/550-7799 

Local Telephone No. of Surety 

PREMIUM IS FOR CONTRACT TERM AND IS SUBJECT TO 

Premium $ 18,756.00 ADJUSTMENT BASED ON FINAL CONTRAC.T PRICE 
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CAI:.IFORNIA ALL-PURPOSE ACKNOWLEDGMENT 
~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~'@>~ 

STATE OF CALIFORNIA 

Counwof ____________ ~S~A~N~D~I=E~G~O _______________ } 

On 02/14/2014 
Date 

before me, ---~G~LE!::.!-N!.:'-!D~A~J .~G:f!:A-?:!:R-¥DIT!N=E::-cR~N~O~T±A1&:R~Y;,rnP::-::U7B~L~IC~---Here Insert Name and Title of the Officer 

Place Notary Seal Above 

who proved to me on the basis of satisfactory evidence to 
be the person(-ej whose name(-&) is/are subscribed to the 
within instrument and acknowledged to me that he/she/they 
executed the same in his/herf.their authorized capacitytie&), 
and that by his/her/their signature~ on the instrument the 
personfs7, or the entity upon behalf of which the person(e) 
acted, executed the instrument. 

I certify under PENALTY OF PERJURY under the laws of 
the State of California that the foregoing paragraph is true 
and correct. 

----------------------OPTIONAL----------------------
Though the Information below is not required by law, it may prove valuable to persons relying on the document 

and could prevent fraudulent removal and reattachment of this form to another document. 

Description of Attached Document 

Title or Type of Document:---------------------------------

Document Date: ___________________ Number of 

Signer(s) Other Than Named Above: ___________________________ _ 

Capacity(ies) Claimed by Signer(s) 

Signer's Name: MARK D. IATAROLA 
Individual 
Corporate Officer- Title(s): ________ _ 
Partner- Limited 0 General 

Q1 Attorney in Fact 
0 Trustee 
[] Guardian or Conservator 

Other: _____ _ 

Signer Is Representing: 

RIGHTTHUMBPRINT 
OF SIGNER 

Top of thumb here 

Signer's Name: ______________ _ 
0 Individual 
0 Corporate Officer----
0 Partner----[] Limited 0 General 

0 

Attorney in Fact 
Trustee 
Guardian or Conservator 

Signer Is Representing: 

RIGHT THUMBPRINT 
OF SIGNER 

Top of thumb here 

~~~~~~~~~~~~~-*'~~~~~~~~~~~~~"@;.~~~~~~~ 
© 2007 National Notary Association • 9350 DeSoto Ave., P.O. Box 2402 • Chatsworth, CA 91313-2402 • www.NatlonaiNotary.org Item 115907 Reorder: Call Toll-Free 1-800-876-6827 



~ • ('I 1! 

NAS SURETY GROUP 

NORTH AMERICAN SPECIALTY INSURANCE COMPANY 
WASHINGTON INTERNATIONAL INSURANCE COMPANY 

GENERAL POWER OF ATTORNEY 

KNOW ALL MEN BY THESE PRESENTS, THAT North American Specialty Insurance Company, a corporation duly organized and existing under 
laws of the State of New Hampshire, and having its principal office in the City of Mancheste.r, New Hampshire, and Washington International 
Insurance Company, a corporation organized and existing under the Jaws of the State of New Hampshire and having its principal office in the City of 
Schaumburg, Illinois, each does hereby make, constitute and appoint: 

JOHN G. MALONEY, HELEN MALONEY, MICHELLE !vi. BAS OIL, 

GLENDA J. GARDNER, MARK D. lATAROLA and DEBORAH D. DAVIS 

JOlNTL Y OR SEVERALLY 

Its true and lawful Attorney(s)-in-Fact, to make, execute, seal and deliver, for and on its behalf and as its act and deed, bonds or other writings 
obligatory in the nature of a bond on behalf of each of said Companies, as surety, on contracts of suretyship as are or may be required or permitted by 
law, regulation, contract or otherwise, provided that no bond or undertaking or contract or suretyship executed under this authority shall exceed the 
amount o[ 

FIFTY MILLION ($50,000,000.00) DOLLARS 

This Power of Attorney is granted and is signed by facsimile under and by the authority of the following Resolutions adopted by the Boards of 
Directors of both North American Specialty Insurance Company and Washington International Insurance Company at meetings duly called and held 
on the 9th of May, 2012: 

"RESOLVED, that any two of the Presidents, any Managing Director, any Senior Vice President, any Vice President, any Assistant Vice President, 
the Secretary or any Assistant Secretary be, and each or any of them hereby is authorized to execute a Power of Attomey qualifying the attorney named 
in the given Power of Attorney to execute on behalf of the Company bonds, undertakings and all contracts of surety, and that each or any of them 
hereby is authorized to attest to the execution of any such Power of Attomey and to attach therein the seal of the Company; and it is 

FURTHER RESOLVED, that the signature of such officers and the seal of the Company may be affixed to any such Power of Attomey or to any 
certificate relating thereto by facsimile, and any such Power of Attorney or certificate bearing such facsimile signatures or facsimile seal shall be 
binding upon the Company when so afllxed and in the tiJture with regard to any bond, undetiaking or contract of surety to which it is attached." 

B tfla __ 
y~~~--~~~~~--~~~~--~~~--

Sicvcn P. Anderson, Senior Vice Prcsidcnl of\Vashlngton Inh.•rnnttonnl Jnsunuu.·c Compnny 
& Senior Vkc Presldcnl· of Norlh Arncricnn Spcdally Insuram·c ComJHlll~' 

Q :.~ 
By ~4~~2··~----

David .1\;;-;1-. 1:-•• -y-lll-111-1, '"'vt;-ce-;P,.-re-s'i<~l"ell~t '-;of"'''""'•-;sl-:-tin-g""to-n 71!-:-Ite_rn_n""tio_n_n'I;-;I-ns-u ,-.n-nc-e-;;C:-ol-nptmy 
.. ~ Vice President of North Americ:nn Speclnlty In"inrnnce Compnny 

IN WITNESS WHEREOF, North American Specialty Insurance Company and Washington International Insurance Company have caused their 
o±Iicial seals to be hereunto affixed, and these presents to be signed by their authorized otiicers this I~ day of December , 20_12_. 

State of Illinois 
County of Cook ss: 

North American Specialty Insurance Company 
Washington International Insm·ance Company 

On this _!Oth clay of December , 20~, before me, a Notmy Pu~lic personally appeared Steven P. Anderson , Senior Vice President of 

Washington Intemational Insurance Company and Senior Vice President of North American Specialty Insurance Company and David M. Layman, 
Vice President of Washington International Insurance Company and Vice President of North American Specialty Insurance Company, 
personally known to me, who being by me duly sworn, acknowledged that they signed the above Power of Attorney as officers of and 
acknowledged said instrument to be the voluntmy act and deed of their respective companies. 

"OFFICIAL SEAL" 
DONNA D. SKLENS 
Notary Public, State of Illinois 
My Commission Explresi0/06/2015 

Donna D. Sklens, Notary Public 

I, Je±Irey Goldberg , the duly elected Assi,5taq!.§Stllil:.Y~--__ill'North American Specialty Insurance Company and Washington 
International Insmance Company, do hereby certify thrrt the !!hove and foregoing is a true and co!1'ect copy of a Power of Attomey given by said North 
American Specialty Insurance Company and Washington International Insurance Company, which is still in full force and effect. 

IN WITNESS WHEREOF, I have set my hand and af1ixed the seals of the Companies this 14th day of FEBRUARY , 20 14 . 

/tl:b&: 
Jeffrey Goldberg, Vice President & Assistant Secretary of 

Washington Interuntional Insunmce Company & North American Specinlty Insurance Company 



CALIFORNIA ALL-PURPOSE ACKNOWLEDGMENT 
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Place Notary Seal Above 

} 

who proved to me on the basis of~.§.,~isfactory evidence to 
be the person(s) whose name(sWre subscribed to the 
~.Qin instrument and ackno~ged to me that 
~he/they executed th~J.~~e i@her/their authorized 

capacity(ies), and that ~er/their signature(s) on the 
instrument the person(s , or the entity upon behalf of 
which the person(s) acted, executed the instrument. 

I certify under PENALTY OF PERJURY under the laws 
of the State of California that the foregoing paragraph is 
true and correct. 

WITNE~S my ha~d~fficial se ;w 
Signature ( j) i 

OPTIONAL~---------+--~~-------
Though the information below is not required by law, it may prove valuable to persons relyin n I 

· and could prevent fraudulent removal and reattachment of this form to another document. 

Description of Attached Document 

Title or Type of Document:-------------------------

Document Date:------------------- Number of Pages: ________ _ 
'. 

Signer(s) Other Than Named Above: 

Capaclty(ies) Claimed by Signer(s) 

Signer's Name: ____________ _ 

=:J Individual 
::J Corporate Officer- Title(s): 
" Partner- C::: Limited :::::: General 
::_::; Attorney in Fact 
CJ Trustee 
.., Guardian or Conservator 
:J Other: ________ _ 

Signer Is Representing: ____ _ 

:··· 
-·l:;:h~[ti/1~,-..u 

Top of thumb here 

Signer's Name: ______________ _ 

0 Individual 
C Corporate Officer- Title(s): ________ _ 
C Partner- ::J Limited C General 
0 Attorney in Fact 
0 Trustee 
0 Guardian or Conservator 

· ::::J Other: __________ _ 

Signer Is Representing: ____ _ 

:··, -· ~Top of thumb here 

cz;'QC«;<;«-..,<.>''"'-'«:;;<;~««~vv'':::-v-<x'«''«'«",;<.iG<v"~<?v<X«;:<-:<;;z;-<;X."G<'«''"'-'«Y.~<.-~~~««««"""-'«;;:<x.< 
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CONTRACTOR CERTIFICATION 

DRUG-FREE WORKPLACE 

PROJECT TITLE : _____ S~ew'-'--"-e=-r =P-=-i..,_p=el=in=e=-=R=e=h=a=b=il=i=ta=t=io,_,n"'---'W-'----'-1"-------------

I hereby certify that I am familiar with the requirements of San Diego City Council Policy No. 100-17 
regarding Drug-Free Workplace as outlined in the WHITEBOOK, Section 7-13.3, "Drug-Free 
Workplace", of the project specifications, and that; 

(Name under which business is conducted) 

has in place a drug-free workplace program that complies with said policy. I further certify that each 
subcontract agreement for this project contains language which indicates the subcontractor's 
agreement to abide by the provisions of subdivisions a) through c) of the policy as outlined. 

Signed f 

Title __ _____:A_:_M_::_:::c~..:_:l c{-'-"t-'-'--fl~-~-· _· ~-'-----'Ct'--"'o ______ _ 

Sewer Pipeline Rehabilitation W-1 
Drug-Free Workplace 
Volume 1 of2 (Rev. Nov. 2013) 
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CONTRACTOR CERTIFICATION 

AMERICAN WITH DISABILITIES ACT (ADA) COMPLIANCE 
CERTIFICATION 

PROJECT TITLE: ____ ___!S~e"-'w_,_,e"-'r~P"-t!..l' p~e:.!.!li~n""e""""'R""e"-'hc!.!a"-"b~ic!.!li.!:!ta:!.!t:.!.-'io:!.!n"'---'-W.!....---"'1'-----------

I hereby certify that I am familiar with the requirements of San Diego City Council Policy No. 100-4 
regarding the American With Disabilities Act (ADA) outlined in the WHITEBOOK, Section 7-13.2, 
"American With Disabilities Act", of the project specifications, and that; 

(Name under which business is conducted) 

has in place a workplace program that complies with said policy. I further certify that each 
subcontract agreement for this project contains language which indicates the subcontractor's 
agreement to abide by the provisions of the policy as outlined. 

Sewer Pipeline Rehabilitation W -1 
ADA Compliance Certification 
Volume 1 of2 (Rev. Nov. 2013) 
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CONTRACTOR CERTIFICATION 

CONTRACTOR STANDARDS- PLEDGE OF COMPLIANCE 

PROJECT TITLE: ____ --"S~e'-'-w'-'e"-='r-'P"-'i'""p""e"'-'li~nc=::.e_,R~e"-"h"""a'""b'""il!.!ci.!:!ta!..!t"'-'io"-"n=----'-W_,_-_,1'-----------

I declare unqer Px\1alty of,Peijury that I am authorized to make this certification on behalf of 
8 urfe.c,h nptLlll.t loc. , as Contractor, that I am familiar with the 

requirements of City of San Diego Municipal Code § 22.3224 regarding Contractor Standards as 
outlined in the WHITEBOOK, Section 7-13.4, ("Contractor Standards"), of the project 
specifications, and that Contractor has complied with those requirements. 

I further certify that each of the Contractor's subcontractors whose subcontracts are greater than 
$50,000 in value has completed a Pledge of Compliance attesting under penalty of petjury of having 
complied with City of San Diego Municipal Code § 22.3224. 

Dated this 

Sewer Pipeline Rehabilitation W-1 
Contractor Standards- Pledge of Compliance 
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AFFIDAVIT OF DISPOSAL 

WHEREAS, on the DAY OF the undersigned 
entered into and executed a contract with the City of San Diego, a municipal corporation, for: 

Sewer Pipeline Rehabilitation W-1 
(Name ofProject) 

as particularly described in said contract and identified as Bid No. K-14-5964-DBB-3-A; SAP No. 
(WBS/IO/CC) B-13014; and WHEREAS, the specification of said contract requires the Contractor to 
affirm that "all brush, trash, debris, and surplus materials resulting from this project have been 
disposed of in a legal manner"; and WHEREAS, said contract has been completed and all surplus 
materials disposed of: 

NOW, THEREFORE, in consideration of the final payment by the City of San Diego to said 
Contractor under the terms of said contract, the undersigned Contractor, does hereby affirm that all 
surplus materials as described in said contract have been disposed of at the following location(s) 

and that they have been disposed of according to all applicable laws and regulations. 

Dated this _____ DAY OF _____________ _ 

_______________ Contractor 
by 

ATTEST: 

State of ___________ _ 
County of __________ _ 

On this DAY OF , 2 __ , before the undersigned, a Notary Public in 
and for said County and State, duly commissioned and sworn, personally appeared _____ _ 

known to me to be the Contractor ------------
named in the foregoing Release, and whose name is subscribed thereto, and acknowledged to me that 
said Contractor executed the said Release. 

Notary Public in and for said 
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SCOPE OF WORK 

1. SCOPE OF WORK:  The scope of work is approx. 4.12 miles of VC sewer mains which 
have been identified for rehabilitation per PUD Standards.  Also included are point repairs, 
manholes replacement, manholes rehabilitation, construction of new cleanouts and laterals 
rehabilitation.  Portions of this project that are located within private property lines will 
require signed permits from property owners prior to performing work on their properties. 

1.1. The Work shall be performed in accordance with: 

1.1.1. The Notice Inviting Bids, inclusive. 

2. CONSTRUCTION COST:  The City’s estimated construction cost for this contract is 
$2,630,000.00.

3. LOCATION OF WORK:  See Appendix E.

4. CONTRACT TIME: The Contract Time for completion of the Work shall be 
262 Working Days.

5. CONTRACTOR'S LICENSE CLASSIFICATION: In accordance with the provisions of 
California Law, the Contractor shall possess valid appropriate license(s) at the time that the 
Bid is submitted.  Failure to possess the specified license(s) shall render the Bid as non-
responsive and shall act as a bar to award of the Contract to any Bidder not possessing 
required license(s) at the time of Bid. 

5.1. The City has determined the following licensing classification(s) for this contract: 

CLASS A 
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EQUAL OPPORTUNITY CONTRACTING PROGRAM 

1. To The WHITEBOOK, Chapter 10, Sections D and E, DELETE each in its entirety, and 
SUBSTITUTE with the following: 

D. CITY’S EQUAL OPPORTUNITY COMMITMENT. 

1. Nondiscrimination in Contracting Ordinance.   

1. The Contractor, Subcontractors and Suppliers shall comply with 
requirements of the City’s Nondiscrimination in Contracting 
Ordinance, San Diego Municipal Code §§22.3501 through 22.3517. 

The Contractor shall not discriminate on the basis of race, gender, 
religion, national origin, ethnicity, sexual orientation, age, or 
disability in the solicitation, selection, hiring, or treatment of 
subcontractors, vendors, or suppliers. The Contractor shall provide 
equal opportunity for subcontractors to participate in subcontracting 
opportunities. The Contractor understands and agrees that violation 
of this clause shall be considered a material breach of the contract 
and may result in contract termination, debarment, or other 
sanctions.  

The Contractor shall include the foregoing clause in all contracts 
between the Contractor and Subcontractors and Suppliers. 

2. Disclosure of Discrimination Complaints.  As part of its Bid or 
Proposal, the Bidder shall provide to the City a list of all instances 
within the past 10 years where a complaint was filed or pending 
against Bidder in a legal or administrative proceeding alleging that 
Bidder discriminated against its employees, subcontractors, vendors, 
or suppliers, and a description of the status or resolution of that 
complaint, including any remedial action taken. 

3. Upon the City's request, the Contractor agrees to provide to the City, 
within 60 days, a truthful and complete list of the names of all 
Subcontractors and Suppliers that the Contractor has used in the past 
5 years on any of its contracts that were undertaken within San 
Diego County, including the total dollar amount paid by the 
Contractor for each subcontract or supply contract.  

4. The Contractor further agrees to fully cooperate in any investigation 
conducted by the City pursuant to the City's Nondiscrimination in 
Contracting Ordinance, Municipal Code §§22.3501 through 22.3517. 
The Contractor understands and agrees that violation of this clause 
shall be considered a material breach of the Contract and may result 
in remedies being ordered against the Contractor up to and including 
contract termination, debarment and other sanctions for violation of 
the provisions of the Nondiscrimination in Contracting Ordinance. 
The Contractor further understands and agrees that the procedures, 
remedies and sanctions provided for in the Nondiscrimination in 
Contracting Ordinance apply only to violations of the Ordinance. 
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E. EQUAL EMPLOYMENT OPPORTUNITY OUTREACH PROGRAM.   

1. The Contractor, Subcontractors and Suppliers shall comply with the City’s 
Equal Employment Opportunity Outreach Program, San Diego Municipal 
Code §§22.2701 through 22.2707. 

The Contractor shall not discriminate against any employee or applicant for 
employment on any basis prohibited by law.  Contractor shall provide 
equal opportunity in all employment practices.  Prime Contractor shall 
ensure their subcontractors comply with this program.  Nothing in this 
section shall be interpreted to hold a prime contractor liable for any 
discriminatory practice of its subcontractors. 

The Contractor shall include the foregoing clause in all contracts between 
the Contractor and Subcontractors and Suppliers. 

2. If the Contract is competitively solicited, the selected Bidder shall submit a 
Work Force Report (Form BB05), within 10 Working Days after receipt by 
the Bidder of Contract forms to the City for approval as specified in the 
Notice of Intent to Award letter from the City. 

3. If a Work Force Report is submitted, and the City determines there are 
under-representations when compared to County Labor Force Availability 
data, the selected Bidder shall submit an Equal Employment Opportunity 
Plan. 

4. If the selected Bidder submits an Equal Employment Opportunity Plan, it 
shall include the following assurances: 

1. The Contractor shall maintain a working environment free of 
discrimination, harassment, intimidation and coercion at all sites and 
in all facilities at which the Contractor’s employees are assigned to 
work. 

2. The Contractor reviews its EEO Policy, at least annually, with all on-
site supervisors involved in employment decisions.   

3. The Contractor disseminates and reviews its EEO Policy with all 
employees at least once a year, posts the policy statement and EEO 
posters on all company bulletin boards and job sites, and documents 
every dissemination, review and posting with a written record to 
identify the time, place, employees present, subject matter, and 
disposition of meetings. 

4. The Contractor reviews, at least annually, all supervisors’ adherence 
to and performance under the EEO Policy and maintains written 
documentation of these reviews. 

5. The Contractor discusses its EEO Policy Statement with 
subcontractors with whom it anticipates doing business, includes the 
EEO Policy Statement in its subcontracts, and provides such 
documentation to the City upon request. 
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6. The Contractor documents and maintains a record of all bid 
solicitations and outreach efforts to and from subcontractors, 
contractor associations and other business associations. 

7. The Contractor disseminates its EEO Policy externally through 
various media, including the media of people of color and women, in 
advertisements to recruit,  maintains files documenting these efforts, 
and provides copies of these advertisements to the City upon request. 

8. The Contractor disseminates its EEO Policy to union and community 
organizations. 

9. The Contractor provides immediate written notification to the City 
when any union referral process has impeded the Contractor’s efforts 
to maintain its EEO Policy. 

10. The Contractor maintains a current list of recruitment sources, 
including those outreaching to people of color and women, and 
provides written notification of employment opportunities to these 
recruitment sources with a record of the organizations’ responses. 

11. The Contractor maintains a current file of names, addresses and 
phone numbers of each walk-in applicant, including people of color 
and women, and referrals from unions, recruitment sources, or 
community organizations with a description of the employment 
action taken.  

12. The Contractor encourages all present employees, including people 
of color and women employees, to recruit others. 

13. The Contractor maintains all employment selection process 
information with records of all tests and other selection criteria. 

14. The Contractor develops and maintains documentation for on-the-job 
training opportunities, participates in training programs, or both for 
all of its employees, including people of color and women, and 
establishes apprenticeship, trainee, and upgrade programs relevant to 
the Contractor’s employment needs. 

15. The Contractor conducts, at least annually, an inventory and 
evaluation of all employees for promotional opportunities and 
encourages all employees to seek and prepare appropriately for such 
opportunities. 

16. The Contractor ensures the company’s working environment and 
activities are non-segregated except for providing separate or single-
user toilets and necessary changing facilities to assure privacy 
between the sexes. 
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ATTACHMENT D 

CLEAN WATER STATE REVOLVING FUND (CWSRF) 

FUNDING AGENCY PROVISIONS 
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FUNDING AGENCY PROVISIONS 

IN THE EVENT THAT THESE REQUIREMENTS CONFLICT WITH THE CITY’S GENERAL 
EOC REQUIREMENTS, THE FUNDING AGENCY’S REQUIREMENTS WILL CONTROL. 

1. NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO ENSURE EQUAL 
EMPLOYMENT OPPORTUNITY (EXECUTIVE ORDER 11246). 

1.1. The goal and timetables for minority and female participation, expressed in 
percentage terms for the Contractor’s aggregate workforce in each trade on all 
construction work in the covered area, as follows: 

Goal 

1. Minority Participation: 16.9% 

2. Female Participation: 6.9% 

1.2. These goals are applicable to all the Contractor’s construction work (whether or not it 
is Federal or federally assisted) performed in the covered area. If the Contractor 
performs Work in a geographical area located outside of the covered area, it shall 
apply the goals established for such geographical area where the Work is actually 
performed. With regard to this second area, the Contractor also is subject to the goals 
for both federally involved and non-federally involved Work. 

1.3. The Contractor’s compliance with the Executive Order and the regulations in 41 CFR 
Part 60-4 shall be based on its implementation of the Equal Opportunity Clause, 
specific affirmative action obligations required by the specifications set forth in 41 
CFR 60-4.3(a), and its efforts to meet the goals.  

1.4. The hours of minority and female employment and training shall be substantially 
uniform throughout the length of the Contract, and in each trade, and the Contractor 
shall make a good faith effort to employ minorities and women evenly on each of its 
projects. The transfer of minority or female employees or trainees from Contractor to 
Contractor or from project to project for the sole purpose of meeting the Contractor’s 
goals shall be a violation of the Contract, the Executive Order, and the regulations in 
41 CFR Part 60-4. Compliance with the goals will be measured against the total work 
hours performed. 

1.5. The Contractor shall provide written notification to the Director the Office of Federal 
Contract Compliance Programs within 10 Working Days of award of any Subcontract 
in excess of $10,000 at any tier for Work under the Contract resulting from this 
solicitation. The notification shall list the name, address and telephone number of the 
Subcontractor; employer identification number of the Subcontractor; estimated dollar 
amount of the Subcontract; estimated starting and completion dates of the 
Subcontract; and the geographical area in which the subcontract is to be performed. 
The “covered area” is the City of San Diego.  

2. EQUAL OPPORTUNITY CLAUSES: 

2.1. The following equal opportunity clauses are incorporated by reference herein:  
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1. The equal opportunity clause located 41 CFR 60.1.4(a), which specifies the 
obligations imposed under Executive Order 11246. 

2. The equal opportunity clause located at 41 CFR 60-741.5, which contains the 
obligations imposed by Section 503 of the Rehabilitation Act of 1973. 

3. The “Equal Opportunity Clause” (Resolution No. 765092) filed on December 
4, 1978, in the Office of the City Clerk, San Diego, California and 
incorporated in the “Standard Federal Employment Opportunity Construction 
Contract Specifications (Executive Order 11246 - Document No. 769023, 
filed September 11, 1984, in the Office of the City Clerk, San Diego, 
California) is applicable to all non-exempt City construction contracts and 
subcontracts of $2,000 or more. 

4. Age Discrimination Act of 1975, Pub. L. 94-135. 

5. Title VI of the Civil Rights Act of 1964, Pub. L. 88-352. 

6. Section 13 of the Federal Water Pollution Control Acts Amendments of 
1972, Pub. L. 92-5200 (the Clean Water Act). 

7. Section 504 of the Rehabilitation Act of 1973, Pub. L. 93-112 (Executive 
Orders 11914 and 11250). 

8. Women’s Minority Business Enterprises, Executive Orders 11625, 12138 
and 12432. 

9. Section 129 of the Small Business Administration Reauthorization and 
Amendment Act of 1988, Pub. L. 100-590. 

3. STANDARD FEDERAL EQUAL EMPLOYMENT SPECIFICATIONS:  

3.1. The Contractor is required to comply with the 16 “Standard Federal Equal 
Employment Specifications” located at 41 CFR 60-4.3 for federal and federally-
assisted construction contracts in excess of $10,000, set forth below. 

3.2. The Contractor shall take specific affirmative actions to ensure equal employment 
opportunity. The evaluation of Contractor’s compliance with these specifications 
shall be based upon its effort to achieve maximum results from its actions The 
Contractor shall document these efforts fully, and shall implement affirmative actions 
steps at least as extensive as the following: 

1. Ensure and maintain a working environment free of harassment, intimidation, 
and coercion at all sites, and in all facilities at which the Contractor’s 
employees are assigned to work. The Contractor, where possible, will assign 
2 or more women to each construction project. The Contractor shall 
specifically ensure that all foremen, superintendents, and other on-site 
supervisory personnel are aware of and carry out the Contractor’s obligation 
to maintain such a working environment, with specific attention to minority 
or female individuals working at such sites or in such facilities. 

2. Establish and maintain a current list of minority and female recruitment 
sources, provide written notification to minority and female recruitment 
sources and to community organizations when the Contractor or its unions 
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have employment opportunities available, and maintain a record of the 
organizations’ responses. 

3. Maintain a current file of the names, addresses and telephone numbers of 
each minority and female walk-in applicant and minority or female referral 
from a union, a recruitment source or community organization and of what 
action was taken with respect to each such individual. If such individual was 
sent to the union hiring hall for referral and was not referred back to the 
Contractor by the union or, if referred, not employed by the Contractor, this 
shall be documented in the file with the reason therefor, along with whatever 
additional actions the Contractor may have taken. 

4. Provide immediate written notification to the Director when the union or 
unions with which the Contractor has a collective bargaining agreement has 
not referred to the Contractor a minority person or woman sent by the 
Contractor, or when the Contractor has other information that the union 
referral process has impeded the Contractor’s efforts to meet its obligations. 

5. Develop on-the-job training opportunities, participate in training programs 
for the area, or both which expressly include minorities and women, 
including upgrading programs and apprenticeship and trainee programs 
relevant to the Contractor’s employment needs, especially those programs 
funded or approved by the Department of Labor. The Contractor shall 
provide notice of these programs to the sources compiled under C.1. above. 

6. Disseminate the Contractor’s EEO policy by providing notice of the policy to 
unions and training programs and requesting their cooperation in assisting 
the Contractor in meeting its EEO obligations; by including it in any policy 
manual and collective bargaining agreements; by publicizing it in the 
company newspaper, annual report, etc.; by specific review of the policy 
with all management personnel and with all minority and female employees 
at least once a year; and by posting the company EEO policy on bulletin 
boards accessible to all employees at each location where construction work 
is performed. 

7. Review, at least annually, the company’s EEO policy and affirmative action 
obligations under these specifications with all employees having any 
responsibility for hiring, assignments, layoff, termination or other 
employment decisions including specific review of these items with onsite 
supervisory personnel such as superintendents, foreman, etc., prior to the 
initiation of Work at any job site. A written record shall be made and 
maintained identifying the time and place of these meetings, persons 
attending, subject matter discussed, and dispositions of the subject matter. 

8. Disseminate the Contractor’s EEO policy externally by including it in any 
advertising in the news media, specifically including minority and female 
news media, and providing written notification to and discussing the 
Contractor’s EEO policy with other Contractors and Subcontractors with 
whom the Contractor does or anticipates doing business. 

9. Direct its recruitment efforts, both oral and written, to minority, female and 
community organizations, to schools with minority and female students and 
to minority and female recruitment and training organizations serving the 
Contractor’s recruitment area and employment needs. Not later than one 
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month prior to the date for the acceptance of applications for apprenticeship 
or other training by any recruitment source, the Contractor shall send written 
notification to organizations such as the above, describing the openings, 
screening procedures, and tests to be used in the selection process. 

10. Encourage present minority and female employees to recruit other minority 
persons and women and where reasonable, provide after school, summer and 
vacation employment to minority and female youth both on the site and in 
other areas of a Contractor’s work force. 

11. Validate all tests and other selection requirements where there is an 
obligation to do so under 41 CFR Part 60-3. 

12. Conduct, at least annually, an inventory and evaluation at least of all 
minority and female personnel for promotional opportunities and encourage 
these employees to seek or to prepare for, through appropriate training, etc., 
such opportunities. 

13. Ensure that seniority practices, job classifications, work assignments and 
other personnel practices do not have a discriminatory effect by continually 
monitoring all personnel and employment related activities to ensure that the 
EEO policy and the Contractor’s obligations under these specifications are 
being carried out. 

14. Ensure that all facilities and company activities are non-segregated except 
that separate or single-user toilet and necessary changing facilities shall be 
provided to assure privacy between the sexes. 

15. Document and maintain a record of all solicitations of offers for subcontracts 
from minority and female construction contractors and suppliers, including 
circulation of solicitations to minority and female contractor associations and 
other business associations. 

16. Conduct a review, at least annually, of all supervisors’ adherence to and 
performance under the Contractor’s EEO policies and affirmative action 
obligations. 

4. VIOLATION OR BREACH OF REQUIREMENTS: 

4.1. If at any time during the course of the Contract there is a violation of the Affirmative 
Action or Equal Employment Opportunity requirements by the Contractor, or the 
Subcontractors, the City will notify the Contractor of the breach. The City may 
withhold any further progress payments to the Contractor until the City is satisfied 
that the Contractor and Subcontractors are in full compliance with these 
requirements. 

5. MONTHLY EMPLOYMENT UTILIZATION REPORTS: 

5.1. Refer to GENERAL EQUAL OPPORTUNITY CONTRACTING PROGRAM 
REQUIREMENTS, CONSTRUCTION CONTRACTOR REQUIREMENTS in The 
WHITEBOOK and the following: 

1. State of California Department of Transportation Payroll Report. Due to the 
City weekly. 
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2. Federal and Non-Federal Work in San Diego County. Submit an updated list 
only if work is complete or new contracts have been awarded during the span 
of this project. 

6. RECORDS OF PAYMENTS TO DBEs: 

6.1. The Contractor shall maintain records and documents of payments to DBEs for 5 
years following the NOC. These records shall be made available for inspection upon 
request by any authorized representative of the City, DOT, or both. The reporting 
requirement shall be extended to any certified DBE Subcontractor.

7. STATE REQUIREMENTS FOR CONTRACTS SUBJECT TO STATE PREVAILING 
WAGE REQUIREMENTS: 

7.1. In accordance with the provisions of California Labor Code Sections 1770, et seq. as 
amended, the Director of the Department of Industrial Relations has determined the 
general prevailing rate of per diem wages in accordance with the standards set forth 
in such Sections for the locality in which the Work is to be performed.  Copies of the 
prevailing rate of per diem wages may be found at 
http://www.dir.ca.gov/dlsr/statistics_research.html.  The Contractor shall post a copy 
of the above determination of the prevailing rate of per diem wages at each job site 
and shall make them available to any interested party on request. 

7.2. Pursuant to Sections 1720 et seq., and 1770 et seq., of the California Labor Code the 
Contractor any Subcontractor shall pay not less than said specified rates determined 
by the Director of the California Department of Industrial Relations to all workmen 
employed by them in the execution of the Work. 

7.3. The wage rates determined by the Director of Industrial Relations and published in 
the Department of Transportation publication entitled, "General Prevailing Wage 
Rates", refer to expiration dates.  If the published wage rate does not refer to a 
predetermined wage rate to be paid after the expiration date, said published rate of 
wage shall be in effect for the life of this contract.  If the published wage rate refers 
to a predetermined wage rate to become effective upon expiration of the published 
wage rate and the predetermined wage rate is on file with the Department of 
Industrial Relations, such predetermined wage rate shall become effective on the date 
following the expiration date and shall apply to this contract in the same manner as if 
it had been published in said publication.  If the predetermined wage rate refers to 
one or more additional expiration dates with additional predetermined wage rates, 
which expiration dates occur during the life of this contract, each successive 
predetermined wage rate shall apply to this contract on the date following the 
expiration date of the previous wage rate.  If the last of such predetermined wage 
rates expires during the life of this contract, such wage rate shall apply to the balance 
of the contract. 

The successful bidder intending to use a craft or classification not shown on the 
prevailing rate determinations may be required to pay the rate of the craft or 
classification most closely related to it.  
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8. WAGE RATES.  This contract shall be subject to the following Davis-Bacon Wage 
Decisions:   

General Decision Number: CA130001 12/06/2013  CA1 

Superseded General Decision Number: CA20120001 

State: California 

Construction Types: Building, Heavy (Heavy and Dredging), 
Highway and Residential 

County: San Diego County in California. 

BUILDING CONSTRUCTION PROJECTS; DREDGING PROJECTS (does not 
include hopper dredge work); HEAVY CONSTRUCTION PROJECTS (does 

not include water well drilling); HIGHWAY CONSTRUCTION 
PROJECTS; RESIDENTIAL CONSTRUCTION PROJECTS (consisting of 
single family homes and apartments up to and including 4 

stories)

Modification Number     Publication Date 
0              01/04/2013 
1              01/18/2013 
2              03/01/2013 
3              03/08/2013 
4              03/22/2013 
5              04/12/2013 
6              05/10/2013 
7              05/31/2013 
8              07/05/2013 
9              07/19/2013 
10             08/09/2013 
11             08/16/2013 
12             08/23/2013 
13             08/30/2013 
14             09/06/2013 
15             09/13/2013 
16             09/20/2013 
17             10/04/2013 
18             11/15/2013 
19             12/06/2013 
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ASBE0005-002 07/01/2013 

                                  Rates          Fringes 

Asbestos Workers/Insulator
(Includes the application of
all insulating materials,
protective coverings,
coatings, and finishes to all
types of mechanical systems).....$ 34.51            18.55 
Fire Stop Technician
(Application of Firestopping
Materials for wall openings
and penetrations in walls,
floors, ceilings and curtain
walls)...........................$ 24.34            16.09 
----------------------------------------------------------------
 ASBE0005-004 06/24/2013 

                                  Rates          Fringes 

Asbestos Removal
worker/hazardous material
handler (Includes
preparation, wetting,
stripping, removal,
scrapping, vacuuming, bagging
and disposing of all
insulation materials from
mechanical systems, whether
they contain asbestos or not)....$ 16.95            10.23 
----------------------------------------------------------------
 BOIL0092-003 10/01/2012 

                                  Rates          Fringes 

BOILERMAKER......................$ 41.17            28.27 
----------------------------------------------------------------
 BRCA0004-008 11/01/2012 

                                  Rates          Fringes 

BRICKLAYER; MARBLE SETTER........$ 33.75            14.55 
----------------------------------------------------------------
 BRCA0018-004 06/01/2012 

                                  Rates          Fringes 

MARBLE FINISHER..................$ 27.04            10.66 
TILE FINISHER....................$ 22.37             9.19 
TILE LAYER.......................$ 33.55            13.55 
----------------------------------------------------------------
 BRCA0018-010 09/01/2011 

                                  Rates          Fringes 
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TERRAZZO FINISHER................$ 26.59             9.62 
TERRAZZO WORKER/SETTER...........$ 33.63            10.46 
----------------------------------------------------------------
 CARP0409-002 07/01/2008 

                                  Rates          Fringes 

Diver
     (1) Wet.....................$ 663.68            9.82 
     (2) Standby.................$ 331.84            9.82 
     (3) Tender..................$ 323.84            9.82 
     (4) Assistant Tender........$ 299.84            9.82 

Amounts in "Rates' column are per day 
----------------------------------------------------------------
 CARP0409-008 08/01/2010 

                                  Rates          Fringes 

Modular Furniture Installer......$ 17.00             7.41 
----------------------------------------------------------------
 CARP0547-001 07/01/2009 

                                  Rates          Fringes 

CARPENTER
     (1)  Bridge.................$ 37.28            10.58 
     (2)  Commercial Building....$ 32.30            10.58 
     (3)  Heavy & Highway........$ 37.15            10.58 
     (4)  Residential Carpenter..$ 25.84            10.58 
     (5)  Residential
     Insulation Installer........$ 18.00             8.16 
MILLWRIGHT.......................$ 37.65            10.58 
PILEDRIVERMAN....................$ 37.28            10.58 
----------------------------------------------------------------
 CARP0547-002 07/01/2009 

                                  Rates          Fringes 

Drywall
     (1) Work on wood framed
     construction of single
     family residences,
     apartments or condominiums
     under four stories 
      Drywall Installer/Lather...$ 21.00             8.58 
      Drywall Stocker/Scrapper...$ 11.00             6.67 
     (2) All other work 
      Drywall Installer/Lather...$ 27.35             9.58 
      Drywall Stocker/Scrapper...$ 11.00             6.67 
----------------------------------------------------------------
 ELEC0569-001 06/03/2013 

                                  Rates          Fringes 

Electricians (Tunnel Work)
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     Cable Splicer...............$ 43.78         3%+11.87 
     Electrician.................$ 43.03         3%+11.87 
Electricians: (All Other
Work, Including 4 Stories
Residential)
     Cable Splicer...............$ 39.00         3%+11.87 
     Electrician.................$ 38.25         3%+11.87 
----------------------------------------------------------------
 ELEC0569-005 12/01/2012 

                                  Rates          Fringes 

Sound & Communications
     Sound Technician............$ 27.57         3%+10.81 
     Soundman....................$ 22.06          3%+9.17 

  SOUND TECHNICIAN: Terminating, operating and performing 
  final check-out 

  SOUNDMAN: Wire-pulling, splicing, assembling and  installing 
  devices 

  SCOPE OF WORK Assembly, installation, operation, service and 
  maintenance of components or systems as used in closed 
  circuit television, amplified master television 
  distribution, CATV on private property, intercommunication, 
  burglar alarm, fire alarm, life support and all security 
  alarms, private and public telephone and related telephone 
  interconnect, public address, paging, audio, language, 
  electronic, background music system less than line voltage 
  or any system acceptable for class two wiring for private, 
  commercial, or industrial use furnished by leased wire, 
  frequency modulation or other recording devices, electrical 
  apparatus by means of which electricity is applied to the 
  amplification, transmission, transference, recording or 
  reproduction of voice, music, sound, impulses and video. 
  Excluded from this Scope of Work - transmission, service 
  and maintenance of background music.  All of the above 
  shall include the installation and transmission over fiber 
  optics. 

----------------------------------------------------------------
* ELEC0569-006 10/17/2013 

Work on street lighting; traffic signals; and underground 
systems and/or established easements outside of buildings 

                                  Rates          Fringes 

Traffic signal, street light
and underground work
     Utility Technician #1.......$ 28.00          3%+7.42 
     Utility Technician #2.......$ 23.15          3%+7.42 

STREET LIGHT & TRAFFIC SIGNAL WORK: 
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  UTILITY TECHNICIAN #1: Installation of street lights and 
  traffic signals, including electrical circuitry, 
  programmable controller, pedestal-mounted electrical meter 
  enclosures and laying of pre-assembled cable in ducts.  The 
  layout of electrical systems and communication installation 
  including proper position of trench depths, and radius at 
  duct banks, location for manholes, street lights and 
  traffic signals. 

  UTILITY TECHNICIAN #2: Distribution of material at jobsite, 
  installation of underground ducts for electrical, 
  telephone, cable TV land communication systems. The 
  setting, leveling, grounding and racking of precast 
  manholes, handholes and transformer pads. 

----------------------------------------------------------------
 ELEC0569-008 06/03/2013 

                                  Rates          Fringes 

ELECTRICIAN (Residential, 1-3
Stories).........................$ 22.37          3%+3.30 
----------------------------------------------------------------
 ELEC1245-001 06/01/2013 

                                  Rates          Fringes 

LINE CONSTRUCTION
     (1) Lineman; Cable splicer..$ 50.30            15.00 
     (2) Equipment specialist
     (operates crawler
     tractors, commercial motor
     vehicles, backhoes,
     trenchers, cranes (50 tons
     and below), overhead &
     underground distribution
     line   equipment)...........$ 40.17            14.56 
     (3) Groundman...............$ 30.73            13.48 
     (4) Powderman...............$ 44.91            13.48 

  HOLIDAYS: New Year's Day, M.L. King Day, Memorial Day, 
  Independence Day, Labor Day, Veterans Day, Thanksgiving Day 
  and day after Thanksgiving, Christmas Day 

----------------------------------------------------------------
 ELEV0018-001 01/01/2013 

                                  Rates          Fringes 

ELEVATOR MECHANIC................$ 48.23           25.185 

FOOTNOTE:
  PAID VACATION:  Employer contributes 8% of regular hourly 
  rate as vacation pay credit for employees with more than 5 
  years of service, and 6% for 6 months to 5 years of service. 
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  PAID HOLIDAYS: New Years Day, Memorial Day, Independence Day, 
  Labor Day, Veterans Day, Thanksgiving Day, Friday after 
  Thanksgiving, and Christmas Day. 

----------------------------------------------------------------
 ENGI0012-003 08/26/2013 

                                  Rates          Fringes 

OPERATOR:  Power Equipment
(All Other Work)
     GROUP  1....................$ 38.20            21.10 
     GROUP  2....................$ 38.98            21.10 
     GROUP  3....................$ 39.27            21.10 
     GROUP  4....................$ 40.76            21.10 
     GROUP  5....................$ 41.86            21.10 
     GROUP  6....................$ 40.98            21.10 
     GROUP  8....................$ 41.09            21.10 
     GROUP  9....................$ 42.19            21.10 
     GROUP 10....................$ 41.21            21.10 
     GROUP 11....................$ 42.31            21.10 
     GROUP 12....................$ 41.38            21.10 
     GROUP 13....................$ 41.48            21.10 
     GROUP 14....................$ 41.51            21.10 
     GROUP 15....................$ 41.59            21.10 
     GROUP 16....................$ 41.71            21.10 
     GROUP 17....................$ 41.88            21.10 
     GROUP 18....................$ 41.98            21.10 
     GROUP 19....................$ 42.09            21.10 
     GROUP 20....................$ 42.21            21.10 
     GROUP 21....................$ 42.38            21.10 
     GROUP 22....................$ 42.48            21.10 
     GROUP 23....................$ 42.59            21.10 
     GROUP 24....................$ 42.71            21.10 
     GROUP 25....................$ 42.88            21.10 
OPERATOR:  Power Equipment
(Cranes, Piledriving &
Hoisting)
     GROUP  1....................$ 39.55            21.10 
     GROUP  2....................$ 40.33            21.10 
     GROUP  3....................$ 40.62            21.10 
     GROUP  4....................$ 40.76            21.10 
     GROUP  5....................$ 40.98            21.10 
     GROUP  6....................$ 41.09            21.10 
     GROUP  7....................$ 41.21            21.10 
     GROUP  8....................$ 41.38            21.10 
     GROUP  9....................$ 41.55            21.10 
     GROUP 10....................$ 42.55            21.10 
     GROUP 11....................$ 43.55            21.10 
     GROUP 12....................$ 44.55            21.10 
     GROUP 13....................$ 45.55            21.10 
OPERATOR:  Power Equipment
(Tunnel Work)
     GROUP  1....................$ 40.05            21.10 
     GROUP  2....................$ 40.83            21.10 
     GROUP  3....................$ 41.12            21.10 
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     GROUP  4....................$ 41.26            21.10 
     GROUP  5....................$ 41.48            21.10 
     GROUP  6....................$ 41.59            21.10 
     GROUP  7....................$ 41.71            21.10 

PREMIUM PAY: 
  $3.75 per hour shall be paid on all Power Equipment Operator 
  work on the followng Military Bases: China Lake Naval 
  Reserve, Vandenberg AFB, Point Arguello, Seely Naval Base, 
  Fort Irwin, Nebo Annex Marine Base, Marine Corp Logistics 
  Base Yermo, Edwards AFB, 29 Palms Marine Base and Camp 
  Pendleton 

  Workers required to suit up and work in a hazardous material 
  environment: $2.00 per hour additional.  Combination mixer 
  and compressor operator on gunite work shall be classified 
  as a concrete mobile mixer operator. 

SEE ZONE DEFINITIONS AFTER CLASSIFICATIONS 

POWER EQUIPMENT OPERATORS CLASSIFICATIONS

  GROUP 1: Bargeman; Brakeman; Compressor operator; Ditch 
  Witch, with seat or similar type equipment; Elevator 
  operator-inside; Engineer Oiler; Forklift operator 
  (includes loed, lull or similar types under 5 tons; 
  Generator operator; Generator, pump or compressor plant 
  operator; Pump operator; Signalman; Switchman 

  GROUP 2: Asphalt-rubber plant operator (nurse tank operator); 
  Concrete mixer operator-skip type; Conveyor operator; 
  Fireman; Forklift operator (includes loed, lull or similar 
  types over 5 tons; Hydrostatic pump operator; oiler crusher 
  (asphalt or concrete plant); Petromat laydown machine; PJU 
  side dum jack; Screening and conveyor machine operator (or 
  similar types); Skiploader (wheel type up to 3/4 yd. 
  without attachment); Tar pot fireman; Temporary heating 
  plant operator; Trenching machine oiler 

  GROUP 3: Asphalt-rubber blend operator; Bobcat or similar 
  type (Skid steer); Equipment greaser (rack); Ford Ferguson 
  (with dragtype attachments); Helicopter radioman (ground); 
  Stationary pipe wrapping and cleaning machine operator 

  GROUP 4: Asphalt plant fireman; Backhoe operator (mini-max or 
  similar type); Boring machine operator; Boxman or mixerman 
  (asphalt or concrete); Chip spreading machine operator; 
  Concrete cleaning decontamination machine operator; 
  Concrete Pump Operator (small portable); Drilling machine 
  operator, small auger types (Texoma super economatic or 
  similar types - Hughes 100 or 200 or similar types - 
  drilling depth of 30' maximum); Equipment greaser (grease 
  truck); Guard rail post driver operator; Highline cableway 
  signalman; Hydra-hammer-aero stomper; Micro Tunneling 
  (above ground tunnel); Power concrete curing machine 
  operator; Power concrete saw operator; Power-driven jumbo 
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  form setter operator; Power sweeper operator; Rock Wheel 
  Saw/Trencher; Roller operator (compacting); Screed operator 
  (asphalt or concrete); Trenching machine operator (up to 6 
  ft.); Vacuum or much truck 

GROUP 5: Equipment Greaser (Grease Truck/Multi Shift).

  GROUP 6: Articulating material hauler; Asphalt plant 
  engineer; Batch plant operator; Bit sharpener; Concrete 
  joint machine operator (canal and similar type); Concrete 
  planer operator; Dandy digger; Deck engine operator; 
  Derrickman (oilfield type); Drilling machine operator, 
  bucket or auger types (Calweld 100 bucket or similar types 
  - Watson 1000 auger or similar types - Texoma 330, 500 or 
  600 auger or similar types - drilling depth of 45' 
  maximum); Drilling machine operator; Hydrographic seeder 
  machine operator (straw, pulp or seed), Jackson track 
  maintainer, or similar type; Kalamazoo Switch tamper, or 
  similar type; Machine tool operator; Maginnis internal full 
  slab vibrator, Mechanical berm, curb or gutter(concrete or 
  asphalt); Mechanical finisher operator (concrete, 
  Clary-Johnson-Bidwell or similar); Micro tunnel system 
  (below ground); Pavement breaker operator (truck mounted); 
  Road oil mixing machine operator; Roller operator (asphalt 
  or finish), rubber-tired earth moving equipment (single 
  engine, up to and including 25 yds. struck); Self-propelled 
  tar pipelining machine operator; Skiploader operator 
  (crawler and wheel type, over 3/4 yd. and up to and 
  including 1-1/2 yds.); Slip form pump operator (power 
  driven hydraulic lifting device for concrete forms); 
  Tractor operator-bulldozer, tamper-scraper (single engine, 
  up to 100 h.p. flywheel and similar types, up to and 
  including D-5 and similar types); Tugger hoist operator (1 
  drum); Ultra high pressure waterjet cutting tool system 
  operator; Vacuum blasting machine operator 

  GROUP 8: Asphalt or concrete spreading operator (tamping or 
  finishing); Asphalt paving machine operator (Barber Greene 
  or similar type); Asphalt-rubber distribution operator; 
  Backhoe operator (up to and including 3/4 yd.), small ford, 
  Case or similar; Cast-in-place pipe laying machine 
  operator; Combination mixer and compressor operator (gunite 
  work); Compactor operator (self-propelled); Concrete mixer 
  operator (paving); Crushing plant operator; Drill Doctor; 
  Drilling machine operator, Bucket or auger types (Calweld 
  150 bucket or similar types - Watson 1500, 2000 2500 auger 
  or similar types - Texoma 700, 800 auger or similar types - 
  drilling depth of 60' maximum); Elevating grader operator; 
  Grade checker; Gradall operator; Grouting machine operator; 
  Heavy-duty repairman; Heavy equipment robotics operator; 
  Kalamazoo balliste regulator or similar type; Kolman belt 
  loader and similar type; Le Tourneau blob compactor or 
  similar type; Loader operator (Athey, Euclid, Sierra and 
  similar types); Mobark Chipper or similar; Ozzie padder or 
  similar types; P.C. slot saw; Pneumatic concrete placing 
  machine operator (Hackley-Presswell or similar type); 

December 12, 2013             Sewer Pipeline Rehabilitation W-1                                 ADDENDUM "A" Page 50 of 201



Sewer Pipeline Rehabilitation W-1 49 | Page 
Attachment D – CWSRF Funding Agency Provisions
Volume 1 of 2 (Rev. Nov. 2013) 

  Pumpcrete gun operator; Rock Drill or similar types; Rotary 
  drill operator (excluding caisson type); Rubber-tired 
  earth-moving equipment operator (single engine, 
  caterpillar, Euclid, Athey Wagon and similar types with any 
  and all attachments over 25 yds. up to and including 50 cu. 
  yds. struck); Rubber-tired earth-moving equipment operator 
  (multiple engine up to and including 25 yds. struck); 
  Rubber-tired scraper operator (self-loading paddle wheel 
  type-John Deere, 1040 and similar single unit); Self- 
  propelled curb and gutter machine operator; Shuttle buggy; 
  Skiploader operator (crawler and wheel type over 1-1/2 yds. 
  up to and including 6-1/2 yds.); Soil remediation plant 
  operator; Surface heaters and planer operator; Tractor 
  compressor drill combination operator; Tractor operator 
  (any type larger than D-5 - 100 flywheel h.p. and over, or 
  similar-bulldozer, tamper, scraper and push tractor single 
  engine); Tractor operator (boom attachments), Traveling 
  pipe wrapping, cleaning and bendng machine operator; 
  Trenching machine operator (over 6 ft. depth capacity, 
  manufacturer's rating); trenching Machine with Road Miner 
  attachment (over 6 ft depth capacity): Ultra high pressure 
  waterjet cutting tool system mechanic; Water pull 
  (compaction) operator 

GROUP 9: Heavy Duty Repairman 

  GROUP 10: Drilling machine operator, Bucket or auger types 
  (Calweld 200 B bucket or similar types-Watson 3000 or 5000 
  auger or similar types-Texoma 900 auger or similar 
  types-drilling depth of 105' maximum); Dual drum mixer, 
  dynamic compactor LDC350 (or similar types); Monorail 
  locomotive operator (diesel, gas or electric); Motor 
  patrol-blade operator (single engine); Multiple engine 
  tractor operator (Euclid and similar type-except Quad 9 
  cat.); Rubber-tired earth-moving equipment operator (single 
  engine, over 50 yds. struck); Pneumatic pipe ramming tool 
  and similar types; Prestressed wrapping machine operator; 
  Rubber-tired earth-moving equipment operator (single 
  engine, over 50 yds. struck); Rubber tired earth moving 
  equipment operator (multiple engine, Euclid, caterpillar 
  and similar over 25 yds. and up to 50 yds. struck), Tower 
  crane repairman; Tractor loader operator (crawler and wheel 
  type over 6-1/2 yds.); Woods mixer operator (and similar 
  Pugmill equipment) 

  GROUP 11: Heavy Duty Repairman - Welder Combination, Welder - 
  Certified. 

  GROUP 12: Auto grader operator; Automatic slip form operator; 
  Drilling machine operator, bucket or auger types (Calweld, 
  auger 200 CA or similar types - Watson, auger 6000 or 
  similar types - Hughes Super Duty, auger 200 or similar 
  types - drilling depth of 175' maximum); Hoe ram or similar 
  with compressor; Mass excavator operator less tha 750 cu. 
  yards; Mechanical finishing machine operator; Mobile form 
  traveler operator; Motor patrol operator (multi-engine); 
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  Pipe mobile machine operator; Rubber-tired earth- moving 
  equipment operator (multiple engine, Euclid, Caterpillar 
  and similar type, over 50 cu. yds. struck); Rubber-tired 
  self- loading scraper operator (paddle-wheel-auger type 
  self-loading - two (2) or more units) 

  GROUP 13: Rubber-tired earth-moving equipment operator 
  operating equipment with push-pull system (single engine, 
  up to and including 25 yds. struck) 

  GROUP 14: Canal liner operator; Canal trimmer operator; 
  Remote- control earth-moving equipment operator (operating 
  a second piece of equipment: $1.00 per hour additional); 
  Wheel excavator operator (over 750 cu. yds.) 

  GROUP 15: Rubber-tired earth-moving equipment operator, 
  operating equipment with push-pull system (single engine, 
  Caterpillar, Euclid, Athey Wagon and similar types with any 
  and all attachments over 25 yds. and up to and including 50 
  yds. struck); Rubber-tired earth-moving equipment operator, 
  operating equipment with push-pull system (multiple 
  engine-up to and including 25 yds. struck) 

  GROUP 16: Rubber-tired earth-moving equipment operator, 
  operating equipment with push-pull system (single engine, 
  over 50 yds. struck); Rubber-tired earth-moving equipment 
  operator, operating equipment with push-pull system 
  (multiple engine, Euclid, Caterpillar and similar, over 25 
  yds. and up to 50 yds. struck) 

  GROUP 17: Rubber-tired earth-moving equipment operator, 
  operating equipment with push-pull system (multiple engine, 
  Euclid, Caterpillar and similar, over 50 cu. yds. struck); 
  Tandem tractor operator (operating crawler type tractors in 
  tandem - Quad 9 and similar type) 

  GROUP 18: Rubber-tired earth-moving equipment operator, 
  operating in tandem (scrapers, belly dumps and similar 
  types in any combination, excluding compaction units - 
  single engine, up to and including 25 yds. struck) 

  GROUP 19: Rotex concrete belt operator (or similar types); 
  Rubber-tired earth-moving equipment operator, operating in 
  tandem (scrapers, belly dumps and similar types in any 
  combination, excluding compaction units - single engine, 
  Caterpillar, Euclid, Athey Wagon and similar types with any 
  and all attachments over 25 yds.and up to and including 50 
  cu. yds. struck); Rubber-tired earth-moving equipment 
  operator, operating in tandem (scrapers, belly dumps and 
  similar types in any combination, excluding compaction 
  units - multiple engine, up to and including 25 yds. struck) 

  GROUP 20: Rubber-tired earth-moving equipment operator, 
  operating in tandem (scrapers, belly dumps and similar 
  types in any combination, excluding compaction units - 
  single engine, over 50 yds. struck); Rubber-tired 
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  earth-moving equipment operator, operating in tandem 
  (scrapers, belly dumps, and similar types in any 
  combination, excluding compaction units - multiple engine, 
  Euclid, Caterpillar and similar, over 25 yds. and up to 50 
  yds. struck) 

  GROUP 21: Rubber-tired earth-moving equipment operator, 
  operating in tandem (scrapers, belly dumps and similar 
  types in any combination, excluding compaction units - 
  multiple engine, Euclid, Caterpillar and similar type, over 
  50 cu. yds. struck) 

  GROUP 22: Rubber-tired earth-moving equipment operator, 
  operating equipment with the tandem push-pull system 
  (single engine, up to and including 25 yds. struck) 

  GROUP 23: Rubber-tired earth-moving equipment operator, 
  operating equipment with the tandem push-pull system 
  (single engine, Caterpillar, Euclid, Athey Wagon and 
  similar types with any and all attachments over 25 yds. and 
  up to and including 50 yds. struck); Rubber-tired 
  earth-moving equipment operator, operating with the tandem 
  push-pull system (multiple engine, up to and including 25 
  yds. struck) 

  GROUP 24: Rubber-tired earth-moving equipment operator, 
  operating equipment with the tandem push-pull system 
  (single engine, over 50 yds. struck); Rubber-tired 
  earth-moving equipment operator, operating equipment with 
  the tandem push-pull system (multiple engine, Euclid, 
  Caterpillar and similar, over 25 yds. and up to 50 yds. 
  struck) 

  GROUP 25: Concrete pump operator-truck mounted; Rubber-tired 
  earth-moving equipment operator, operating equipment with 
  the tandem push-pull system (multiple engine, Euclid, 
  Caterpillar and similar type, over 50 cu. yds. struck) 

CRANES, PILEDRIVING AND HOISTING EQUIPMENT CLASSIFICATIONS

  GROUP 1: Engineer oiler; Fork lift operator (includes loed, 
  lull   or similar types) 

GROUP 2: Truck crane oiler

  GROUP 3: A-frame or winch truck operator; Ross carrier 
  operator (jobsite) 

  GROUP 4: Bridge-type unloader and turntable operator; 
  Helicopter hoist operator 

  GROUP 5:  Hydraulic boom truck; Stinger crane (Austin-Western 
  or similar type); Tugger hoist operator (1 drum) 

  GROUP 6: Bridge crane operator; Cretor crane operator; Hoist 
  operator (Chicago boom and similar type); Lift mobile 
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  operator; Lift slab machine operator (Vagtborg and similar 
  types); Material hoist and/or manlift operator; Polar 
  gantry crane operator; Self Climbing scaffold (or similar 
  type); Shovel, backhoe, dragline, clamshell operator (over 
  3/4 yd. and up to 5 cu. yds. mrc); Tugger hoist operator 

  GROUP 7: Pedestal crane operator; Shovel, backhoe, dragline, 
  clamshell operator (over 5 cu. yds. mrc); Tower crane 
  repair; Tugger hoist operator (3 drum) 

  GROUP 8: Crane operator (up to and including 25 ton 
  capacity); Crawler transporter operator; Derrick barge 
  operator (up to and including 25 ton capacity); Hoist 
  operator, stiff legs, Guy derrick or similar type (up to 
  and including 25 ton capacity); Shovel, backhoe, dragline, 
  clamshell operator (over 7 cu. yds., M.R.C.) 

  GROUP 9: Crane operator (over 25 tons and up to and including 
  50 tons mrc); Derrick barge operator (over 25 tons up to 
  and including 50 tons mrc); Highline cableway operator; 
  Hoist operator, stiff legs, Guy derrick or similar type 
  (over 25 tons up to and including 50 tons mrc); K-crane 
  operator; Polar crane operator; Self erecting tower crane 
  operator maximum lifting capacity ten tons 

  GROUP 10: Crane operator (over 50 tons and up to and 
  including 100 tons mrc); Derrick barge operator (over 50 
  tons up to and including 100 tons mrc); Hoist operator, 
  stiff legs, Guy derrick or similar type (over 50 tons up to 
  and including 100 tons mrc), Mobile tower crane operator 
  (over 50 tons, up to and including 100 tons M.R.C.); Tower 
  crane operator and tower gantry 

  GROUP 11: Crane operator (over 100 tons and up to and 
  including 200 tons mrc); Derrick barge operator (over 100 
  tons up to and including 200 tons mrc); Hoist operator, 
  stiff legs, Guy derrick or similar type (over 100 tons up 
  to and including 200 tons mrc); Mobile tower crane operator 
  (over 100 tons up to and including 200 tons mrc) 

  GROUP 12: Crane operator (over 200 tons up to and including 
  300 tons mrc); Derrick barge operator (over 200 tons up to 
  and including 300 tons mrc); Hoist operator, stiff legs, 
  Guy derrick or similar type (over 200 tons, up to and 
  including 300 tons mrc); Mobile tower crane operator (over 
  200 tons, up to and including 300 tons mrc) 

  GROUP 13: Crane operator (over 300 tons); Derrick barge 
  operator (over 300 tons); Helicopter pilot; Hoist operator, 
  stiff legs, Guy derrick or similar type (over 300 tons); 
  Mobile tower crane operator (over 300 tons) 

TUNNEL CLASSIFICATIONS

  GROUP 1: Skiploader (wheel type up to 3/4 yd. without 
  attachment) 
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GROUP 2: Power-driven jumbo form setter operator

  GROUP 3: Dinkey locomotive or motorperson (up to and 
  including 10 tons) 

  GROUP 4: Bit sharpener; Equipment greaser (grease truck); 
  Slip form pump operator (power-driven hydraulic lifting 
  device for concrete forms); Tugger hoist operator (1 drum); 
  Tunnel locomotive operator (over 10 and up to and including 
  30 tons) 

  GROUP 5: Backhoe operator (up to and including 3/4 yd.); 
  Small Ford, Case or similar; Drill doctor; Grouting machine 
  operator; Heading shield operator; Heavy-duty repairperson; 
  Loader operator (Athey, Euclid, Sierra and similar types); 
  Mucking machine operator (1/4 yd., rubber-tired, rail or 
  track type); Pneumatic concrete placing machine operator 
  (Hackley-Presswell or similar type); Pneumatic heading 
  shield (tunnel); Pumpcrete gun operator; Tractor compressor 
  drill combination operator; Tugger hoist operator (2 drum); 
  Tunnel locomotive operator (over 30 tons) 

GROUP 6: Heavy Duty Repairman

GROUP 7:  Tunnel mole boring machine operator 

ENGINEERS ZONES 

$1.00 additional per hour for all of IMPERIAL County and the 
portions of KERN, RIVERSIDE & SAN BERNARDINO Counties as 
defined below: 

That area within the following Boundary:  Begin in San 
Bernardino County, approximately 3 miles NE of the intersection 
of I-15 and the California State line at that point which is 
the NW corner of Section 1, T17N,m R14E, San Bernardino 
Meridian.  Continue W in a straight line to that point which is 
the SW corner of the northwest quarter of Section 6, T27S, 
R42E, Mt. Diablo Meridian.  Continue North to the intersection 
with the Inyo County Boundary at that point which is the NE 
corner of the western half of the northern quarter of Section 
6, T25S, R42E, MDM.  Continue W along the Inyo and San 
Bernardino County boundary until the intersection with Kern 
County, as that point which is the SE corner of Section 34, 
T24S, R40E, MDM.  Continue W along the Inyo and Kern County 
boundary until the intersection with Tulare County, at that 
point which is the SW corner of the SE quarter of Section 32, 
T24S, R37E, MDM.  Continue W along the Kern and Tulare County 
boundary, until that point which is the NW corner of T25S, 
R32E, MDM.  Continue S following R32E lines to the NW corner of 
T31S, R32E, MDM.  Continue W to the NW corner of T31S, R31E, 
MDM.  Continue S to the SW corner of T32S, R31E, MDM.  Continue 
W to SW corner of SE quarter of Section 34, T32S, R30E, MDM. 
Continue S to SW corner of T11N, R17W, SBM.  Continue E along 
south boundary of T11N, SBM to SW corner of T11N, R7W, SBM. 
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Continue S to SW corner of T9N, R7W, SBM.  Continue E along 
south boundary of T9N, SBM to SW corner of T9N, R1E, SBM. 
Continue S along west boundary of R1E, SMB to Riverside County 
line at the SW corner of T1S, R1E, SBM.  Continue E along south 
boundary of T1s, SBM (Riverside County Line) to SW corner of 
T1S, R10E, SBM.  Continue S along west boundary of R10E, SBM to 
Imperial County line at the SW corner of T8S, R10E, SBM. 
Continue W along Imperial and Riverside county line to NW 
corner of T9S, R9E, SBM.  Continue S along the boundary between 
Imperial and San Diego Counties, along the west edge of R9E, 
SBM to the south boundary of Imperial County/California state 
line.  Follow the California state line west to Arizona state 
line, then north to Nevada state line, then continuing NW back 
to start at the point which is the NW corner of Section 1, 
T17N, R14E, SBM 

$1.00 additional per hour for portions of SAN LUIS OBISPO, 
KERN, SANTA BARBARA & VENTURA as defined below: 

That area within the following Boundary:  Begin approximately 5 
miles north of the community of Cholame, on the Monterey County 
and San Luis Obispo County boundary at the NW corner of T25S, 
R16E, Mt. Diablo Meridian.  Continue south along the west side 
of R16E to the SW corner of T30S, R16E, MDM.  Continue E to SW 
corner of T30S, R17E, MDM.  Continue S to SW corner of T31S, 
R17E, MDM.  Continue E to SW corner of T31S, R18E, MDM. 
Continue S along West side of R18E, MDM as it crosses into San 
Bernardino Meridian numbering area and becomes R30W.  Follow 
the west side of R30W, SBM to the SW corner of T9N, R30W, SBM. 
Continue E along the south edge of T9N, SBM to the Santa 
Barbara County and Ventura County boundary at that point whch 
is the SW corner of Section 34.T9N, R24W, SBM, continue S along 
the Ventura County line to that point which is the SW corner of 
the SE quarter of Section 32, T7N, R24W, SBM.   Continue E 
along the south edge of T7N, SBM to the SE corner to T7N, R21W, 
SBM.  Continue N along East side of R21W, SBM to Ventura County 
and Kern County boundary at the NE corner of T8N, R21W. 
Continue W along the Ventura County and Kern County boundary to 
the SE corner of T9N, R21W.  Continue North along the East edge 
of R21W, SBM to the NE corner of T12N, R21W, SBM.  Continue 
West along the north edge of T12N, SBM to the SE corner of 
T32S, R21E, MDM. [T12N SBM is a think strip between T11N SBM 
and T32S MDM]. Continue North along the East side of R21E, MDM 
to the Kings County and Kern County border at the NE corner of 
T25S, R21E, MDM, continue West along the Kings County and Kern 
County Boundary until the intersection of San Luis Obispo 
County.  Continue west along the Kings County and San Luis 
Obispo County boundary until the intersection with Monterey 
County.  Continue West along the Monterey County and San Luis 
Obispo County boundary to the beginning point at the NW corner 
of T25S, R16E, MDM. 

$2.00 additional per hour for INYO and MONO Counties and the 
Northern portion of SAN BERNARDINO County as defined below: 
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That area within the following Boundary:  Begin at the 
intersection of the northern boundary of Mono County and the 
California state line at the point which is the center of 
Section 17, T10N, R22E, Mt. Diablo Meridian.  Continue S then 
SE along the entire western boundary of Mono County, until it 
reaches Inyo County at the point which is the NE corner of the 
Western half of the NW quarter of Section 2, T8S, R29E, MDM. 
Continue SSE along the entire western boundary of Inyo County, 
until the intersection with Kern County at the point which is 
the SW corner of the SE 1/4 of Section 32, T24S, R37E, MDM. 
Continue E along the Inyo and Kern County boundary until the 
intersection with San Bernardino County at that point which is 
the SE corner of section 34, T24S, R40E, MDM.  Continue E along 
the Inyo and San Bernardino County boundary until the point 
which is the NE corner of the Western half of the NW quarter of 
Section 6, T25S, R42E, MDM.  Continue S to that point which is 
the SW corner of the NW quarter of Section 6, T27S, R42E, MDM. 
Continue E in a straight line to the California and Nevada 
state border at the point which is the NW corner of Section 1, 
T17N, R14E, San Bernardino Meridian.  Then continue NW along 
the state line to the starting point, which is the center of 
Section 18, T10N, R22E, MDM. 

REMAINING AREA NOT DEFINED ABOVE RECIEVES BASE RATE 

----------------------------------------------------------------
 ENGI0012-004 08/01/2012 

                                  Rates          Fringes 

OPERATOR:  Power Equipment
(DREDGING)
     (1) Leverman................$ 45.40            20.00 
     (2) Dredge dozer............$ 40.93            20.00 
     (3) Deckmate................$ 40.82            20.00 
     (4) Winch operator (stern
     winch on dredge)............$ 40.27            20.00 
     (5) Fireman-Oiler,
     Deckhand, Bargeman,
     Leveehand...................$ 39.73            20.00 
     (6) Barge Mate..............$ 40.34            20.00 
----------------------------------------------------------------
 IRON0377-002 07/01/2013 

                                  Rates          Fringes 

Ironworkers:
     Fence Erector...............$ 26.58            17.74 
     Ornamental, Reinforcing
     and Structural..............$ 33.00            26.30 

PREMIUM PAY: 

$6.00 additional per hour at the following locations: 

December 12, 2013             Sewer Pipeline Rehabilitation W-1                                 ADDENDUM "A" Page 57 of 201



Sewer Pipeline Rehabilitation W-1 56 | Page 
Attachment D – CWSRF Funding Agency Provisions
Volume 1 of 2 (Rev. Nov. 2013) 

China Lake Naval Test Station, Chocolate Mountains Naval 
Reserve-Niland,
Edwards AFB, Fort Irwin Military Station, Fort Irwin Training 
Center-Goldstone, San Clemente Island, San Nicholas Island, 
Susanville Federal Prison, 29 Palms - Marine Corps, U.S. Marine 
Base - Barstow, U.S. Naval Air Facility - Sealey, Vandenberg AFB 

$4.00 additional per hour at the following locations: 

Army Defense Language Institute - Monterey, Fallon Air Base, 
Naval Post Graduate School - Monterey, Yermo Marine Corps 
Logistics Center 

$2.00 additional per hour at the following locations: 

Port Hueneme, Port Mugu, U.S. Coast Guard Station - Two Rock 

----------------------------------------------------------------
 LABO0089-001 07/01/2013 

                                  Rates          Fringes 

LABORER (BUILDING and all
other Residential
Construction)
     Group 1.....................$ 26.98            15.42 
     Group 2.....................$ 27.66            15.42 
     Group 3.....................$ 28.37            15.42 
     Group 4.....................$ 29.17            15.42 
     Group 5.....................$ 31.10            15.42 
LABORER (RESIDENTIAL
CONSTRUCTION - See definition
below)
     (1) Laborer.................$ 24.88            13.75 
     (2) Cleanup, Landscape,
     Fencing (Chain Link & Wood).$ 23.59            13.75 

  RESIDENTIAL DEFINITION: Wood or metal frame construction of 
  single family residences, apartments and condominums - 
  excluding (a) projects that exceed three stories over a 
  garage level, (b) any utility work such as telephone, gas, 
  water, sewer and other utilities and (c) any fine grading 
  work, utility work or paving work in the future street and 
  public right-of-way; but including all rough grading work 
  at the job site behind the existing right of way 

LABORER CLASSIFICATIONS 

  GROUP 1: Cleaning and handling of panel forms; Concrete 
  Screeding for Rought Strike-off; Concrete, water curing; 
  Demolition laborer; Flagman; Gas, oil and/or water pipeline 
  laborer; General Laborer; General clean-up laborer; 
  Landscape laborer;  Jetting laborer; Temporary water and 
  air lines laborer; Material hoseman (walls, slabs, floors 
  and decks); Plugging, filling of Shee-bolt holes; Dry 
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  packing of concrete; Railroad maintenance, Repair Trackman 
  and road beds, Streetcar and railroad construction trac 
  laborers; Slip form raisers; Slurry seal crews (mixer 
  operator, applicator operator, squeegee man, Shuttle man, 
  top man), filling of cracks by any method on any surface; 
  Tarman and mortar man; Tool crib or tool house laborer; 
  Window cleaner; Wire Mesh puling-all concrete pouring 
  operations 

  GROUP 2: Asphalt Shoveler; Cement Dumper (on 1 yard or larger 
  mixer and handling bulk cement); Cesspool digger and 
  installer; Chucktender; Chute man, pouring concrete, the 
  handling of the cute from ready mix trucks, such as walls, 
  slabs, decks, floors, foundations, footings, curbs, gutters 
  and sidewalks; Concrete curer-impervious membrane and form 
  oiler; Cutting torch operator (demoliton); Guinea chaser; 
  Headboard man-asphlt; Laborer, 
  packing rod steel and pans; membrane vapor barrier installer; 
  Power broom sweepers (small); Riiprap, stonepaver, placing 
  stone or wet sacked concrete; Roto scraper and tiller; Tank 
  sealer and cleaner; Tree climber, faller, chain saw 
  operator, Pittsburgh Chipper and similar type brush 
  shredders; Underground laborers, including caisson bellower 

  GROUP 3: Buggymobile; Concrete cutting torch; Concrete 
  cutting torch; Concrete pile cutter; Driller, jackhammer, 2 
  1/2 feet drill steel or longer; Dri Pak-it machine; High 
  sealer (including drilling of same); Hydro seeder and 
  similar type; Impact wrench, mult-plate; Kettlemen, potmen 
  and mean applying asphalt, lay-kold, creosote, line caustic 
  and similar type materials (applying  means applying, 
  dipping, brushing or handling of such materials for pipe 
  wrapping and waterproofing); Operators of pneumatic, gas, 
  electric tools, vibratring machines, pavement breakers, air 
  blasting, come-along, and similar mechanical tools not 
  separately classified herein; Pipelayers back up man 
  coating, grouting, making of joints, sealing, caulking, 
  diapering and inclduing rubber gasket joints, pointing and 
  any and all other services; Rotary Scarifier or multiple 
  head concrete chipping scaarifier; Steel header board man 
  and guideline setter; Tampers, Barko, Wacker and similar 
  type; Trenching machine, handpropelled 

  GROUP 4: Asphalt raker, luterman, ironer, apshalt dumpman and 
  asphalt spreader boxes (all types); Concrete core cutter 
  (walls, floors or ceilings), Grinder or sander; Concrete 
  saw man; cutting walls or flat work, scoring old or new 
  concrete; Cribber, shorer, lagging, sheeting and trench 
  bracing, hand-guided lagging hammer; Laser beam in 
  connection with laborer's work; Oversize concrete vibrator 
  operator 70 pounds and over; Pipelayer performing all 
  services in the laying, installation and all forms of 
  connection of pipe from the point of receiving pipe in the 
  ditch until completion of oepration, including any and all 
  forms of tubular material, whether pipe, metallic or 
  non-metallic, conduit, and any other stationary type of 
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  tubular device used for the conveying of any substance or 
  element, whether water, sewage, solid, gas, air or other 
  product whatsoever and without regard to the nature of 
  material from which the tubular material is fabricated; No 
  joint pipe and stripping of same; Prefabricated manhole 
  installer; Sandblaster (nozzleman), Porta shot-blast, water 
  blasting 

  GROUP 5: Blasters Powderman-All work of loading holes, 
  placing and blasting of all pwder and explosives of 
  whatever type, regardless of method used for such loading 
  and placing; Driller-all power drills, excluding 
  jackhammer, whether core, diamond, wagon, track, multiple 
  unit, and any and all other types of mechanical drills 
  without regard to the form of motive power. 

----------------------------------------------------------------
 LABO0089-002 11/01/2012 

                                  Rates          Fringes 

LABORER (MASON TENDER)...........$ 27.98            13.39 
----------------------------------------------------------------
 LABO0089-004 07/01/2013 

HEAVY AND HIGHWAY CONSTRUCTION 

                                  Rates          Fringes 

Laborers:
     Group 1.....................$ 26.98            15.42 
     Group 2.....................$ 27.66            15.42 
     Group 3.....................$ 28.37            15.42 
     Group 4.....................$ 29.17            15.42 
     Group 5.....................$ 31.10            15.42 

LABORER CLASSIFICATIONS

  GROUP 1: Laborer: General or Construction Laborer, Landscape 
  Laborer. Asphalt Rubber Material Loader. Boring Machine 
  Tender (outside), Carpenter Laborer (cleaning, handling, 
  oiling & blowing of panel forms and lumber), Concrete 
  Laborer, Concrete Screeding for rough strike-off, Concrete 
  water curing. Concrete Curb & Gutter laborer, Certified 
  Confined Space Laborer, Demolition laborer & Cleaning of 
  Brick and lumber,Expansion Joint Caulking; Environmental 
  Remediation, Monitoring Well, Toxic waste and Geotechnical 
  Drill tender, Fine Grader, Fire Watcher, Limbers, Brush 
  Loader, Pilers and Debris Handlers. flagman. Gas Oil and 
  Water Pipeline Laborer. Material Hoseman (slabs, walls, 
  floors, decks); Plugging, filling of shee bolt holes; Dry 
  packing of concrete and patching; Post Holer Digger 
  (manual); Railroad maintenance, repair trackman, road beds; 
  Rigging & signaling; Scaler, Slip-Form Raisers, Filling 
  cracks on any surface, tool Crib or Tool House Laborer, 
  Traffic control (signs, barriers, barricades, delineator, 
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  cones etc.), Window Cleaner 

  GROUP 2: Asphalt abatement; Buggymobile; Cement dumper (on 1 
  yd. or larger mixers and handling bulk cement); Concrete 
  curer, impervious membrane and form oiler; Chute man, 
  pouring concrete; Concrete cutting torch; Concrete pile 
  cutter; driller/Jackhammer, with drill steel 2 1/'2 feet or 
  longer; Dry pak-it machine; Fence erector; Pipeline 
  wrapper, gas, oil, water, pot tender & form man; Grout man; 
  Installation of all asphalt overlay fabric and materials 
  used for reinforcing asphalt; Irrigation laborer; 
  Kettleman-Potman hot mop, includes applying asphalt, 
  lay-klold, creosote, lime caustic and similar tyhpes of 
  materials (dipping, brushing, handling) and waterproofing; 
  Membrane vapor barrier installer; Pipelayer backup man 
  (coating, grouting, making of joints, sealing caulkiing, 
  diapering including rubber basket joints, pointing); 
  Rotary scarifier, multiple head concrete chipper; Rock 
  slinger; Roto scraper & tiller; Sandblaster pot tender; 
  Septic tank digger/installer; Tamper/wacker operator; Tank 
  scaler & cleaner; Tar man & mortar man; Tree 
  climber/faller, chainb saw operator, Pittsburgh chipper & 
  similar type brush shredders. 

  GROUP 3: Asphalt, installation of all frabrics; Buggy Mobile 
  Man, Bushing hammer;  Compactor (all types), Concrete Curer 
  - Impervious membrane, Form Oiler, Concrete Cutting Torch, 
  Concrete Pile Cutter,Driller/Jackhammer with drill steel 2 
  1/2 ft or longer, Dry Pak-it machine, Fence erector 
  including manual post hole digging,  Gas oil or water 
  Pipeline Wrapper - 6 ft pipe and over, Guradrail erector, 
  Hydro seeder, Impact Wrench man (multi plate), 
  kettleman-Potman Hot Mop includes applying Asphalt, 
  Lay-Kold, Creosote, lime caustic and similar types of 
  materials (dipping, brushing or handling) and 
  waterproofing.  Laser Beam in connection with Laborer work. 
  High Scaler, Operators of Pneumatic Gas or Electric Tools, 
  Vibrating Machines, Pavement Breakers, Air Blasting, 
  Come-Alongs and similar mechanical tools, Remote-Controlled 
  Robotic Tools in connection with Laborers work.  Pipelayer 
  Backup Man (Coating, grouting,m makeing of joints, sealing, 
  caulking, diapering including rubber gasket joints, 
  pointing and other services).  Power Post Hole Digger, 
  Rotary Scarifier (multiple head concrete chipper 
  scarifier), Rock Slinger, Shot Blast equipment (8 to 48 
  inches), Steel Headerboard Man and Guideline Setter, 
  Tamper/Wacker operator and similar types, Trenching Machine 
  hand propelled. 

  GROUP 4:  Any worker exposed to raw sewage.  Asphalt Raker, 
  Luteman, Asphalt Dumpman, Asphalt Spreader Boxes, Concrete 
  Core Cutter, Concrete Saw Man, Cribber, Shorer, Head Rock 
  Slinger.  Installation of subsurface instrumentation, 
  monitoring wells or points, remediation system installer; 
  Laborer, asphalt-rubber distributor bootman; Oversize 
  concrete vibrator operators, 70 pounds or over.  Pipelayer, 
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  Prfefabricated Manhole Installer, Sandblast Nozzleman 
  (Water Balsting-Porta Shot Blast), Traffic Lane Closure. 

  GROUP 5: Blasters Powderman-All work of loading holes, 
  placing and blasting of all powder and explosives of 
  whatever type, regardless of method used for such loading 
  and placing; Horizontal directional driller, Boring system, 
  Electronic traking,   Driller: all power drills excluding 
  jackhammer, whether core, diamond, wagon, track, multiple 
  unit, and all other types of mechanical drills without 
  regard to form of motive power.  Environmental remediation, 
  Monitoring well, Toxic waste and Geotechnical driller, 
  Toxic waste removal. Welding in connection with Laborer's 
  work. 

----------------------------------------------------------------
 LABO0300-005 01/01/2013 

                                  Rates          Fringes 

Asbestos Removal Laborer.........$ 27.35            14.95 

  SCOPE OF WORK:  Includes site mobilization, initial site 
  cleanup, site preparation, removal of asbestos-containing 
  material and toxic waste, encapsulation, enclosure and 
  disposal of asbestos- containing materials and toxic waste 
  by hand or with equipment or machinery; scaffolding, 
  fabrication of temporary wooden barriers and assembly of 
  decontamination stations. 

----------------------------------------------------------------
 LABO1184-001 07/01/2013 

                                  Rates          Fringes 

Laborers: (HORIZONTAL
DIRECTIONAL DRILLING)
     (1) Drilling Crew Laborer...$ 30.11            11.83 
     (2) Vehicle Operator/Hauler.$ 30.28            11.83 
     (3) Horizontal Directional
     Drill Operator..............$ 32.13            11.83 
     (4) Electronic Tracking
     Locator.....................$ 34.13            11.83 
Laborers: (STRIPING/SLURRY
SEAL)
     GROUP 1.....................$ 31.06            14.53 
     GROUP 2.....................$ 32.36            14.53 
     GROUP 3.....................$ 34.37            14.53 
     GROUP 4.....................$ 36.11            14.53 

LABORERS - STRIPING CLASSIFICATIONS

  GROUP 1: Protective coating, pavement sealing, including 
  repair and filling of cracks by any method on any surface 
  in parking lots, game courts and playgrounds; carstops; 
  operation of all related machinery and equipment; equipment 
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  repair technician 

  GROUP 2: Traffic surface abrasive blaster; pot tender - 
  removal of all traffic lines and markings by any method 
  (sandblasting, waterblasting, grinding, etc.) and 
  preparation of surface for coatings.  Traffic control 
  person: controlling and directing traffic through both 
  conventional and moving lane closures; operation of all 
  related machinery and equipment 

  GROUP 3: Traffic delineating device applicator: Layout and 
  application of pavement markers, delineating signs, rumble 
  and traffic bars, adhesives, guide markers, other traffic 
  delineating devices including traffic control. This 
  category includes all traffic related surface preparation 
  (sandblasting, waterblasting, grinding) as part of the 
  application process. Traffic protective delineating system 
  installer: removes, relocates, installs, permanently 
  affixed roadside and parking delineation barricades, 
  fencing, cable anchor, guard rail, reference signs, 
  monument markers; operation of all related machinery and 
  equipment; power broom sweeper 

  GROUP 4: Striper: layout and application of traffic stripes 
  and markings; hot thermo plastic; tape traffic stripes and 
  markings, including traffic control; operation of all 
  related machinery and equipment 

----------------------------------------------------------------
 LABO1414-003 08/07/2013 

                                  Rates          Fringes 

LABORER
     PLASTER CLEAN-UP LABORER....$ 27.45            16.36 
     PLASTER TENDER..............$ 30.00            16.36 

Work on a swing stage scaffold: $1.00 per hour additional. 

Work at Military Bases -  $3.00 additional per hour: 
  Coronado Naval Amphibious Base, Fort Irwin, Marine Corps Air 
  Station-29 Palms, Imperial Beach Naval Air Station, Marine 
  Corps Logistics Supply Base, Marine Corps Pickle Meadows, 
  Mountain Warfare Training Center, Naval Air 
  Facility-Seeley, North Island Naval Air Station, Vandenberg 
  AFB. 

----------------------------------------------------------------
 PAIN0036-001 07/01/2013 

                                  Rates          Fringes 

Painters: (Including Lead
Abatement)
     (1) Repaint (excludes San
     Diego County)...............$ 26.49            11.73 
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     (2) All Other Work..........$ 29.82            11.73 

  REPAINT of any previously painted structure.  Exceptions: 
  work involving the aerospace industry, breweries, 
  commercial recreational facilities, hotels which operate 
  commercial establishments as part of hotel service, and 
  sports facilities. 

----------------------------------------------------------------
 PAIN0036-010 01/01/2013 

                                  Rates          Fringes 

DRYWALL FINISHER/TAPER
     (1) Building & Heavy
     Construction................$ 25.08            13.19 
     (2) Residential
     Construction (Wood frame
     apartments, single family
     homes and  multi-duplexes
     up to and  including four
     stories)....................$ 21.00            12.81 
----------------------------------------------------------------
 PAIN0036-012 10/01/2013 

                                  Rates          Fringes 

GLAZIER..........................$ 38.80            17.25 
----------------------------------------------------------------
 PAIN0036-019 02/01/2009 

                                  Rates          Fringes 

SOFT FLOOR LAYER.................$ 26.77            11.75 
----------------------------------------------------------------
 PLAS0200-005 08/07/2013 

                                  Rates          Fringes 

PLASTERER........................$ 36.11            13.13 

  NORTH ISLAND NAVAL AIR STATION, COLORADO NAVAL AMPHIBIOUS 
  BASE, IMPERIAL BEACH NAVAL AIR STATION:  $3.00 additional 
  per hour. 

----------------------------------------------------------------
 PLAS0500-001 07/01/2013 

                                  Rates          Fringes 

CEMENT MASON/CONCRETE FINISHER
     GROUP 1.....................$ 26.47            13.35 
     GROUP 2.....................$ 28.12            13.35 
     GROUP 3.....................$ 30.75            13.95 

  CEMENT MASONS -  work inside the building line, meeting the 
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  following criteria: 

  GROUP 1:  Residential wood frame project of any size;  work 
  classified as Type III, IV or Type V construction; 
  interior tenant improvement work regardless the size of the 
  project; any wood frame project of four stories or less. 

  GROUP 2: Work classified as type I and II construction 

  GROUP 3: All other work 

----------------------------------------------------------------
 PLUM0016-006 07/01/2013 

                                  Rates          Fringes 

PLUMBER, PIPEFITTER,
STEAMFITTER
     Camp Pendleton..............$ 48.10            20.16 
     Plumber and Pipefitter 
      All other work except
      work on new additions and
      remodeling of bars,
      restaurant, stores and
      commercial buildings not
      to exceed 5,000 sq. ft.
      of floor space and work
      on strip malls, light
      commercial, tenant
      improvement and remodel
      work.......................$ 43.60            20.16 
     Work ONLY on new additions
     and remodeling of
     commercial buildings,
     bars, restaurants, and
     stores not to exceed 5,000
     sq. ft. of floor space......$ 42.26            19.18 
     Work ONLY on strip malls,
     light commercial, tenant
     improvement and remodel
     work........................$ 34.11            17.51 
----------------------------------------------------------------
 PLUM0016-011 07/01/2013 

                                  Rates          Fringes 

PLUMBER/PIPEFITTER
     Residential.................$ 35.25            16.08 
----------------------------------------------------------------
 PLUM0345-001 07/01/2013 

                                  Rates          Fringes 

PLUMBER
     Landscape/Irrigation Fitter.$ 27.85            18.81 
     Sewer & Storm Drain Work....$ 32.50            16.93 
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----------------------------------------------------------------
 ROOF0045-001 07/01/2012 

                                  Rates          Fringes 

ROOFER...........................$ 25.08             7.28 
----------------------------------------------------------------
 SFCA0669-001 07/01/2013 

                                  Rates          Fringes 

SPRINKLER FITTER.................$ 34.86            18.66 
----------------------------------------------------------------
 SHEE0206-001 01/01/2012 

                                  Rates          Fringes 

SHEET METAL WORKER
     Camp Pendleton..............$ 35.05            19.23 
     Except Camp Pendleton.......$ 33.05            19.23 
     Sheet Metal Technician......$ 25.22             6.69 

SHEET METAL TECHNICIAN - SCOPE: 
a. Existing residential buildings, both single and 
multi-family, where each unit is heated and/or cooled by a 
separate system  b. New single family residential buildings 
including tracts.  c. New multi-family residential buildings, 
not exceeding five stories of living space in height, provided 
each unit is heated or cooled by a separate system. Hotels and 
motels are excluded.  d. LIGHT COMMERCIAL WORK: Any sheet 
metal, heating and air conditioning work performed on a project 
where the total construction cost, excluding land, is under 
$1,000,000  e. TENANT IMPROVEMENT WORK: Any work necessary to 
finish interior spaces to conform to the occupants of 
commercial buildings, after completion of the building shell 

----------------------------------------------------------------
 TEAM0036-001 07/01/2012 

                                  Rates          Fringes 

Truck drivers:
     GROUP 1.....................$ 15.40            20.50 
     GROUP 2.....................$ 24.99            20.50 
     GROUP 3.....................$ 25.19            20.50 
     GROUP 4.....................$ 25.39            20.50 
     GROUP 5.....................$ 25.59            20.50 
     GROUP 6.....................$ 26.09            20.50 
     GROUP 7.....................$ 27.59            20.50 

  FOOTNOTE: HAZMAT PAY:  Work on a hazmat job, where hazmat 
  certification is required, shall be paid, in addition to 
  the classification working in, as follows: Levels A, B and 
  C - +$1.00 per hour.  Workers shall be paid hazmat pay in 
  increments of four (4) and eight (8) hours. 
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TRUCK DRIVER CLASSIFICATIONS

  GROUP 1: Fuel Man, Swamper 

  GROUP 2:  2-axle Dump Truck, 2-axle Flat Bed,Concrete Pumping 
  Truck, Industrial Lift Truck, Motorized Traffic Control, 
  Pickup Truck on Jobsite 

  GROUP 3: 2-axle Water Truck, 3-axle Dump Truck, 3-axle Flat 
  Bed, Erosion Control Nozzleman, Dump Crete Truck under 6.5 
  yd, Forklift 15,000 lbs and over, Prell Truck, Pipeline 
  Work Truck Driver, Road Oil Spreader, Cement Distributor or 
  Slurry Driver, Bootman, Ross Carrier 

  GROUP 4: Off-road Dump Truck under 35 tons 4-axles but less 
  than 7-axles, Low-Bed Truck & Trailer, Transit Mix Trucks 
  under 8 yd, 3-axle Water Truck, Erosion Control Driver, 
  Grout Mixer Truck, Dump Crete 6.5yd and over, Dumpster 
  Trucks, DW 10, DW 20 and over, Fuel Truck and Dynamite, 
  Truck Greaser, Truck Mounted Mobile Sweeper 2-axle Winch 
  Truck 

  GROUP 5: Off-road Dump Truck 35 tons and over, 7-axles or 
  more, Transit Mix Trucks 8 yd and over, A-Frame Truck, 
  Swedish  Cranes 

  GROUP 6:  Off-Road Special Equipment (including but not 
  limited to Water Pull Tankers, Athey Wagons, DJB, B70 
  Wuclids or like Equipment) 

  GROUP 7:  Repairman 

----------------------------------------------------------------

WELDERS - Receive rate prescribed for craft performing 
operation to which welding is incidental. 

================================================================

Unlisted classifications needed for work not included within 
the scope of the classifications listed may be added after 
award only as provided in the labor standards contract clauses 
(29CFR 5.5 (a) (1) (ii)). 

----------------------------------------------------------------

The body of each wage determination lists the classification 
and wage rates that have been found to be prevailing for the 
cited type(s) of construction in the area covered by the wage 
determination.  The classifications are listed in alphabetical 
order of "identifiers" that indicate whether the particular 
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rate is union or non-union. 

Union Identifiers 

An identifier enclosed in dotted lines beginning with 
characters other than "SU" denotes that the union 
classification and rate have found to be prevailing for that 
classification. Example:  PLUM0198-005 07/01/2011.  The first 
four letters , PLUM, indicate the international union and the 
four-digit number, 0198, that follows indicates the local union 
number or district council number where applicable , i.e., 
Plumbers Local 0198.  The next number, 005 in the example, is 
an internal number used in processing the wage determination. 
The date, 07/01/2011, following these characters is the 
effective date of the most current  negotiated rate/collective 
bargaining agreement which would be July 1, 2011 in the above 
example.

Union prevailing wage rates will be updated to reflect any 
changes in the collective bargaining agreements governing the 
rates.

0000/9999: weighted union wage rates will be published annually 
each January. 

Non-Union Identifiers 

Classifications listed under an "SU" identifier were derived 
from survey data by computing average rates and are not union 
rates; however, the data used in computing these rates may 
include both union and non-union data.  Example:  SULA2004-007 
5/13/2010. SU indicates the rates are not union majority rates, 
LA indicates the State of Louisiana; 2004 is the year of the 
survey; and 007 is an internal number used in producing the 
wage determination.  A 1993 or later date, 5/13/2010, indicates 
the classifications and rates under that identifier were issued 
as a General Wage Determination on that date. 

Survey wage rates will remain in effect and will not change 
until a new survey is conducted. 

----------------------------------------------------------------

                   WAGE DETERMINATION APPEALS PROCESS 

1.) Has there been an initial decision in the matter? This can 
be:

*  an existing published wage determination 
*  a survey underlying a wage determination 
*  a Wage and Hour Division letter setting forth a position on 
   a wage determination matter 
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*  a conformance (additional classification and rate) ruling 

On survey related matters, initial contact, including requests 
for summaries of surveys, should be with the Wage and Hour 
Regional Office for the area in which the survey was conducted 
because those Regional Offices have responsibility for the 
Davis-Bacon survey program. If the response from this initial 
contact is not satisfactory, then the process described in 2.) 
and 3.) should be followed. 

With regard to any other matter not yet ripe for the formal 
process described here, initial contact should be with the 
Branch of Construction Wage Determinations.  Write to: 

            Branch of Construction Wage Determinations 
            Wage and Hour Division 
            U.S. Department of Labor 
            200 Constitution Avenue, N.W. 
            Washington, DC 20210 

2.) If the answer to the question in 1.) is yes, then an 
interested party (those affected by the action) can request 
review and reconsideration from the Wage and Hour Administrator 
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to: 

            Wage and Hour Administrator 
            U.S. Department of Labor 
            200 Constitution Avenue, N.W. 
            Washington, DC 20210 

The request should be accompanied by a full statement of the 
interested party's position and by any information (wage 
payment data, project description, area practice material, 
etc.) that the requestor considers relevant to the issue. 

3.) If the decision of the Administrator is not favorable, an 
interested party may appeal directly to the Administrative 
Review Board (formerly the Wage Appeals Board).  Write to: 

            Administrative Review Board 
            U.S. Department of Labor 
            200 Constitution Avenue, N.W. 
            Washington, DC 20210 

4.) All decisions by the Administrative Review Board are final. 

================================================================

          END OF GENERAL DECISION 

December 12, 2013             Sewer Pipeline Rehabilitation W-1                                 ADDENDUM "A" Page 69 of 201



 

Sewer Pipeline Rehabilitation W-1 68 | Page 
Attachment D – CWSRF Funding Agency Provisions 
Volume 1 of 2 (Rev. Nov. 2013) 

9. FEDERAL LABOR STANDARDS PROVISIONS (Office of the Secretary of Labor  29 CFR 5):

Applicability 

The Project or Program to which the construction work covered by this contract pertains is being assisted by 
the United States of America and the following Federal Labor Standards Provisions are included in this 
Contract pursuant to the provisions applicable to such Federal assistance. 

A. 1.  Minimum Wages. (i) All laborers and mechanics employed or working upon the site of the work, (or 
under the United States Housing Act of 1937 or under the Housing Act of 1949 in the construction or 
development of the project) will be paid unconditionally and not less often than once a week, and without 
subsequent deduction or rebate on any account (except such payroll deductions as are permitted by 
regulations issued by the Secretary of Labor under the Copeland Act (29 CFR Part 3), the full amount of 
wages and bona fide fringe benefits (or cash equivalents thereof) due at time of payment computed at rates 
not less than those contained in the wage determination of the Secretary of Labor which is attached hereto 
and made a part hereof, regardless of any contractual relationship which may be alleged to exist between 
the contractor and such laborers and mechanics.  

Contributions made or costs reasonably anticipated for bona fide fringe benefits under Section l(b)(2) of the 
Davis-Bacon Act on behalf of laborers or mechanics are considered wages paid to such laborers or 
mechanics, subject to the provisions of 29 CFR 5.5(a)(1)(iv); also, regular contributions made or costs 
incurred for more than a weekly period (but not less often than quarterly) under plans, funds, or programs, 
which cover the particular weekly period, are deemed to be constructively made or incurred during such 
weekly period.  Such laborers and mechanics shall be paid the appropriate wage rate and fringe benefits on 
the wage determination for the classification of work actually performed, without regard to skill, except as 
provided in 29 CFR 5.5(a)(4).  Laborers or mechanics performing work in more than one classification may 
be compensated at the rate specified for each classification for the time actually worked therein:  Provided 
that the employer’s payroll records accurately set forth the time spent in each classification in which work is 
performed. The wage determination (including any additional classification and wage rates conformed 
under 29 CFR 5.5(a)(1)(ii) and the Davis-Bacon poster (WH-1321) shall be posted at all times by the 
contractor and its subcontractors at the site of the work in a prominent and accessible, place where it can be 
easily seen by the workers. 

(ii) (A) Any class of laborers or mechanics, including helpers, which is not listed in the wage determination 
and which is to be employed under the contract shall be classified in conformance with the wage 
determination. The Federal Agency or its designee shall approve an additional classification and wage rate 
and fringe benefits therefore only when the following criteria have been met: 

(1) The work to be performed by the classification requested is not performed by a classification in the 
wage determination; and  

(2) The classification is utilized in the area by the construction industry; and 

(3) The proposed wage rate, including any bona fide fringe benefits, bears a reasonable relationship to the 
wage rates contained in the wage determination. 

(B) If the contractor and the laborers and mechanics to be employed in the classification (if known), or their 
representatives, and the contracting officer or its designee agree on the classification and wage rate 
(including the amount designated for fringe benefits where appropriate), a report of the action taken shall be 
sent by the contracting officer to the Administrator of the Wage and Hour Division, Employment Standards 
Administration, U.S. Department of Labor, Washington, D.C. 20210. The Administrator, or an authorized 
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representative, will approve, modify, or disapprove every additional classification action within 30 days of 
receipt and so advise the contracting officer or will notify the contracting officer within the 30-day period 
that additional time is necessary.  

(C) In the event the contractor, the laborers or mechanics to be employed in the classification or their 
representatives, and the contracting officer do not agree on the proposed classification and wage rate 
(including the amount designated for fringe benefits, where appropriate), the contracting officer shall refer 
the questions, including the views of all interested parties and the recommendation of the contracting 
officer, to the Administrator for determination. The Administrator, or an authorized representative, will 
issue a determination within 30 days of receipt and so advise contracting officer or will notify the 
contracting officer within the 30-day period that additional time is necessary.  

(D) The wage rate (including fringe benefits where appropriate) determined pursuant to subparagraphs 
(1)(ii)(b) or (c) of this section, shall be paid to all workers performing work in the classification under this 
contract from the first day on which work is performed in the classification. 

(iii) Whenever the minimum wage rate prescribed in the contract for a class of laborers or mechanics 
includes a fringe benefit which is not expressed as an hourly rate, the contractor shall either pay the benefit 
as stated in the wage determination or shall pay another bona fide fringe benefit or an hourly cash 
equivalent thereof. 

(iv) If the contractor does not make payments to a trustee or other third person, the contractor may consider 
as part of the wages of any laborer or mechanic the amount of any costs reasonably anticipated in providing 
bona fide fringe benefits under a plan or program, Provided, That the Secretary of Labor has found, upon 
the written request of the contractor, that the applicable standards of the Davis-Bacon Act have been met. 
The Secretary of Labor may require the contractor to set aside in a separate account assets for the meeting 
of obligations under the plan or program.  

2. Withholding. The Federal Agency or its designee shall upon its own action or upon written request of an 
authorized representative of the Department of Labor withhold or cause to be withheld from the contractor 
under this contract or any other Federal contract with the same prime contractor, or any other Federally-
assisted contract subject to Davis-Bacon prevailing wage requirements, which is held by the same prime 
contractor so much of the accrued payments or advances as may be considered necessary to pay laborers 
and mechanics, including apprentices, trainees and helpers, employed by the contractor or any 
subcontractor the full amount of wages required by the contract.   In the event of failure to pay any laborer 
or mechanic, including any apprentice, trainee or helper, employed or working on the site of the work (or 
under the United States Housing Act of 1937 or under the Housing Act of 1949 in the construction or 
development of the project), all or part of the wages required by the contract, the Federal Agency or its 
designee may, after written notice to the contractor, sponsor, applicant, or owner, take such action as may 
be necessary to cause the suspension of any further payment, advance, or guarantee of funds until such 
violations have ceased.  

3. Payrolls and basic records. (i) Payrolls and basic records relating thereto shall be maintained by the 
contractor during the course of the work preserved for a period of 3 years thereafter for all laborers and 
mechanics working at the site of the work (or under the United States Housing Act of 1937 or under the 
Housing Act of 1949 in the construction or development of the project. Such records shall contain the 
name, address, and social security number of each such worker, his or her correct classification, hourly rates 
of wages paid (including rates of contributions or costs anticipated for bona fide fringe benefits or cash 
equivalents thereof of the types described in Section l(b)(2)(B) of the Davis-bacon Act), daily and weekly 
number of hours worked, deductions made and actual wages paid. Whenever the Secretary of Labor has 
found under 29 CFR 5.5 (a)(1)(iv) that the wages of any laborer or mechanic include the amount of any 
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costs reasonably anticipated in providing benefits under a plan or program described in Section l(b)(2)(B) of 
the Davis-Bacon Act, the contractor shall maintain records which show that the commitment to provide 
such benefits is enforceable, that the plan or program is financially responsible, and that the plan or program 
has been communicated in writing to the laborers or mechanics affected, and records which show the costs 
anticipated or the actual cost incurred in providing such benefits.  Contractors employing apprentices or 
trainees under approved programs shall maintain written evidence of the registration of apprenticeship 
programs and certification of trainee programs, the registration of the apprentices and trainees, and the 
ratios and wage rates prescribed in the applicable programs.  

(ii) (A) The contractor shall submit weekly for each week in which any contract work is performed a copy 
of all payrolls to the Federal Agency or its designee if the agency is a party to the contract, but if the agency 
is not such a party, the contractor will submit the payrolls to the applicant sponsor, or owner, as the case 
may be, for transmission to the Federal Agency or its designee. The payrolls submitted shall set out 
accurately and completely all of the information required to be maintained under 29 CFR 5.5(a)(3)(i) except 
that full social security numbers and home addresses shall not be included on weekly transmittals. Instead 
the payrolls shall only need to include an individually identifying number for each employee (e.g., the last 
four digits of the employee’s social security number). The required weekly payroll information may be 
submitted in any form desired. 

Optional Form WH-347 is available for this purpose from the Wage and Hour Division Web site at 

http://www.dol.gov/esa/whd/forms/wh347instr.htm 

or its successor site. The prime contractor is responsible for the submission of copies of payrolls by all 
subcontractors.  Contractors and subcontractors shall maintain the full social security number and current 
address of each covered worker, and shall provide them upon request to the Federal Agency or its designee 
if the agency is a party to the contract, but if the agency is not such a party, the contractor will submit the 
payrolls to the applicant sponsor, or owner, as the case may be, for transmission to the Federal Agency , the 
contractor, or the Wage and Hour Division of the Department of Labor for purposes of an investigation or 
audit of compliance with prevailing wage requirements. It is not a violation of this subparagraph for a prime 
contractor to require a subcontractor to provide addresses and social security numbers to the prime contractor 
for its own records, without weekly submission to the sponsoring government agency (or the applicant, 
sponsor, or, owner). 

(B) Each payroll submitted shall be accompanied by a “Statement of Compliance,” signed by the contractor 
or subcontractor or his or her agent who pays or supervises the payment of the persons employed under the 
contract and shall certify the following: 

(1) That the payroll for the payroll period contains the information required to be provided under 29 CFR 
5.5 (a)(3)(ii), the appropriate information is being maintained under 29 CFR 5.5(a)(3)(i), and that such 
information is correct and complete;  

(2) That each laborer or mechanic (including each helper, apprentice, and trainee) employed on the contract 
during the payroll period has been paid the full weekly wages earned, without rebate, either directly or 
indirectly, and that no deductions have been made either directly or indirectly from the full wages earned, 
other than permissible deductions as set forth in 29 CFR Part 3; 

(3) That each laborer or mechanic has been paid not less than the applicable wage rates and fringe benefits 
or cash equivalents for the classification of work performed, as specified in the applicable wage 
determination incorporated into the contract. 
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(C) The weekly submission of a properly executed certification set forth on the reverse side of Optional 
Form WH-347 shall satisfy the requirement for submission of the “Statement of Compliance” required by 
subparagraph A.3.(ii)(b)of this section. 

(D) The falsification of any of the above certifications may subject the contractor or subcontractor to civil or 
criminal prosecution under Section 1001 of Title 18 and Section 231 of Title 31 of the United States Code. 

(iii) The contractor or subcontractor shall make the records required under subparagraph A.3.(i) of this 
section available for inspection, copying, or transcription by authorized representatives of the Federal 
Agency or its designee or the Department of Labor, and shall permit such representatives to interview 
employees during working hours on the job. If the contractor or subcontractor fails to submit the required 
records or to make them available, Federal agency or its designee may, after written notice to the contractor, 
sponsor, applicant or owner, take such action as may be necessary to cause the suspension of any further 
payment, advance, or guarantee of funds. Furthermore, failure to submit the required records upon request 
or to make such records available may be grounds for debarment action pursuant to 29 CFR 5.12. 

4. Apprentices and Trainees. (i) Apprentices. Apprentices will be permitted to work at less than the 
predetermined rate for the work they performed when they are employed pursuant to and individually 
registered in a bona fide apprenticeship program registered with the U.S. Department of Labor, 
Employment and Training Administration, Office of Apprenticeship Training, Employer and Labor 
Services, or with a State Apprenticeship Agency recognized by the Office, or if a person is employed in his 
or her first 90 days of probationary employment as an apprentice in such an apprenticeship program, who is 
not individually registered in the program, but who has been certified by the Office of Apprenticeship 
Training, Employer and Labor Services or a State Apprenticeship Agency (where appropriate) to be eligible 
for probationary employment as an apprentice. The allowable ratio of apprentices to journeymen on the job 
site in any craft classification shall not be greater than the ratio permitted to the contractor as to the entire 
work force under the registered program. Any worker listed on a payroll at an apprentice wage rate, who is 
not registered or otherwise employed as stated above, shall be paid not less than the applicable wage rate on 
the wage determination for the classification of work actually performed. In addition, any apprentice 
performing work on the job site in excess of the ratio permitted under the registered program shall be paid 
not less than the applicable wage rate on the wage determination for the work actually performed. Where a 
contractor is performing construction on a project in a locality other than that in which its program is 
registered, the ratios and wage rates (expressed in percentages of the journeyman’s hourly rate) specified in 
the contractor’s or subcontractor’s registered program shall be observed.  Every apprentice must be paid at 
not less than the rate specified in the registered program for the apprentice’s level of progress, expressed as 
a percentage of the journeymen hourly rate specified in the applicable wage determination. 

Apprentices shall be paid fringe benefits in accordance with the provisions of the apprenticeship program. If 
the apprenticeship program does not specify fringe benefits, apprentices must be paid the full amount of 
fringe benefits listed on the wage determination for the applicable classification. If the Administrator 
determines that a different practice prevails for the applicable apprentice classification, fringes shall be paid 
in accordance with that determination. In the event the Office of Apprenticeship Training, Employer and 
Labor Services, or a State Apprenticeship Agency recognized by the Office, withdraws approval of an 
apprenticeship program, the contractor will no longer be permitted to utilize apprentices at less than the 
applicable predetermined rate for the work performed until an acceptable program is approved. 

(ii) Trainees. Except as provided in 29 CFR 5.16, trainees will not be permitted to work at less than the 
predetermined rate for the work performed unless they are employed pursuant ‘,to and individually 
registered in a program which has received prior approval, evidenced by formal certification by the U.S. 
Department of Labor, Employment and Training Administration. The ratio of trainees to journeymen on the 
job site shall not be greater than permitted under the plan approved by the Employment and Training 
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Administration. Every trainee must be paid at not less than the rate specified in the approved program for 
the trainee’s level of progress, expressed as a percentage of the journeyman hourly rate specified in the 
applicable wage determination. Trainees shall be paid fringe benefits in accordance with the provisions of 
the trainee program. If the trainee program does not mention fringe benefits, trainees shall be paid the full 
amount of fringe benefits listed on the wage determination unless the Administrator of the Wage and Hour 
Division determines that there is an apprenticeship program associated with the corresponding journeyman 
wage rate on the wage determination which provides for less than full fringe benefits for apprentices. Any 
employee listed on the payroll at a trainee rate who is not registered and participating in a training plan 
approved by the Employment and Training Administration shall be paid not less than the applicable wage 
rate on the wage determination for the work actually performed. In addition, any trainee performing work 
on the job site in excess of the ratio permitted under the registered program shall be paid not less than the 
applicable wage rate on the wage determination for the work actually performed. In the event the 
Employment and Training Administration withdraws approval of a training program, the contractor will no 
longer be permitted to utilize trainees at less than the applicable predetermined rate for the work performed 
until an acceptable program is approved. 

(iii) Equal employment opportunity. The utilization of apprentices, trainees and journeymen under 29 
CFR Part 5 shall be in conformity with the equal employment opportunity requirements of Executive Order 
11246, as amended, and 29 CFR Part 30. 

5. Compliance with Copeland Act requirements. The contractor shall comply with the requirements of 
29 CFR Part 3 which are incorporated by reference in this contract  

6. Subcontracts. The contractor or subcontractor will insert in any subcontracts the clauses contained in 29 
CFR 5.59(a)(1) through (10 and  such other clauses as the Federal Agency may by appropriate instructions 
require, and a copy of the applicable prevailing wage decision, and also a clause requiring the subcontractors 
to include these clauses in any lower tier subcontracts. The prime contractor shall be responsible for the 
compliance by any subcontractor or lower tier subcontractor with all the contract clauses in 29 CFR 5.5. 

7. Contract termination; debarment. A breach of the contract clauses in 29 CFR 5.5 may be grounds for 
termination of the contract and for debarment as a contractor and a subcontractor as provided in 29 CFR 
5.12. 

8. Compliance with Davis-Bacon and Related Act Requirements. All rulings and interpretations of the 
Davis-Bacon and Related Acts contained in 29 CFR Parts 1, 3, and 5 are herein incorporated by reference 
in this contract. 

9. Disputes concerning labor standards. Disputes arising out of the labor standards provisions of this 
contract shall not be subject to the general disputes clause of this contract. Such disputes shall be resolved in 
accordance with the procedures of the Department of Labor set forth in 29 CFR Parts 5, 6, and 7. Disputes 
within the meaning of this clause include disputes between the contractor (or any of its subcontractors) and 
the contracting agency, the U.S. Department of Labor, or the employees or their representatives. 

10. (i) Certification of Eligibility. By entering into this contract the contractor certifies that neither it (nor 
he or she) nor any person or firm who has an interest in the contractor’s firm is a person or firm ineligible to 
be awarded Government contracts by virtue of Section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1).  

(ii) No part of this contract shall be subcontracted to any person or firm ineligible for award of a 
Government contract by virtue of Section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1).. 

(iii) The penalty for making false statements is prescribed in the U.S. Criminal Code, 18 U.S.C. 1001.  
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b. Contract Work Hours and Safety Standards Act. The provisions of this paragraph b are applicable 
where the amount of the prime contract exceeds $100,000. As used in this paragraph, the terms “laborers” 
and “mechanics” include watchmen and guards. 

(1) Overtime requirements. No contractor or subcontractor contracting for any part of the contract work 
which may require or involve the employment of laborers or mechanics shall require or permit any such 
laborer or mechanic in any workweek in which the individual is employed on such work to work in excess 
of 40 hours in such workweek unless such laborer or mechanic receives compensation at a rate not less than 
one and one-half times the basic rate of pay for all hours worked in excess of 40 hours in such workweek. 

(2) Violation; liability for unpaid wages; liquidated damages. In the event of any violation of the clause 
set forth in subparagraph (b)(1) of this section, the contractor and any subcontractor responsible therefore 
shall be liable for the unpaid wages. In addition, such contractor and subcontractor shall be liable to the 
United States (in the case of work done under contract for the District of Columbia or a territory, to such 
District or to such territory), for liquidated damages. Such liquidated damages shall be computed with 
respect to each individual laborer or mechanic, including watchmen and guards, employed in violation of 
the clause set forth in subparagraph (b)(1) of this paragraph, in the sum of $10 for each calendar day on 
which such individual was required or permitted to work in excess of the standard workweek of 40 hours 
without payment of the overtime wages required by the clause set forth in sub paragraph (b)(1) of this 
section. 

(3) Withholding for unpaid wages and liquidated damages. The Federal Agency or its designee shall 
upon its own action or upon written request of an authorized representative of the Department of Labor 
withhold or cause to be withheld, from any moneys payable on account of work performed by the 
contractor or subcontractor under any such contract or any other Federal contract with the same prime 
contract, or any other Federally-assisted contract subject to the Contract Work Hours and Safety Standards 
Act which is held by the same prime contractor such sums as may be determined to be necessary to satisfy 
any liabilities of such contractor or subcontractor for unpaid wages and liquidated damages as provided in 
the clause set forth in subparagraph (b)(2) of this section. 

(4) Subcontracts. The contractor or subcontractor shall insert in any subcontracts the clauses set forth in 
subparagraph (b)(1) through (4) of this section and also a clause requiring the subcontractors to include 
these clauses in any lower tier subcontracts. The prime contractor shall be responsible for compliance by 
any subcontractor or lower tier subcontractor with the clauses set forth in subparagraphs (b)(1) through (4) 
of this section. 

C.  In addition to the clauses contained in paragraph (b), in any contract subject only to the 
Contract Work Hours and Safety Standards Act and not to any of the other statutes cited in Sec. 5.1, 
the Agency Head shall cause or require the contracting officer to insert a clause requiring that the 
contractor or subcontractor shall maintain payrolls and basic payroll records during the course of the 
work and shall preserve them for a period of three years from the completion of the contract for all 
laborers and mechanics, including guards and watchmen, working on the contract. Such records shall 
contain the name and address of each such employee, social security number, correct classifications, 
hourly rates of wages paid, daily and weekly number of hours worked, deductions made, and actual 
wages paid. Further, the Agency Head shall cause or require the contracting officer to insert in any 
such contract a clause providing that the records to be maintained under this paragraph shall be made 
available by the contractor or subcontractor for inspection, copying, or transcription by authorized 
representatives of the (write the name of agency) and the Department of Labor, and the contractor or 
subcontractor will permit such representatives to interview employees during working hours on the job. 
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10. AGENCY SPECIFIC PROVISIONS: 

Note: Failure to comply with these specifications e.g., taking the specified steps prior to 
Bid opening, and to submit the forms located in Volume 2 with the Bid will lead to 
the Bid being declared non-responsive and, therefore, shall be rejected. 

10.1. All EPA Funded Contracts:

1. Federal Disadvantaged Business Enterprise (DBE) regulations apply to this 
project.  (Reference 40 Code of Federal Regulations Part 33 - Participation 
by Disadvantaged Business Enterprises in U.S. Environmental Protection 
Agency Programs). 

2. The responsive Bid shall conform to GFE to increase DBE awareness of 
procurement opportunities through race and gender neutral efforts.  Race and 
gender neutral efforts are ones which increase awareness of contracting 
opportunities in general, including outreach, recruitment and technical 
assistance. 

3. Bidder agrees that it will cooperate with and assist the City in fulfilling the 
DBE Good Faith Effort Requirement achieving "fair share objectives" and 
will exercise GFE to achieve such minimum participation of small, minority 
and women owned businesses. In particular, in submitting a bid, the Bidder 
shall, in the selection of Subcontractors, and Suppliers for the procurement of 
equipment, supplies, construction, and services related to the project, at a 
minimum, undertake the affirmative GFE steps. 

4. In accordance with EPA’s Program for Utilization of Small, Minority 
Disadvantaged and Women Business Enterprises in procurement under 
Federal assistance programs, the Contractor agrees to the applicable “fair 
share objectives” as specified in the “Notice Inviting Bids” page. 

5. The provisions in the Contract Documents have been incorporated to prevent 
unfair practices that adversely affect DBEs.  

6. If a DBE Subcontractor fails to complete the Work under the subcontract for 
any reason, the Contractor shall employ the 6 GFE if soliciting a replacement 
Subcontractor.  The Contractor shall employ the 6 GFE described below 
even if the Contractor has achieved its fair share objectives. 

7. Good Faith Efforts: 

a) The Contractor shall demonstrate that efforts were made to attract 
DBEs on this contract. The “Good Faith” effort requires the 
Contractor and any Subcontractors to take the steps listed in these 
specifications to assure that DBEs are used whenever possible as 
sources of supplies, construction, equipment, or services even if the 
Contractor has achieved its fair share objectives. 

b) If the Contractor awards subcontracts, it shall require the 
Subcontractors to take the steps in these specifications. 

c) For the EPA defined GFE, see the steps below: 

1. Ensure DBEs are made aware of contracting opportunities to 
the fullest extent practicable through outreach and 
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recruitment activities. For Indian Tribal, State and Local and 
Government recipients, this will include placing DBEs on 
solicitation lists and soliciting them whenever they are 
potential sources.  

2. Make information on forthcoming opportunities available to 
DBEs and arrange time frames for contracts and establish 
delivery schedules, where the requirements permit, in a way 
that encourages and facilitates participation by DBEs in the 
competitive process. This includes, whenever possible, 
posting solicitations for bids or proposals for a minimum of 
30 days before the bid or proposal closing date.  

3. Consider in the contracting process whether firms competing 
for large contracts could subcontract with DBEs. For Indian 
Tribal, State and local Government recipients, this will 
include dividing total requirements when economically 
feasible into smaller tasks or quantities to permit maximum 
participation by DBEs in the competitive process. Include 
with the GFE documentation a completed copy of the form 
AA61, “List of Work Made Available.” 

4. Encourage contracting with a consortium of DBEs when a 
contract is too large for one of these firms to handle 
individually.  

5. Use the services and assistance of the U.S. Small Business 
Administration (SBA) and the Minority Business 
Development Agency (MDBA) of the Department of 
Commerce (DOC).   See “DBE Potential Resources Centers” 
Section in a later part these specifications. 

6. If the Contractor awards Subcontracts, the Contractor shall 
take the steps in paragraphs (1) through (5) above.  

10.1.1. Semiannual DBE Utilization Reporting:  

The Contractor shall report to the City on a semiannual basis, their 
utilization of Minority Business Enterprise and Women's Business 
Enterprise Subcontractors and Suppliers using EPA Form 5700-52A. 

10.1.2. Clean Water State Revolving Fund (CWSRF) Projects Only:

10.1.3. For contracts subject to CWSRF, refer to Subsection 1, “All EPA Funded 
Contracts” above and the following:

10.1.4. The Bidder shall take affirmative steps prior to Bid opening to assure that 
MBE’s and WBE’s are used whenever possible as sources of supplies, 
construction and services.   

10.1.5. The affirmative steps are defined for contracts funded by the California 
State Water Resources Control Board as follows: 
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1. Utilization of SBA and MBDA resources is required at no cost.  
These agencies offer several services, including Internet access to 
databases of DBEs.  SBA’s database is http://www.ccr.gov/ 

2. For additional assistance, the Contractor can telephone the local 
offices of both agencies in their area (SBA Minority Enterprise 
Development Offices and DOC MBDA Regional Centers).  The 
Internet web sites also include names, addresses, and phone or fax 
numbers of local SBA and MBDA centers.  There are contact phone 
numbers listed in Step 3 that will assist you in reaching the 2 offices 
if the Internet is unavailable.  Do not write to these sources. 

3. The Contractor shall provide documentation that the local 
SBA/MBDA offices or web sites were notified of the contracting bid 
opportunity at least 15 Working Days prior to Bid opening and 
solicitation to DBE Subcontractors at least 10 Working Days prior to 
Bid opening.  Documentation shall not only include the efforts to 
contact the information sources and list the Contract opportunity, but 
also the solicitation and response to the bid request. 

4. Include qualified DBEs on solicitation lists (CWSRF Form 1) and 
record the information.  Solicitation shall be as broad as possible.  
The following web sites include a list of available sources for 
expanding the search for eligible DBEs: 

1. http://www.sba.gov 
2. http://www.ccr.gov 

3. http://www.mbda.gov 

5. If DBE sources are not located, explain why and describe the efforts 
made. 

6. The Contractor shall send invitations to at least 3 (or all, if less than 
3) DBE vendors for each item of the Work referred by sources 
contacted.  The invitations shall adequately specify the items for 
which bids are requested.  The record of GFE shall indicate a real 
desire for a positive response, such as a certified mail receipt or a 
documented telephone conversation.   

7. A regular letter or an unanswered telephone call is not an adequate 
“good faith” effort.  A list of all Subcontractors, including the 
bidders not selected and non DBE Subcontractors, and bid amount 
for each item of the Work shall be submitted on Form 5.  If a low bid 
was not accepted, an explanation shall be provided. 

8. See “DBE Potential Resources Centers” Section in a later part these 
specifications. 

11. DBE POTENTIAL RESOURCES CENTERS: 

11.1. Utilization of SBA and MBDA resources is required at no cost.  These agencies offer 
several services, including Internet access to databases of DBEs. 
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11.2. For additional assistance, the recipient or contractor can telephone the local offices of 
both agencies in their area (SBA Minority Enterprise Development Offices and DOC 
MBDA Regional Centers).  The Internet web sites also include names, addresses, and 
phone or fax numbers of local SBA and MBDA centers.  Do not write to these 
sources 

11.3. The Contractor shall provide documentation that the local SBA/MBDA offices or 
web sites were notified of the contracting bid opportunity at least 15 Working Days 
prior to Bid opening and solicitation to DBE subcontractors at least 10 Working Days 
prior to Bid opening.  Documentation shall not only include the efforts to contact the 
information sources and list the Contract opportunity, but also the solicitation and 
response to the bid request. 

11.4. Include qualified DBEs on solicitation lists and record the information on Form 1.  
Solicitation shall be as broad as possible.  The following web sites include a list of 
available sources for expanding the search for eligible DBEs: 

1. http://www.sba.gov 
2. http://www.ccr.gov 
3. http://www.mbda.gov 

11.5. If DBE sources are not located, explain why and describe the efforts made.   

11.6. The Contractor shall send invitations to at least 3 (or all, if less than 3) DBE vendors 
for each item of work referred by sources contacted.  The invitations shall adequately 
specify the items for which bids are requested.  The record of “good faith” efforts 
shall indicate a real desire for a positive response, such as a certified mail receipt or a 
documented telephone conversation.   

11.7. A regular letter or an unanswered telephone call is not an adequate “good faith” 
effort.  A list of all sub-bidders, including the bidders not selected and non DBE 
Subcontractors, and bid amount for each item of the Work shall be submitted on 
Form 5.  If a low bid was not accepted, an explanation shall be provided. 

11.8. Federal Agencies (must be contacted and solicitations posted on their websites): 

Name and Address Telephone and Web Site
U.S. Small Business Administration (415) 744-6820 Extension 0
455 Market Street, Suite 600 PRO-Net Database:  http://www.ccr.gov/1

San Francisco, CA 94105 Bid Notification:  http://web.sba.gov/subnet/2

RE:  Minority Enterprise Development 
Offices
U.S. Department of Commerce (415) 744-3001
Minority Business Development Agency Phoenix/ Opportunity Database:
211 Main Street, Room 1280 http://www.mbda.gov3

San Francisco, CA 94105 RE:  Business Development Centers
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11.9. State Agencies (must be contacted): 

Name and Address Telephone and Web Site
California Department of 
Transportation

Mailing Address:  PO Box 942874

(CALTRANS) Business Enterprise 
Program4

Sacramento, CA 94274-0015

1820 Alhambra Blvd. (916) 227-9599
Sacramento, CA 95816 www.dot.ca.gov/hq/bep
CA Public Utilities Commission 
(CPUC)5

505 Van Ness Avenue
http://www.cpuc.ca.gov/static/supplierdiversity

San Francisco, CA 94102-3298

Notes: 

1. PRO-Net new database is the SBA’s electronic search engine that was put on line January 1, 2004, 
containing business profiles for nearly 200,000 businesses.  The SBA requests Internet contact only for 
a list of potential DBE subcontractors that can be downloaded from PRO-Net: http://www.ccr.gov.   
Downloading will verify that the prime contractor made the required contact with the SBA.  Provide 
copy of search records with GFE documentation. 

2. The Contractor shall use SUB-Net to post subcontracting opportunities.  The Contractor shall post 
Subcontractor opportunities at least 15 Working Days prior to bid opening.  Small businesses can 
review this web site to identify opportunities in their areas of expertise.  The web site is designed 
primarily as a place for large businesses to post solicitations and notices.  Provide copy of Display 
Records with GFE documentation. 

3. The Contractors shall use MBDA web portal to post subcontracting opportunities.  The Contractor 
shall post subcontractor opportunities at least 15 Working Days prior to Bid opening.  Small businesses 
can review this web site to identify opportunities in their areas of expertise.  The web site is designed 
primarily as a place for large businesses to post solicitations and notices. Provide copy of the Offer 
Overview with the GFE documentation. 

4. Based on the federal DBE program, CALTRANS maintains a database and provides directories of 
minority and woman-owned firms.  Provide copy of search records with GFE documentation. 

5. CPUC maintains a database of DBE-owned business enterprises and serves to inform the public.  
Provide copy of search records with GFE documentation. 

12. GOOD FAITH EFFORT DOCUMENTATION SUBMITTALS: 

12.1. The affirmative GFE steps documentation shall be submitted within 4 Working 
Days of the Bid Opening.  If this documentation is not submitted when due, the City 
will declare the Bid non-responsive and reject it. 

12.2. For information on adequate GFE to meet the Contract specified percentages refer to 
the document titled “GUIDANCE FOR BIDDERS COMPLETING THE GOOD 
FAITH EFFORT SUBMITTAL” incorporated in this contract for information. This 
document is available from the EOCP’s web site. 
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12.3. The required documentation shall be submitted and logged in at the following 
address: 

CITY OF SAN DIEGO 
PUBLIC WORKS CONTRACTING GROUP 

1010 SECOND AVENUE, 14TH FLOOR, MS 614C 
SAN DIEGO, CA  92101 

SUBJECT:  AFFIRMATIVE GOOD FAITH EFFORT DOCUMENTATION 
BID NO.___K-14-5964-DBB-3-A______ 

12.4. The Contractor shall maintain the records documenting compliance with 
requirements including documentation of its GFE and data relied upon in formulating 
its fair share objectives. 

13. FORMS:

13.1. The Contractor shall demonstrate that efforts were made to attract DBEs on this 
contract.  The Contractor and Subcontractors shall take the steps listed in these 
specifications to assure that DBEs are used whenever possible as sources of supplies, 
construction, equipment, or services.  In addition to the specified GFE 
documentation, the Bidder shall submit the following forms. 

13.1.1. VOLUME 1 FORMS - The following CWSRF forms in Volume 1 shall 
be completed and submitted within 4 Working Days of the Bid opening.  
Failure to include any of the forms shall cause the Bid to be deemed non-
responsive. 

1. EPA FORM 6100-2: DBE Subcontractor Participation Form 

2. EPA Form 5700-52A: MBE/WBE Utilization Forms 

3. Form AA61:  List of Work Made Available 

4. CWSRF Form 1: Good Faith Effort List of Subcontractors 
Solicited 

5. CWSRF Form 2:  Good Faith Effort Bids Received List 

6. CWSRF Form 3: DBE/Contractor Certification 

7. CWSRF Form 4: DBE Prime Contractor/Recipient Selected 

8. CWSRF Form 5: Summary of Bids Received from 
Subcontractors, Suppliers and Brokers 

13.1.2. VOLUME 2 FORMS - See EPA forms 6100-2, 6100-3, and 6100-4 for 
additional required information to comply with EPA requirements.  These 
forms are included in the Contract Documents or shall be obtained from:  
http://www.epa.gov/osbp/dbe_forms.htm.  The following EPA forms in 
Volume 2 shall be completed and submitted with the Bid.  Failure to include 
any of the forms shall cause the Bid to be deemed non-responsive. 

1. EPA FORM 6100-3: DBE Subcontractor Performance Form 

2. EPA FORM 6100-4: DBE Subcontractor Utilization Form
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FUNDING AGENCY PROVISIONS 

FORMS 
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OMB Control No.:      2090-0030 
 Approved: 08/13/2013 

Approval Expires:        08/31/2015 

 
Disadvantaged Business Enterprise (DBE) Program  

DBE Subcontractor Participation Form  
 

An EPA Financial Assistance Agreement Recipient must require its prime contractors to provide this form to 
its DBE subcontractors.  This form gives a DBE1 subcontractor2 the opportunity to describe work received 
and/or report any concerns regarding the EPA-funded project (e.g., in areas such as termination by prime 
contractor, late payments, etc.).  The DBE subcontractor can, as option, complete and submit this form to the 
EPA DBE Coordinator at any time during the project period of performance.  

 
Subcontractor Name Project Name 

Bid / Proposal No. Assistance Agreement ID No. (if 
known) 

Point of Contact 

Address 

Telephone No. Email Address 

Prime Contractor Name Issuing/Funding Entity: 

 
Contract

Item
Number

Description of Work Received from the Prime Contractor 
Involving Construction, Services, Equipment or Supplies 

Amount
Received 
by Prime 

Contractor 
   

 
1 A DBE is a Disadvantage, Minority, or Woman Business Enterprise that has been certified by an entity from which EPA accepts certifications as 
described in 40 CFR 33.204-33.205 or certified by EPA.  EPA accepts certifications from entities that meet or exceed EPA certification standards as 
described in 40 CFR 33.202. 
 
2 Subcontractor is defined as a company, frim, joint venture, or individual who enters into an agreement with a contractor to provide services pursuant 
to an EPA award of financial assistance.  
 
EPA FORM 6100-2 (DBE Subcontractor Participation Form) 
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OMB Control No.:      2090-0030 

 Approved: 08/13/2013 
Approval Expires:        08/31/2015 

 
Disadvantaged Business Enterprise (DBE) Program  

DBE Subcontractor Participation Form  
 
Please use the space below to report any concerns regarding the above EPA-funded project:  
 

  

  

  

  

  

  

  

  

  

  

  

  

  

 

Subcontractor Signature Print Name 

Title Date 

 

The public reporting and recordkeeping burden for this collection of information is estimated to average three (3) hours per response.  

Send comments on the Agency’s need for this information, the accuracy of the provided burden estimates, and any suggested 

methods for minimizing respondent burden, including through the use of automated collection techniques to the Director, Collection 

Strategies Division, U.S. Environmental Protection Agency (2822T), 1200 Pennsylvania Ave., NW, Washington, D.C. 20460. 

Include the OMB control number in any correspondence.  Do not send the completed form to this address.  

 

EPA FORM 6100-2 (DBE Subcontractor Participation Form) 
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OMB CONTROL NO.  2090-0030 
 APPROVED:  05/01/2008 
 APPROVAL EXPIRES:  12/22/2013 

U.S. ENVIRONMENTAL PROTECTION AGENCY 
MBE/WBE UTILIZATION UNDER FEDERAL GRANTS 

AND COOPERATIVE AGREEMENTS 

PART I. (Reports are required even if no procurements are made during the reporting period.) 

1A.  FEDERAL FISCAL YEAR  

(Oct. 1-Sep 30), _______ 

1B.  REPORTING PERIOD (Check ALL appropriate boxes) 
  1st (Oct-Dec)      2nd (Jan-Mar)      3rd (Apr-Jun)      4th (Jul-Sep)     

Semi-Annual (Oct-Mar)       Semi-Annual (Apr-Sep)     
 Annual 
  Check if this is the last report for the project (Project completed). 

1C.  REVISION OF A PRIOR REPORT? 

Yes    No 
Year: _________ 
Quarter: _______ 

BRIEFLY DESCRIBE THE REVISIONS YOU ARE MAKING: 

2A.  EPA FINANCIAL ASSISTANCE OFFICE ADDRESS  
( ATTN: DBE Coordinator): 

3A.  RECIPIENT NAME AND ADDRESS 

2B.  EPA DBE COORDINATOR 
 
Name: 
 
E-mail: 

2C.  PHONE: 
 
 
 
Fax: 

3B.  RECIPIENT REPORTING 
CONTACT: 
 
Name: 
 
E-mail: 

3C.  PHONE: 
 
 
 
Fax: 

4A.  FINANCIAL ASSISTANCE AGREEMENT ID NUMBER 
(SRF State Recipients, refer to Instructions for Completion of blocks 
4A, 5A and 5C.) 
 

4B.  FEDERAL FINANCIAL ASSISTANCE PROGRAM TITLE or 
CFDA NUMBER: 

5A.  TOTAL ASSISTANCE AGREEMENT AMOUNT 
(SRF State Recipients, refer to Instructions for 
Completion of blocks 4A, 5A and 5C.) 
 

EPA Share: $_______________________ 
 

Recipient Share: $____________________ 

5B.  If NO procurement and NO accomplishments were made this reporting period (by 
the recipients, sub-recipients, loan recipients, and prime contractors), CHECK and 
SKIP to Block No. 7.   (Procurements are all expenditures through contract, order, 
purchase, lease or barter of supplies, equipment, construction, or services needed to 
complete Federal assistance programs.  Accomplishments, in this context, are 
procurements made with MBEs and/or WBEs.          
                                                        

5C. Total Procurements This Reporting Period (Only include amount not reported in any prior reporting period) 
 
Total Procurement Amount $________________________  
(Include total dollar values awarded by recipient, sub-recipients and SRF loan recipients, including MBE/WBE expenditures.) 

5D. 

Were sub-awards issued under this assistance agreement? Yes   No    Were contracts issued under this assistance agreement ? Yes   No 

5E.  MBE/WBE Accomplishments This Reporting Period 
Actual MBE/WBE Procurement Accomplished: 
(Include total dollar values awarded by recipient, sub-recipients, SRF loan recipients and Prime Contractors.) 

Construction                         Equipment                         Services                         Supplies                         Total

$MBE:            ______________                   _____________                  __________                    _________                    ________ 

$WBE:            ______________                   _____________                  __________                    _________                    ________ 
6.  COMMENTS: (If no MBE/WBE procurements were accomplished during the reporting period, please explain what steps you are taking to 
achieve the MBE/WBE Program requirements specified in the terms and conditions of the Assistance Agreement.) 
 
 

7.  NAME OF RECIPIENT’S  AUTHORIZED REPRESENTATIVE TITLE 

8.  SIGNATURE OF RECIPIENT’S AUTHORIZED REPRESENTATIVE DATE 

EPA FORM 5700-52A available electronically at http://www.epa.gov/osbp/pdfs/5700_52a.pdf 
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PART II. MBE/WBE PROCUREMENTS MADE DURING REPORTING PERIOD 
EPA Financial Assistance Agreement Number:   

 
Type of product or service codes: 

1 = Construction 2 = Supplies 3 = Services 4 = Equipment 

Note:  Refer to Terms and conditions of your Assistance Agreement to determine the frequency of reporting.  Recipients are required to submit MBE/WBE reports to EPA 
beginning with the Federal fiscal year quarter the recipients receive the award, continuing until the project is completed. 
 
EPA FORM 5700-52A - (Approval Expires 12/22/13) 

1.  Procurement Made By 2.  Business Enterprise 3.  $ Value of 
Procurement 

4.  Date of 
Procurement 
MM/DD/YY 

5.  Type of 
Product or 
ServicesA 
(Enter Code) 

6.  Name/Address/Phone Number of MBE/WBE 
Contractor or Vendor 

Recipient Sub-
Recipient 
and/or SRF 
Loan 
Recipient 

Prime Minority Women 
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Instructions: 

A. General Instructions: 

MBE/WBE utilization is based on 40 CFR Part 33.  
EPA Form 5700-52A must be completed by 
recipients of Federal grants, cooperative agreements, 
or other Federal financial assistance which involve 
procurement of supplies, equipment, construction or 
services to accomplish Federal assistance programs.   
 
Recipients are required to report 30 days after the 
end of each federal fiscal quarter, semiannually, or 
annually, per the terms and conditions of the 
financial assistance agreement. 
   
 Quarterly

Reporting
Due Date

Semiannual
Reporting
Due Date

Annual
Reporting
Due Date

Agreements 
awarded 
prior to 
May 27, 

2008 

January 
30, April 

30, 
July 30, 
October 

30 

 
N/A 

 
October 

30 

Agreements 
awarded on 

or after 
May 27, 

2008 

 
N/A 

 
April 30, 

October 30 

 
October 

30 

 
MBE/WBE program requirements, including 
reporting, are material terms and conditions of the 
financial assistance agreement. 
 
B.  Definitions: 

Procurement is the acquisition through contract, 
order, purchase, lease or barter of supplies, 
equipment, construction or services needed to 
accomplish Federal assistance programs. 
 
A contract is a written agreement between an EPA 
recipient and another party (also considered “prime 
contracts”) and any lower tier agreement (also 
considered “subcontracts”) for equipment, services, 
supplies, or construction necessary to complete the 
project.  This definition excludes written agreements 
with another public agency.  This definition includes 
personal and professional services, agreements with 
consultants, and purchase orders.  

 
A minority business enterprise (MBE) is a business 
concern that is (1) at least 51 percent owned by one 
or more minority individuals, or, in the case of a 
publicly owned business, at least 51 percent of the 
stock is owned by one or more minority individuals; 
and (2) whose daily business operations are managed 
and directed by one or more of the minority owners.  
In order to qualify and participate as an MBE prime 
or subcontractor for EPA recipients under EPA’s 
DBE Program, an entity must be properly certified as 
required by 40 CFR Part 33, Subpart B. 
 
U.S. citizenship is required.  Recipients shall 
presume that minority individuals include Black 
Americans, Hispanic Americans, Native Americans, 
Asian Pacific Americans, or other groups whose 
members are found to be disadvantaged by the Small 
Business Act or by the Secretary of Commerce under 
section 5 of Executive order 11625.  The reporting 
contact at EPA can provide additional information. 
 
A woman business enterprise (WBE) is a business 
concern that is, (1) at least 51 percent owned by one 
or more women, or, in the case of a publicly owned 
business, at least 51 percent of the stock is owned by 
one or more women and (2) whose daily business 
operations are managed and directed by one or more 
of the women owners. In order to qualify and 
participate as a WBE prime or subcontractor for EPA 
recipients under EPA’s DBE Program, an entity must 
be properly certified as required by 40 CFR Part 33, 
Subpart B. 
  
Business firms which are 51 percent owned by 
minorities or women, but are in fact managed and 
operated by non-minority individuals do not qualify 
for meeting MBE/WBE procurement goals.  U.S. 
Citizenship is required. 
 
Good Faith Efforts
 
A recipient is required to make the following Good 
Faith Effort whenever procuring construction, 
equipment, services, and supplies under an EPA 
financial assistance agreement.  These Good Faith 
Effort for utilizing MBEs and WBEs must be 
documented.  Such documentation is subject to EPA 
review upon request: 
 
1. Include of MBEs/WBEs on solicitation lists. 
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2.   Assure that MBEs/WBEs are solicited once 
they are identified. 

 
3.   Divide total requirements into   smaller tasks 

to permit maximum MBE/WBE 
participation, where feasible. 

 
4.  Establish delivery schedules which will 

encourage MBE/WBE participation, where 
feasible.    

 
5.  Encourage use of the services of the U.S.  

Department of Commerce's Minority 
Business Development Agency (MBDA) 
and the U.S. Small Business Administration 
to identify MBEs/WBEs. 

 
6.   Require that each party to a subgrant, 

subagreement, or contract award take the 
Good Faith Effort outlined here. 

 
C. Instructions for Part I: 

1a. Specify Federal fiscal year this report 
covers. The Federal fiscal year runs from 
October 1st through September 30th (e.g.
November 29, 2010 falls within Federal 
fiscal year 2011) 

 
1b. Check applicable reporting box, quarterly, 

semiannually, or annually.  Also indicate if 
this is the last report for the project.  

1c. Indicate if this is a revision to a previous 
year, half-year, or quarter, and provide a 
brief description of the revision you are 
making. 

 
2a-c.   Please refer to your financial assistance 

agreement for the mailing address of the 
EPA financial assistance office for your 
agreement. 

 
The “EPA DBE Reporting Contact” is the 
DBE Coordinator for the EPA Region from 
which your financial assistance agreement 
was originated.  For a list of DBE 
Coordinators please refer to the EPA OSBP 
website at www.epa.gov/osbp.  Click on 
“Regional Contacts” for the name of your 
coordinator. 

 

3a-c.   Identify the agency, state authority, 
university or other organization which is the 
recipient of the Federal financial assistance 
and the person to contact concerning this 
report. 

 
4a.   Provide the Assistance Agreement number 

assigned by EPA. A separate report must be 
submitted for each Assistance Agreement. 

 
*For SRF recipients: In box 4a list numbers 
for ALL OPEN Assistance Agreements 
being reported on this form. Please note that 
although the New DBE Rule (which took 
effect May 27, 2008) revised the reporting 
frequency requirements from quarterly to 
semiannually, that change only applies to 
agreements awarded AFTER the New DBE 
Rule took effect.  Therefore, SRF recipients 
may either continue to report activity for all 
Agreements on one form on a quarterly basis 
until the last award that was made prior to 
the New DBE Rule has been closed out; OR, 
the recipient may split the submission of 
SRF reports into quarterly reports for 
Agreements awarded prior the New DBE 
Rule, and semiannually for the awards made 
after the New DBE Rule. 

 
4b.  Refer back to Assistance Agreement 

document for this information. 
 
5a.  Provide the total amount of the Assistance 

Agreement which includes Federal funds 
plus recipient matching funds and funds 
from other sources. 

 
*For SRF recipients only: SRF recipients 
will not enter an amount in 5a.  Please leave 
5a blank. 

 
5b.  Self-explanatory. 
 
5c.  Provide the total dollar amount of ALL 

procurements awarded this reporting period 
by the recipient, sub-recipients, and SRF 
loan recipients, including MBE/WBE 
expenditures.  For example:  Actual dollars 
for procurement from the procuring office; 
actual contracts let from the contracts office; 
actual goods, services, supplies, etc., from 
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other sources including the central 
purchasing/ procurement centers). 

 
 *NOTE: To prevent double counting on line 

5C, if any amount on 5E is for a subcontract 
and the prime contract has already been 
included on Line 5C in a prior reporting 
period, then report the amount going to MBE 
or WBE subcontractor on line 5E, but 
exclude the amount from Line 5C.  To 
include the amount on 5C again would result 
in double counting because the prime 
contract, which includes the subcontract, 
would have already been reported.   

  
5d. State whether or not sub-awards and/or 

subcontracts have been issued under the 
assistance agreement by indicating “yes” or 
“no”. 

 
5e. Where requested, also provide the total 

dollar amount of all MBE/WBE 
procurement awarded during this reporting 
period by the recipient, sub-recipients, SRF 
loan recipients, and prime contractors in the 
categories of construction, equipment, 
services and supplies. These amounts include 
Federal funds plus recipient matching funds 
and funds from other sources. 

 
*For SRF recipients only:  In 5c please 
enter the total procurement amount for the 
quarter, or semiannual period, under all of 
your SRF Assistance Agreements. The 
figure reported in this section is not directly 
tied to an individual Assistance Agreement 
identification number. (SRF state recipients 
report state procurements in this section) 

  
6.   If there were no MBE/WBE 

accomplishments this reporting period, 
please briefly explain what specific steps 
you are taking to achieve the MBE/WBE 
requirements specified in the terms and 
conditions of the Assistance Agreement.   

7.   Name and title of official administrator or 
designated reporting official. 

 
8.   Signature, month, day, and year report 

submitted. 
 

D. Instructions for Part II: 
 
For each MBE/WBE procurement made under this 
assistance agreement during the reporting period, 
provide the following information: 
 
1.   Check whether this procurement was made 

by the recipient, sub-recipient/SRF loan 
recipient, or the prime contractor.  

 
2.   Check either the MBE or WBE column.  If a 

firm is both an MBE and WBE, the recipient 
may choose to count the entire procurement 
towards EITHER its MBE or WBE 
accomplishments.  The recipient may also 
divide the total amount of the procurement 
(using any ratio it so chooses) and count 
those divided amounts toward its MBE and 
WBE accomplishments.  If the recipient 
chooses to divide the procurement amount 
and count portions toward its MBE and 
WBE accomplishments, please state the 
appropriate amounts under the MBE and 
WBE columns on the form.  The combined 
MBE and WBE amounts for that 
MBE/WBE contractor must not exceed 
the “Value of the Procurement” reported 
in column #3 

 
3.   Dollar value of procurement. 
 
4.   Date of procurement, shown as month, day, 

year.  Date of procurement is defined as the 
date the contract or procurement was 
awarded, not the date the contractor received 
payment under the awarded contract or 
procurement, unless payment occurred on 
the date of award.  (Where direct 
purchasing is the procurement method, 
the date of procurement is the date the 
purchase was made) 

 
5.   Using codes at the bottom of the form, 

identify type of product or service acquired 
through this procurement (e.g., enter 1 if 
construction, 2 if supplies, etc). 

 
6.  Name, address, and telephone number of 

MBE/WBE firm. 
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**This data is requested to comply with provisions 
mandated by: statute or regulations (40 CFR Part 30, 
31, and 33); OMB Circulars; or added by EPA to 
ensure sound and effective assistance management.  
Accurate, complete data are required to obtain 
funding, while no pledge of confidentiality is 
provided. 
 
   The public reporting and recording burden for this 
collection of information is estimated to average l 
hour per response annually.  Burden means the total 
time, effort, or financial resources expended by 
persons to generate, maintain, retain, or disclosure or 
provide information to or for a Federal agency.  This 
includes the time needed to review instructions; 
develop, acquire, install, and utilize technology and 
systems for the purposes of collecting, validating, 
and verifying information, processing and 
maintaining information, and disclosing and 
providing information; adjust the existing ways to 
comply with any previously applicable instructions 
and requirements; train personnel to be able to 
respond to a collection of information; search data 
sources; complete and review the collection of 
information; and transmit or otherwise  disclose the 
information.  An agency may not conduct or sponsor, 
and a person is not required to respond to, a 
collection of information unless it displays a 
currently valid OMB control number. 
 
     Send comments on the Agency's need for this 
information,  the accuracy of the provided burden 
estimates, and any suggested methods for 
minimizing respondent burden, including through the 
use of automated collection techniques to the 
Director, OPPE Regulatory Information Division, 
U.S. Environmental Protection Agency (2136), 1200 
Pennsylvania Avenue, NW, Washington, D.C. 
20460.  Include the OMB Control number in any 
correspondence.  Do not send the completed form to 
this address.  
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LIST OF WORK MADE AVAILABLE 

List items of the Work the Bidder made available to DBE firms.  Identify those items of the Work the Bidder might otherwise perform with its own 
forces and those items that have been broken down into economically feasible units to facilitate DBE participation.  For each item listed, show the dollar 
amount and percentage of the Base Bid.  The Bidder must demonstrate that enough work to meet the goal was made available to DBE firms. 

ITEM OF WORK MADE AVAILABLE 
NAICS 
CODE

BIDDER NORMALLY 
PERFORMS ITEM 

(Y/N)

ITEM BROKEN DOWN 
TO FACILITATE 
PARTICIPATION 

(Y/N)

AMOUNT PERCENTAGE OF 
BASE BID 
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Clean Water State Revolving Fund Loan Program DBE Instructions 

FORM 1 
 

DISADVANTAGE BUSINESS ENTERPRISE (DBE) 
 “GOOD FAITH” EFFORT LIST OF SUBCONTRACTORS SOLICITED 

 
Form with information required to be submitted with the AOA package. 
 

Contractor Name Contractor Address How Located  Date of  
Contact 

Contact  
Method 

Task Description Response 
 (Yes/No) 
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Clean Water State Revolving Fund Loan Program DBE Instructions
FORM 2 

DISADVANTAGE BUSINESS ENTERPRISE (DBE) 
“GOOD FAITH” EFFORT BIDS RECEIVED LIST 

 
Contractor Name Category 

(DBE) 
Task 
Description 

Bid 
Amount 

Selected 
(Check) 

Explanation for 
 Not Selecting 

      
      
      
      
      
      
      
      
      
      
      
      
      
      
      
      
      
      
      
      
      
      
      

Form with information required to be submitted with the AOA package. 
January 2009 
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Clean Water State Revolving Fund Loan Program DBE Instructions 

FORM 3 

DISADVANTAGE BUSINESS ENTERPRISE (DBE) 

CONTRACTOR CERTIFICATION

 
Firm Name: 

 
 

 
Phone: 

 
 

 
Address: 

 
 

 
Principal Service or Product: 

 
                                                  Bid Amount $         

 
PLEASE INDICATE PERCENTAGE OF OWNERSHIP
 

 DBE    _____% Ownership 
 
 

 
 Prime Contractor 

 
 Supplier of Material/Service 

 
 Subcontractor 

 
 Broker

 
 Sole Ownership 

 
 Corporation

 
 Partnership 

 
 Joint Venture

 
 
Certified by: 

 
 

 
Title: 

 
 

  DBE Sub   (ORIGINAL SIGNATURE AND DATE REQUIRED) 
 
Name: 

 
 

 
Date: 

 
 

IMPORTANT:  CONTRACTORS CAN NO LONGER SELF-CERTIFY.  THEY MUST BE 
CERTIFIED BY EPA, SMALL BUSINESS ADMINISTRATION (SBA), DEPARTMENT OF 
TRANSPORTATION (DOT) OR BY STATE, LOCAL, TRIBAL OR PRIVATE ENTITIES 
WHOSE CERTIFICATION CRITERIA MATCH EPA’S.  PROOF OF CERTIFICATION MUST 
BE PROVIDED.  A COPY OF THE CONTRACTOR CERTIFICATION MUST BE SUBMITTED 
WITH THIS FORM. 
 
THIS FORM MUST BE SUBMITTED WITHIN 4 WORKING DAYS AFTER THE BID OPENING 
DATE. 

 
January 2009 
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Clean Water State Revolving Fund Loan Program DBE Instructions  
FORM 4 (Attachment B) 

PRIME CONTRACTOR/RECIPIENT 

SELECTED DISADVANTAGE BUSINESS ENTERPRISE (DBE) 
CONTRACT RECIPIENTS NAME: CONTRACT NO. OR SPECIFICATION NO.: 

PROJECT DESCRIPTION: PROJECT LOCATION: 

PRIME CONTRACTOR INFORMATION 
NAME AND ADDRESS (Include Zip Code, Federal Employer Tax ID #): 
 
 
 
 
PHONE: 

 

AMOUNT OF CONTRACT $ 

DBE INFORMATION 
�NONE*  
 
�DBE 

NAME AND ADDRESS (INCLUDE ZIP CODE) 
 
 
 
 
 
PHONE:

� SUBCONTRACTOR 
� JOINT VENTURE 

� SUPPLIER/SERVICE 
� BROKER 

AMOUNT OF CONTRACT $ 
WORK TO BE PERFORMED 
 
�DBE 

NAME AND ADDRESS (INCLUDE ZIP CODE) 
 
 
 
 
 
PHONE: 

� SUBCONTRACTOR  
� JOINT VENTURE 

� SUPPLIER/SERVICE 
� BROKER 

AMOUNT OF CONTRACT $ 
WORK TO BE PERFORMED 
�DBE NAME AND ADDRESS (INCLUDE ZIP CODE) 

 
 
 
 
 
PHONE:

� SUBCONTRACTOR  
� JOINT VENTURE 

� SUPPLIER/SERVICE 
� BROKER 

AMOUNT OF CONTRACT $ 
WORK TO BE PERFORMED 
 
TOTAL DBE AMOUNT: $  
 
SIGNATURE OF PERSON COMPLETING FORM: 
 
TITLE:    PHONE:    DATE: 
*Negative reports are required.  ORIGINAL SIGNATURE AND DATE REQUIRED.  Failure to complete and submit 

this form within 4 Working Days of bid opening will cause bid to be rejected as non-responsive.
January 2009 
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Clean Water State Revolving Fund Loan Program DBE Instructions 

FORM 5 

January 2009 

SUMMARY OF BIDS RECEIVED FROM SUBCONTRACTOR,  
SUPPLIERS, AND BROKERS (DBE & NON-DBE) 

THIS SUMMARY IS PREPARED BY THE PRIME CONTRACTOR 

Type of Job Company Name Selected Bid Amount DBE NON-DBE Explanation for  
Not Selecting 

       
       
       
       
       
       
       
       
       

       
       
       
       
       
       
       
List type of jobs alphabetically, from low to high in each category and selected low bidder. 
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ATTACHMENT E 

SUPPLEMENTARY SPECIAL PROVISIONS 
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SUPPLEMENTARY SPECIAL PROVISIONS  

The following Supplementary Special Provisions (SSP) modifies the following documents:  

1) Standard Specifications for Public Works Construction (The GREENBOOK) currently in 
effect. 

2) The City of San Diego Standard Specifications for Public Works Construction (The 
WHITEBOOK).  

--------------------------------------------------------------------------------------------------------------------------

SECTION 1 – TERMS, DEFINITIONS, ABBREVIATIONS, UNITS OF MEASURE, 
AND SYMBOLS 

1-2 TERMS AND DEFINITIONS. 

Normal Working Hours.  To the City Supplement, ADD the following: 

The Normal Working Hours are 8:30 AM to 3:30 PM. 

SECTION 2 - SCOPE AND CONTROL OF WORK 

2-3.2 Self Performance.  DELETE in its entirety and SUBSTITUTE with the following: 

1. You must perform, with your own organization, Contract work amounting to 
at least 30% of the base bid alone or base bid and any additive or deductive 
alternate(s) that together when added or deducted form the basis of award. 

2. The self performance percentage requirement will be waived for contracts 
when a “B” License is required or allowed. 

2-14.3 Coordination. Other adjacent City project(s) is (are) scheduled for construction for 
the same time period in the vicinity of Sewer Pipeline Rehabilitation W-1.  See 
Appendix F, “Adjacent Projects” for approximate location.  Coordinate the Work 
with the adjacent project(s) as listed below: 

1-SS-005714 

2-SS-006098 Slurry Moratorium 

3-B-00476 Sewer Pump Station 13 Rehabilitation 

4-B-00500 Skylark Cyn Sewer Replacement 

SECTION 4 - CONTROL OF MATERIALS 

4-1.6 Trade Names or Equals. ADD the following: 

You must submit your list of proposed substitutions for “an equal” (“or equal”) 
item(s) no less than 15 Working Days prior to Bid due date and on a City form 
when provided by the City.   
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SECTION 7 - RESPONSIBILITIES OF THE CONTRACTOR 

7-3 LIABILITY INSURANCE.  DELETE in its entirety and SUBSTITUTE with the 
following: 

The insurance provisions herein must not be construed to limit your indemnity 
obligations contained in the Contract. 

7-3.1 Policies and Procedures. 

1. You must procure the insurance described below, at its sole cost and 
expense, to provide coverage against claims for loss including injuries to 
persons or damage to property, which may arise out of or in connection with 
the performance of the Work by you, your agents, representatives, officers, 
employees or Subcontractors. 

2. Insurance coverage for property damage resulting from your operations is on 
a replacement cost valuation.  The market value will not be accepted. 

3. You must maintain this insurance for the duration of this contract and at all 
times thereafter when you are correcting, removing, or replacing Work in 
accordance with this contract. Your liabilities under the Contract, e.g., your 
indemnity obligations, is not deemed limited to the insurance coverage 
required by this contract. 

4. Payment for insurance is included in the various items of Work as bid by 
you, and except as specifically agreed to by the City in writing, you are not 
entitled to any additional payment. Do not begin any work under this contract 
until you have provided and the City has approved all required insurance.  

5. Policies of insurance must provide that the City is entitled to 30 days (10 days 
for cancellation due to non-payment of premium) prior written notice of 
cancellation or non-renewal of the policy. Maintenance of specified insurance 
coverage is a material element of the Contract. Your failure to maintain or 
renew coverage or to provide evidence of renewal during the term of the 
Contract may be treated by the City as a material breach of the Contract. 

7-3.2 Types of Insurance. 

7-3.2.1 Commercial General Liability Insurance. 

1. Commercial General Liability Insurance must be written on the current 
version of the ISO Occurrence form CG 00 01 07 98 or an equivalent form 
providing coverage at least as broad. 

2. The policy must cover liability arising from premises and operations, XCU 
(explosions, underground, and collapse), independent contractors, 
products/completed operations, personal injury and advertising injury, bodily 
injury, property damage, and liability assumed under an insured’s contract 
(including the tort liability of another assumed in a business contract). 
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3. There must be no endorsement or modification limiting the scope of 
coverage for either “insured vs. insured” claims or contractual liability. You 
must maintain the same or equivalent insurance for at least 10 years 
following completion of the Work.  

4. All costs of defense must be outside the policy limits. Policy coverage must 
be in liability limits of not less than the following: 

General Annual Aggregate Limit Limits of Liability  

Other than Products/Completed Operations $2,000,000 
Products/Completed Operations Aggregate Limit $2,000,000 
Personal Injury Limit $1,000,000 
Each Occurrence $1,000,000 

7-3.2.2 Commercial Automobile Liability Insurance. 

1. You must provide a policy or policies of Commercial Automobile Liability 
Insurance written on the current version of the ISO form CA 00 01 12 90 or 
later version or equivalent form providing coverage at least as broad in the 
amount of $1,000,000 combined single limit per accident, covering bodily 
injury and property damage for owned, non-owned, and hired automobiles 
(“Any Auto”). 

2. All costs of defense must be outside the limits of the policy. 

7-3.2.3 Contractors Pollution Liability Insurance. 

1. You must procure and maintain at your expense or require Subcontractor, as 
described below to procure and maintain, the Contractors Pollution Liability 
Insurance including contractual liability coverage to cover liability arising out of 
cleanup, removal, storage, or handling of hazardous or toxic chemicals, 
materials, substances, or any other pollutants by you or any Subcontractor in an 
amount not less than $2,000,000 limit for bodily injury and property damage. 

2. All costs of defense must be outside the limits of the policy. Any such 
insurance provided by Subcontractor instead of you must be approved 
separately in writing by the City.  

3. For approval of a substitution of Subcontractor’s insurance, you must certify 
that all activities for which the Contractors Pollution Liability Insurance will 
provide coverage will be performed exclusively by the Subcontractor 
providing the insurance. The deductible must not exceed $25,000 per claim. 

4. Contractual liability must include coverage of tort liability of another party to 
pay for bodily injury or property damage to a third person or organization. There 
must be no endorsement or modification of the coverage limiting the scope of 
coverage for either “insured vs. insured” claims or contractual liability. 

5. Occurrence based policies must be procured before the Work commences 
and must be maintained for the Contract Time. Claims Made policies must be 
procured before the Work commences, must be maintained for the Contract 
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Time, and must include a 12 month extended Claims Discovery Period 
applicable to this contract or the existing policy or policies must continue to 
be maintained for 12 months after the completion of the Work without 
advancing the retroactive date.  

6. Except as provided for under California law, the policy or policies must 
provide that the City is entitled to 30 days prior written notice (10 days for 
cancellation due to non-payment of premium) of cancellation or non-renewal 
of the policy or policies. 

7-3.3 Rating Requirements.  Except for the State Compensation Insurance Fund, all 
insurance required by this contract as described herein must be carried only by 
responsible insurance companies with a rating of, or equivalent to, at least “A-, VI” 
by A.M. Best Company, that are authorized by the California Insurance 
Commissioner to do business in the State, and that have been approved by the City. 

7-3.3.1 Non-Admitted Carriers.  The City will accept insurance provided by non-admitted, 
“surplus lines” carriers only if the carrier is authorized to do business in the State and 
is included on the List of Approved Surplus Lines Insurers (LASLI list). 

All policies of insurance carried by non-admitted carriers must be subject to all of the 
requirements for policies of insurance provided by admitted carriers described herein. 

7-3.4 Evidence of Insurance.  Furnish to the City documents e.g., certificates of insurance 
and endorsements evidencing the insurance required herein, and furnish renewal 
documentation prior to expiration of this insurance. Each required document must be 
signed by the insurer or a person authorized by the insurer to bind coverage on its 
behalf. We reserve the right to require complete, certified copies of all insurance 
policies required herein. 

7-3.5 Policy Endorsements. 

7-3.5.1 Commercial General Liability Insurance. 

7-3.5.1.1 Additional Insured. 

a) You must provide at your expense policy endorsement written on the current 
version of the ISO Occurrence form CG 20 10 11 85 or an equivalent form 
providing coverage at least as broad. 

b) To the fullest extent allowed by law e.g., California Insurance Code §11580.04, 
the policy must be endorsed to include the City and its respective elected 
officials, officers, employees, agents, and representatives as additional insured. 

c) The additional insured coverage for projects for which the Engineer’s 
Estimate is $1,000,000 or more must include liability arising out of: (a) 
Ongoing operations performed by you or on your behalf, (b) your products, 
(c) your work, e.g., your completed operations performed by you or on your 
behalf, or (d) premises owned, leased, controlled, or used by you. 

d) The additional insured coverage for projects for which the Engineer’s 
Estimate is less than $1,000,000 must include liability arising out of: (a) 
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Ongoing operations performed by you or on your behalf, (b) your products, 
or (c) premises owned, leased, controlled, or used by you. 

7-3.5.1.2 Primary and Non-Contributory Coverage.  The policy must be endorsed to 
provide that the coverage with respect to operations, including the completed 
operations, if appropriate, of the Named Insured is primary to any insurance or self-
insurance of the City and its elected officials, officers, employees, agents and 
representatives. Further, it must provide that any insurance maintained by the City 
and its elected officials, officers, employees, agents and representatives must be in 
excess of your insurance and must not contribute to it.  

7-3.5.1.3 Project General Aggregate Limit.  The policy or policies must be endorsed to 
provide a Designated Construction Project General Aggregate Limit that will apply 
only to the Work. Only claims payments which arise from the Work must reduce the 
Designated Construction Project General Aggregate Limit. The Designated 
Construction Project General Aggregate Limit must be in addition to the aggregate 
limit provided for the products-completed operations hazard. 

7-3.5.2 Commercial Automobile Liability Insurance. 

7-3.5.2.1 Additional Insured.  Unless the policy or policies of Commercial Auto Liability 
Insurance are written on an ISO form CA 00 01 12 90 or a later version of this form or 
equivalent form providing coverage at least as broad, the policy must be endorsed to 
include the City and its respective elected officials, officers, employees, agents, and 
representatives as additional insured, with respect to liability arising out of automobiles 
owned, leased, hired or borrowed by you or on your behalf. This endorsement is 
limited to the obligations permitted by California Insurance Code §11580.04. 

7-3.5.3 Contractors Pollution Liability Insurance Endorsements. 

7-3.5.3.1 Additional Insured. 

a) The policy or policies must be endorsed to include as an Insured the City and its 
respective elected officials, officers, employees, agents, and representatives, with 
respect to liability arising out of: (a) Ongoing operations performed by you or on 
your behalf, (b) your products, (c) your work, e.g., your completed operations 
performed by you or on your behalf, or (d) premises owned, leased, controlled, 
or used by you; except that in connection with, collateral to, or affecting any 
construction contract to which the provisions of subdivision (b) of § 2782 of the 
California Civil Code apply, this endorsement must not provide any duty of 
indemnity coverage for the active negligence of the City and its respective 
elected officials, officers, employees, agents, and representatives in any case 
where an agreement to indemnify the City and its respective elected officials, 
officers, employees, agents, and representatives would be invalid under 
subdivision (b) of §2782 of the California Civil Code. 

b) In any case where a claim or loss encompasses the negligence of the Insured and 
the active negligence of the City and its respective elected officials, officers, 
employees, agents, and representatives that is not covered because of California 
Insurance Code §11580.04, the insurer's obligation to the City and its respective 
elected officials, officers, employees, agents, and representatives must be 
limited to obligations permitted by California Insurance Code §11580.04. 
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7-3.5.3.2 Primary and Non-Contributory Coverage.  The policy or policies must be 
endorsed to provide that the insurance afforded by the Contractors Pollution Liability 
Insurance policy or policies is primary to any insurance or self-insurance of the City 
and its elected officials, officers, employees, agents and representatives with respect 
to operations including the completed operations of the Named Insured. Any 
insurance maintained by the City and its elected officials, officers, employees, agents 
and representatives must be in excess of your insurance and must not contribute to it. 

7-3.5.3.3 Severability of Interest.  For Contractors Pollution Liability Insurance, the policy or 
policies must provide that your insurance must apply separately to each insured 
against whom claim is made or suit is brought, except with respect to the limits of the 
insurer's liability and must provide cross-liability coverage. 

7-3.6 Deductibles and Self-Insured Retentions.  You must pay for all deductibles and 
self-insured retentions. You must disclose deductibles and self-insured retentions to 
the City at the time the evidence of insurance is provided. 

7-3.7 Reservation of Rights.  The City reserves the right, from time to time, to review 
your insurance coverage, limits, deductibles and self-insured retentions to determine 
if they are acceptable to the City. The City will reimburse you, without overhead, 
profit, or any other markup, for the cost of additional premium for any coverage 
requested by the Engineer but not required by this contract. 

7-3.8 Notice of Changes to Insurance.  You must notify the City 30 days prior to any 
material change to the policies of insurance provided under this contract. 

7-3.9 Excess Insurance.  Policies providing excess coverage must follow the form of the 
primary policy or policies e.g., all endorsements. 

7-4 WORKERS’ COMPENSATION INSURANCE.  DELETE in its entirety and 
SUBSTITUTE with the following: 

7-4.1 Workers’ Compensation Insurance and Employers Liability Insurance.   

1. In accordance with the provisions of §3700 of the California Labor Code, 
you must provide at your expense Workers’ Compensation Insurance and 
Employers Liability Insurance to protect you against all claims under 
applicable state workers compensation laws. The City, its elected officials, 
and employees will not be responsible for any claims in law or equity 
occasioned by your failure to comply with the requirements of this section. 

2. Limits for this insurance must be not less than the following: 

Workers’ Compensation Statutory Employers Liability 

Bodily Injury by Accident $1,000,000 each accident 
Bodily Injury by Disease $1,000,000 each employee 
Bodily Injury by Disease $1,000,000 policy limit 

3. By signing and returning the Contract you certify that you are aware of the 
provisions of §3700 of the Labor Code which require every employer to be 
insured against liability for worker’s compensation or to undertake self-
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insurance in accordance with the provisions of that code and you must 
comply with such provisions before commencing the Work as required by 
§1861 of the California Labor Code. 

7-4.1.1 Waiver of Subrogation.  The policy or policies must be endorsed to provide that the 
insurer will waive all rights of subrogation against the City, and its respective elected 
officials, officers, employees, agents, and representatives for losses paid under the 
terms of the policy or policies and which arise from work performed by the Named 
Insured for the City. 

7-8.6 Water Pollution Control.  ADD the following: 

1. Based on a preliminary assessment by the City, the Contract is subject to a 
WPCP. 

7-10.5.3 Steel Plate Covers.  Table 7-10.5.3(A), REVISE the plate thickness for 5’-3” trench 
width to read 1 ¾”.

7-15 INDEMNIFICATION AND HOLD HARMLESS AGREEMENT.  To the City 
Supplement, fourth paragraph, last sentence, DELETE in its entirety and 
SUBSTITUTE with the following: 

Your duty to indemnify and hold harmless does not include any claims or liability 
arising from the established active or sole negligence, or willful misconduct of the 
City, its officers, or employees.  

SECTION 8 - FACILITIES FOR AGENCY PERSONNEL  

8-2 FIELD OFFICE FACILITIES.  To the City Supplement, DELETE in its entirety.

SECTION 9 - MEASUREMENT AND PAYMENT 

9-3.2.5 Withholding of Payment.  To the City Supplement, item i), DELETE in its entirety 
and SUBSTITUTE with the following: 

i) Your failure to comply with 7-2.3, “PAYROLL RECORDS” and 2-16, 
“CONTRACTOR REGISTRATION AND ELECTRONIC REPORTING 
SYSTEM.” 

ADD: 

9-3.7 Compensation Adjustments for Price Index Fluctuations. This Contract is not 
subject to the provisions of The WHITEBOOK for Compensation Adjustments for 
Price Index Fluctuations for the paving asphalt. 

SECTION 203 – BITUMINOUS MATERIALS 

203-15 RUBBER POLYMER MODIFIED SLURRY (RPMS).  To the City Supplement, 
ADD the following: 

RPMS shall be used on this contract. 
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SECTION 207 – PIPE 

207-27 FUSIBLE NON-PRESSURE POLYVINYLCHOLORIDE PIPE.  DELETE in its 
entirety.   

SECTION 209 – STREET LIGHTING AND TRAFFIC SIGNAL MATERIALS 

209-6.4 Induction Cobra Head Luminaire.  To the City Supplement, CORRECT certain 
section numbering as follows: 

OLD SECTION 
NUMBER TITLE

NEW SECTION 
NUMBER

209-6.4.7 Luminaire Identification 209-6.4.8
209-6.4.8 Photometric Documentation 209-6.4.9
209-6.4.9 Quality Assurance 209-6.4.10

SECTION 300 – EARTHWORK 

300-1.4 Payment. To the City Supplement, paragraph (2), DELETE in its entirety and 
SUBSTITUTE with the following:  

2.  Payment for existing pavement removal and disposal of up to 12” thick, 
within the excavation e.g., trench limits, shall be included in the Bid item for 
installation of the mains or the Work item that requires pavement removal. 

SECTION 302 – ROADWAY SURFACING 

302-3 Preparatory Repair Work.  To the City Supplement, DELETE in its entirety and 
SUBSTITUTE with the following: 

302-3 Preparatory Repair Work.   

1. Prior to roadway resurfacing or the application of slurry, the Contractor shall 
complete all necessary preparation and repair work to the road segment e.g., tree 
trimming, weed spray, weed abatement, crack sealing, asphalt repair, hump 
removal, miscellaneous asphalt patching, removal of raised pavement markers, 
removal of pavement markings, etc. and as specified in the Special Provisions. 

2. Preparatory work shall include, but not be limited to, tree trimming, weed 
spray, weed abatement, crack sealing, asphalt repair i.e., mill and pave, hump 
removal, miscellaneous asphalt patching, removal of raised pavement 
markers, removal of pavement markings, etc.   

3. The Contractor shall repair areas of distressed asphalt concrete pavement by 
milling or removing damaged areas of pavement to a minimum depth of 2” 
for Residential streets, and a minimum depth of 3” for all others to expose 
firm and unyielding pavement.  The Contractor shall prepare subgrade as 
needed and install a minimum of 2” for residential streets, and a minimum of 
3” for all others, of compacted asphalt concrete pavement over compacted 
native material as directed by the Engineer.   
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4. If, in order to achieve the minimum specified depth, the base material is 
exposed, the material shall be compacted to 95% relative compaction to a 
depth 10” below the finished grade (dig out). Compaction tests shall be 
made to ensure compliance with the specifications. The Engineer will 
determine when and where the test will occur. The City will pay for the 
soils testing required by the Engineer, which meets the required 
compaction. The Contractor shall reimburse the City for the cost of 
retesting failing compaction tests.  If additional base material is required, 
the Contractor shall use Class 2 Aggregate Base in accordance with 200-
2.2, “Crushed Aggregate Base.”  

5. Recycled base material shall conform to Crushed Miscellaneous Base 
Material in accordance with 200-2.4, “Crushed Miscellaneous Aggregate 
Base.” 

6. Prior to replacing asphalt, the area shall be cleaned by removing all loose and 
damaged material, moisture, dirt, and other foreign matter and shall be tack 
coated in accordance with 302-5.4 “Tack Coat.” 

7. The Contractor shall install new asphalt within the repair area or for patches 
in accordance with 302-5, “ASPHALT CONCRETE PAVEMENT.”  
Asphalt concrete shall be C2-PG 64-10 in compliance with 400-4, 
“ASPHALT CONCRETE.” 

8. No preparatory asphalt work shall be done when the atmospheric temperature 
is below 50 °F or during unsuitable weather. 

9. Following the asphalt placement, the Contractor shall roll the entire area of 
new asphalt in both directions at least twice.  The finished patch shall be 
level and smooth in compliance with 302-5.6.2 “Density and Smoothness.”  
After placement and compaction of the asphalt patch, the Contractor shall 
seal all finished edges with a 4” wide continuous band of SS-1H. 

10. The minimum dimension for each individual repair shall be 4’ x 4’ and shall 
be subject to the following conditions: 

a) If the base material is exposed to achieve the required minimum 
removal thickness, the base material shall be prepared conforming to 
301-1, “SUBGRADE PREPARATION.” 

b) When additional base material is required, then the contractor shall use 
Class 2 Aggregate Base in accordance with 200-2.2, “Crushed 
Aggregate Base.” Recycled base material shall conform to Crushed 
Miscellaneous Base Material in accordance with 200-2.4, “Crushed 
Miscellaneous Base.” 

c) The Contractor may use grinding as a method for removal of 
deteriorated pavement when the areas indicated for removal are large 
enough (a minimum of the machine drum width) and when approved by 
the Engineer. 
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d) For both scheduled and unscheduled base repairs, failed areas may 
be removed by milling or by excavation provided that the edges are 
cut cleanly with a saw.  The areas shall be cleaned and tack coated in 
accordance with 302-5.4, “Tack Coat” before replacing the asphalt.  
The areas for scheduled repairs have been marked on the street.  

302-3.1 Asphalt Patching. 

1. Asphalt patching shall consist of patching potholes, gutter-line erosion, and 
other low spots in the pavement that are deeper than ½” per 302-5.6.2, 
“Density and Smoothness.”  These areas are generally smaller and more 
isolated than those areas in need of mill and pave.   

2. The areas requiring patching have been identified in the Contract Documents, 
marked on the streets, or as directed by the Engineer.  The Contractor shall 
identify any new areas that may require patching prior to slurry work to 
ensure the smoothness and quality of the finished product. 

3. The Contractor shall identify and repair any areas that may require patching, 
prior to the placement of slurry seal for smooth finished product.   

4. Asphalt overlay shall not be applied over deteriorated pavement.  Preparatory 
asphalt work shall be completed and approved by the Engineer before 
proceeding with asphalt overlay.  

5. The Contractor shall remove distressed asphalt pavement either by saw 
cutting or milling, to expose firm and unyielding pavement; prepare subgrade 
(as needed); and install compacted asphalt concrete pavement over 
compacted native material as directed by the Engineer. 

6. Prior to replacing asphalt, the area shall be cleaned and tack coated per 302-
5.4, “Tack Coat”.   

7. Following the asphalt placement, the Contractor shall roll the entire patch in 
both directions covering the patch at least twice.   

8. After placement and compaction of the asphalt patch, the Contractor shall 
seal all finished edges with a 4” wide continuous band of SS-1H. 

9. Base repairs shall not exceed 20% RAP in content. 

302-3.2 Payment. 

1. Payment for replacement of existing pavement when required shall be 
included in the unit bid price for Asphalt Pavement repair for the total area 
replaced and no additional payment shall be made regardless of the number 
of replacements completed. No payment shall be made for areas of over 
excavation or outside trench areas in utility works unless previously 
approved by the Engineer. No payment for pavement replacement will be 
made when the damage is due to the Contractor’s failure to protect existing 
improvements. The Contractor shall reimburse the City for the cost of 
retesting all failing compaction tests. 
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2. The areas and quantities shown on the road segments and in appendices are 
given only for the Contractor’s aid in planning the Work and preparing Bids. 
The Engineer will designate the limits to be removed and these designated 
areas shall be considered to take precedent over the area shown in an 
Appendix to the Contract Documents. The quantities shown in the 
appendices are based on a street assessment survey and may vary.  

3. At the end of each day, the Contractor shall submit to the Engineer an 
itemized list of the asphalt pavement repair work completed. The list shall 
include the location of the work and the exact square footage of the repair.  

4. Preparatory repair work and tack coating will be paid at the Contract unit 
price per ton for Asphalt Pavement Repair. No payment shall be made for 
areas of over excavation unless previously approved by the Engineer.  

5. Milling shall be included in the Bid item for Asphalt Pavement Repair unless 
separate Bid item has been provided.  

6. Payment for miscellaneous asphalt patching shall be included in the Contract 
unit price for slurry and no additional payment shall be made therefore.  

302-5.1.1  Damaged AC Pavement Replacement.  To the City Supplement, DELETE in its 
entirety. 

302-5.1.2 Measurement and Payment.  To the City Supplement, DELETE in its entirety. 

SECTION 306 – UNDERGROUND CONDUIT CONSTRUCTION 

306-1 OPEN TRENCH OPERATIONS.  To the City Supplement, CORRECT certain 
section numbering as follows: 

OLD SECTION 
NUMBER TITLE

NEW SECTION 
NUMBER

306-1.8 House Connection Sewer (Laterals) 
and Cleanouts

306-1.9

306-1.7.1 Payment 306-1.9.1

306-1.7.2 Sewer Lateral with Private 
Replumbing

306-1.9.2

306-1.7.2.1 location 306-1.9.2-1

306-1.7.2.2 Permits 306-1.9.2-2

306-1.7.2.3 Submittals 306-1.9.2-3

306-1.7.2.4 Trenchless Construction 306-1.9.2-4

306-1.7.2.5 Payment 306-1.9.2-5

306-1.7.3.6  Private Pump Installation 306-1.9.2-6

306-1.7.3.7 Payment 306-1.9.2-7

306-22 Pipe Fusion.  DELETE in its entirety. 
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SECTION 500 – PIPELINE 

500-1.1.1 General.  To the City Supplement, (1) (a), ADD the following: 

The felt and resin system shall be selected from those listed in the City’s approved 
material list. 

500-1.1.2.1 Initial Submittals.  To the City Supplement, ADD the following: 

Within 5 Working Days of the Bid opening date, the three apparent low bidders shall 
submit the following: 

Contractor’s Experience; past project documentation 

Manufacturer Certification 

Authorize Installer Certificates 

500-1.1.5 Video Inspection.  To the City Supplement, after the last paragraph, ADD the following: 

During the pre-installation video the contractor must identify all existing protruding 
laterals with the existing main and trim them flush to the main prior to rehabilitation. 
The cost of trimming the existing laterals will be included in the pipe rehabilitation 
bid item. 

500-1.1.9  Measurement and Payment. Third Paragraph, DELETE in its entirety. 

500-1.2.4  Sewer Bypassing and Dewatering.  DELETE in its entirety and SUBSTITUTE with 
the following:

When required by the Contract Documents, the Contractor shall bypass the sewer 
flow around the Work and dewater the Site in conformance with 704, “SEWAGE 
SPILL PREVENTION” and 705-2.1, “General.”  

500-1.6 Service Laterals.  To the City Supplement, DELETE in its entirety and 
SUBSTITUTE with the following: 

ADD: 

500-1.6 Service Lateral Rehabilitation. 

500-1.6.1 General. 

a) The rehabilitation shall be accomplished using a fabric or fiberglass tube of 
particular length and a thermoset resin with physical and chemical properties 
appropriate for the application without excavation and disturbing surface 
improvements. The tube is vacuum impregnated with the resin. Access to an 
upstream end of the service lateral is made by excavation in the public right 
of way. Installation of the resin-impregnated tube into the service lateral may 
be performed either by Type A inversion in accordance with ASTM F1216 
or by Type B pull-in in accordance with ASTM F 1743, and may be 
performed from either the mainline or the excavated end of the lateral. 
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b) The cured-in-place liner shall extend the entire length of the lateral from the 
access point to the mainline. The liner shall be extended sufficiently to create 
a water tight seal at the main and the liner interface.  Once the tube or resin 
composite is cured, the installation equipment shall be removed and the 
protruding end in the collector shall be cut using a robotic cutting device.  A 
sewer cleanout in accordance with the Standard Drawing SDS-102 “Sewer 
Lateral Cleanout (In Driveway, Paved Alley, Sidewalk, or Other Area 
Subject to Traffic)”or SDS-103 “Sewer Lateral Cleanout Outside Traveled 
Way” shall be installed at the access point and properly backfilled. 

A lateral rehabilitation including the installation of lateral cleanout and 
backfill process should be completed within 15 Working Days. 

c) The liner shall be extended sufficiently to create a water tight seal at the main 
and the liner interface.  

d) If there is a SLC in place, then the cured-in-place lateral liner shall have a 
minimum overlap of 2” over the previously installed SLC sewer main lateral 
connection.  

500-1.6.2 Material. 

a) The tube shall consist of one or more layers of flexible needled felt, or an 
equivalent material. Where the tube is fabricated from non woven felt, the 
longitudinal and circumferential joints are made up by seal bonding. The 
tube shall be capable of conforming to bends, off-set joints, bells, and 
disfigured pipe sections. The resin and catalyst system as designed for the 
specific application shall meet the chemical resistance requirements of 210-
2.3.3, “Chemical Resistance Test (Pickle Jar Test).” 

b) The composite of the materials above shall, upon installation inside the host 
pipe, shall exceed the minimum test standards specified in Table 500-1.4.2 
(A). 

500-1.6.3 Installation Procedures (ASTM F1216-98 and ASTM F1743). 

a) The Property Owner of the lateral being reconstructed shall be informed, and 
the flow stopped, for the period of reconstruction work. Bypass 

b) The Contractor shall excavate an access pit at the appropriate upstream point 
on the service lateral in accordance with the reconstruction length determined 
by the Engineer. 

c) The Contractor shall always clean and color video the lateral line 
immediately prior to reconstruction and determine the structural condition of 
the pipeline. Roots, debris, and protruding service connections shall be 
removed prior to reconstruction.  

d) The tube shall be inspected for torn or frayed sections. The tube in good 
condition shall then be vacuum impregnated with the thermoset resin. 
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e) No open pans or uncontrolled open-air pouring of resin shall be allowed 
during tube saturation.  Resin shall be contained within the inflation bladder 
during vacuum impregnation and insertion. The Contractor shall ensure that 
no public property is exposed to contamination by liquid resin compounds or 
components.  

f) The saturated tube along with the inflation bladder shall be inserted into 
the installation equipment and the end closed. The entire installation 
equipment shall be placed in the pipe access pit and aligned with the 
exposed end of the pipe. 

g) The resin and tube shall be completely protected during the placement. The 
resin shall not be contaminated or diluted by exposure to dirt, debris, or water 
during the placement.  

h) The tube shall be installed from the installation equipment by controlled air, 
water or steam pressure as in accordance with manufacturer instructions. The 
installation shall be stopped when the tube extends the entire length of the 
lateral section to be lined. The tube is held tightly in place against the wall of 
the host pipe by the pressure until the cure is complete.  

i) When the curing process is complete, the pressure is released and the 
inflation bladder reverted back into the installation equipment and removed 
from the pit. 

j) No barriers, coatings, or any material other than the cured tube or resin 
composite specifically designed for desirable physical and chemical 
resistance properties shall be left in the host pipe. Any materials used in the 
installation other than the cured tube or resin composite shall be removed. 

k) Any cured tube or resin composite pipe left protruding from the service 
connection shall be trimmed back using a hydraulic-powered robotic cutting 
device specifically designed for cutting cured-in-place pipe made from these 
materials. 

l) A second color video inspection shall be performed to verify the proper cure 
of the material, the proper trim of service connection, and the integrity of the 
seamless pipe. 

m) The bypass pumping system shall be removed and the sewer flows restored 
to normal flow conditions. The service lateral pipes shall be coupled 
together.  The excavation shall be properly backfilled. The property owner of 
the service connection shall be informed when the Work is complete.  

500-1.6.4    Deviations.  If pre-installation inspection reveals conditions in the service lateral to 
be substantially different than those used in the design of wall thickness, tube 
construction, tube length, or resin system; then the Contractor shall correct the 
situation as approved by  the Engineer. 

500-1.6.5 Acceptance.  Upon completion, the Contractor shall deliver the video records and 
written reports to the Engineer. The Engineer shall review the documentation and 
the Site to determine if the Work is complete and the work may be accepted.  
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500-1.6.6 Payment. 

a) Payment for the Work covered under 500-1.6, “Service Laterals 
Rehabilitation” shall be made per each lateral. 

b) The payment for the installation of a sewer cleanout at the access point and 
televising of the service laterals shall be included in the payment for lateral 
rehabilitation. 

c) Payment for in-situ point repairs shall be included in the bid price for in-
situ point repairs and paid for in accordance with 500-1.1.9, “Measurement 
and Payment” and 500-1.2.7, “Payment.” 

500-1.7.10 Payment.  To the City Supplement, DELETE in its entirety.

500-1.10.7 Payment.  To the City Supplement, DELETE in its entirety.

500-1.13.10 Payment.  To the City Supplement, DELETE in its entirety. 

500-4 SERVICE LATERAL CONNECTION SEALING.  DELETE in its entirety and 
SUBSTITUTE with the following: 

500-4 SERVICE LATERAL CONNECTION (SLC) SEALING. 

500-4.1 General. 

1. SLC is the interface of the house sewer lateral with the main sewer. SLC to 
rehabilitated sanitary sewer lines shall be sealed, normally without 
excavation, by the installation of a resin-impregnated, flexible, felt tube or 
fiberglass tube installed into the existing service lateral. The tube shall form a 
“tee” section with a full lap inside the main pipe and shall extend 
continuously from the sewer main into the lateral for a minimum of 4”. SLC 
may be a combination of “tees” or “wyes” of varying angle. The resin shall 
be cured to form the tube into a hard impermeable pipe-within-a-pipe. When 
cured, the SLC shall seal the connection of the lateral to the mainline in a 
continuous tight-fitting, watertight pipe-within-a-pipe to eliminate any 
visible leakage between the lateral and mainline and shall provide a leak-
proof seal designed for a minimum 50-year life to prevent root intrusion, 
infiltration, and exfiltration between a liner and a host pipe. 

2. Prior to cleaning and pre-rehab video inspection, the Contractor shall submit 
a detailed operational plan for the proposed cleaning of all roots inside the 
pipe and around the service connection for the Engineer’s approval.  After 
cleaning, the Contractor shall proceed with lining of the pipe and reinstating 
all live service connections.  The service connection openings shall conform 
to the shape and the size of the inside diameter of the existing service 
connection.  Contractor shall use a wire brush or other methods and 
equipment as recommended by other lining system providers, or other 
approved means and methods to provide a smooth opening for connecting the 
lateral to the newly lined pipeline. 
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3. The Contractor shall trim all protruding laterals which interfere with the 
lining installation, as flush with the pipe interior as practicable. 

500-4.2 Reference Specification.  This specification references ASTM test methods which 
are made a part hereof by such reference and shall be the latest edition and revision 
thereof and shall meet the chemical resistance requirements of section 210-2.3.3, 
“Chemical Resistance Test (Pickle Jar Test).” 

500-4.3 General Corrosion Requirements. 

a) The finished SLC product shall be fabricated from materials which when 
cured shall be chemically resistant to withstand internal exposure to domestic 
sewage and shall meet the chemical resistance requirements of 210-2.3.3, 
“Chemical Resistance Test (Pickle Jar Test)” and Table 210-2.4.1 (A). 

b) The SLC product shall be compatible with the lining system materials 
utilized in the main sewer line. 

500-4.4 SLC Materials. 

a) A flexible, felt tube shall be fabricated to neatly fit the internal circumference 
of the conduit specified by the City.  Allowance shall be made for 
circumferential stretching during insertion. 

b) The SLC connection shall extend minimum 4” from the mainline into the 
lateral. 

c) The Contractor shall furnish a specially designed, unsaturated polyester or 
vinyl ester resin, and catalyst system compatible with the SLC process that 
provides cured physical strengths specified herein. 

500-4.5  Physical Properties. 

a) The cured SLC shall conform to the minimum structural standards as listed 
in Table 500-1.4.2 (A). 

b) No cured-in-place pipe rehabilitation technology shall be allowed that 
requires bonding to the existing pipe for any part of its structural strength. 

c) Design methods are to be derived for various loading parameters and modes 
of failure.  Equations shall be modified to include deformation in the shape 
of an oval as a design parameter.  The design method shall be submitted to 
the Engineer for approval prior to the Pre-construction Meeting. 

500-4.6  Installation Preparation. 

a) The Contractor shall remove internal debris out of the sewer line. 

b) Inspection of pipelines shall be performed by experienced personnel trained 
in locating breaks and obstacles by closed circuit television.  The interior of 
the pipeline shall be carefully inspected to determine the location of any 
conditions which may prevent proper installation of the SLC into the 
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pipelines, and it shall be noted so that these conditions can be corrected.  A 
color video and suitable log shall be kept for later reference by the City. 

c) The Contractor, when required, shall provide for the flow of sewage around 
the section or sections of mainline pipe where the service lateral designated 
for SLC is located.  The bypass shall be made by plugging the line at an 
existing upstream manhole and pumping the flow into a downstream 
manhole or adjacent system.  The pump and bypass lines shall be of adequate 
capacity and size to handle the flow without service interruption.  The bypass 
systems shall be approved in advance by the City. 

d) The service lateral shall be inactive during the time of installation.   

e) The Contractor shall clear the line of obstructions that prevent the insertion 
of the SLC material.  If inspection reveals an obstruction that cannot be 
removed by conventional sewer cleaning equipment, the Contractor shall 
make an external point repair excavation to uncover and remove the 
obstruction.  The Contractor shall inform the Engineer prior to the 
commencement of the Work. 

f) The mainline pipe opening shall be prepared to accept the SLC and the mainline 
rehabilitated pipe shall be maximized to obtain the best possible connection. 

g) The transition from the mainline pipe to the service lateral shall be smooth and 
continuous to provide adequate support for the SLC during installation and cure.  

500-4.7  SLC Installation. 

a) The resin impregnated tube shall be loaded inside a pressure apparatus.  The 
pressure apparatus, attached to a robotic device, shall be positioned in the 
mainline pipe at the service connection.  The robotic device, together with a 
television camera, shall be used to align the SLC repair with the service 
connection opening.  Air pressure, supplied to the pressure apparatus through 
an air hose, shall be used to invert the resin impregnated SLC into the lateral 
pipe.  The inversion pressure shall be adjusted to fully invert the SLC into the 
lateral pipe and hold the tube tight to the pipe wall.  Care shall be taken during 
the curing process not to over-stress the tube. 

b) The pressure apparatus shall include a bladder which shall inflate in the mainline 
pipe, effectively seating the SLC repair against the service connection. 

c) After inversion or pull in is completed, recommended pressure is maintained 
on the impregnated tube for the duration of the curing process. Curing method 
shall be compatible with the resin selected. An ultraviolet (UV) light cured, 
heat cured or ambient cured resin system is typically used. 

d) The initial cure shall be deemed to be completed when the SLC has been 
exposed to the UV light, heat source or held in place for the time period 
specified by the manufacturer. 

e) The Contractor shall cool the hardened SLC before relieving the pressure in the 
pressure apparatus.  Cool-down may be accomplished by the introduction of 

December 12, 2013             Sewer Pipeline Rehabilitation W-1                                 ADDENDUM "A" Page 114 of 201



 

Sewer Pipeline Rehabilitation W-1 113 | Page 
Attachment E - Supplementary Special Provisions 
Volume 1 of 2 (Rev. Nov. 2013) 

cool air into the pressure apparatus.  Care shall be taken to maintain proper 
pressure throughout the cure and cool-down period.  

f) The finished SLC shall be free of dry spots, lifts and delamination.  The lateral 
SLC shall not inhibit the closed circuit television post video inspection of the 
mainline or service lateral pipes.  Frayed ends of the SLC repair shall be 
removed prior to acceptance. 

g) During the warranty period, any defects which shall affect the integrity of 
strength of the SLC shall be repaired at the Contractor’s expense in a manner 
mutually agreed upon by the manufacturer, City, and the Contractor. 

h) After the Work is completed, the Contractor shall provide the City with a video 
disc showing the completed work including the restored conditions. 

500-4.8 Clean-Up.  Upon acceptance of the installation work, the Contractor shall reinstate 
the Site affected by its operations. 

500-4.9 Payment:  Payment for SLC sealing systems shall be made at the Contract Unit Price 
or lump sum price in the Bid for each SLC. The Contract Unit Price or lump sum 
price in the Bid shall include the installation of the SLC sealing system, surface 
preparation and repairs, preparation and tape submittal of all pre- and post-
construction CCTV inspection, bypassing if required, and testing, unless otherwise 
specified in the Special Provisions. 

SECTION 705 – WATER DISCHARGES 

705-2.6.1 General. Paragraph (3), CORRECT reference to Section 803 to read “Section 703.” 

705-2.6.3 Community Health and Safety Plan.  To the City Supplement, DELETE in its 
entirety and SUBSTITUTE with the following:

705-2.6.3 Community Health and Safety Plan.  See 703-2, “Community Health and Safety 
Plan.”

SECTION 707 – RESOURCE DISCOVERIES 

ADD: 

707-1.1 Environmental Document.  The City of San Diego Environmental Analysis Section 
(EAS) of the Development Services Department has prepared a CEQA Categorical 
Exemption (15301 and 15302) for Pipeline Rehabilitation W-1, as referenced in 
the Contract Appendix.  You must comply with all requirements of CEQA 
Categorical Exemption (15301 and 15302) as set forth in the Contract Appendix. 

Compliance with the City’s environmental document is included in the various Bid 
items, unless a bid item has been provided. 

END OF SUPPLEMENTARY SPECIAL PROVISIONS (SSP) 
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SUPPLEMENTARY SPECIAL PROVISIONS 

APPENDICES
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APPENDIX A 

Notice of Exemption 
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NOTICE OF EXEMPTION 
(Check one or both) 
TO: X RECORDER/COUNTY CLERK 

P.O. Box 1750, MS A-33 
1600 PAClFIC HWY, ROOM 260 
SAN DIEGO, CA 92101-2422 

___ 0FF1CE OF PLANNING AND RESEARCH 
1400 TENTH STREET, RooM-121 
SACRAMENTO, CA 95814 

FROM: CITY OF SAN DIEGO 
DEVELOPMENT SERVICES DEPARTMENT 
1222 FIRST A VENUE, MS 501 
SANDIEGO, CA92101 

PROJECT No.: WBS #B-13014 PROJEcTTlTLE: Pipeline Rehabilitation W-1 
PROJECT LOCATION-SPECIFIC: General area in proximity to and portions of: Camino de Ia Costa, Via del Norte, Avenida Cortez, Avenida 
Manana, Manana Pl, Avenida Wilfreda, Muirlands Vista, Solymar, Muirlands Dr, La Cumbre Dr, La Jolla Mesa Dr, Inspiration Dr, Newlcirk Dr, 
Havenhurst Dr, Terrybill Dr, Inspiration Wy, Buckingham Dr, Rodeo Dr, La Jolla Rancho Rd, La Jolla Corona Dr, Box Canyon Rd, Rutgers Rd, 
Gennaine Ln, Cottontail Ln, Corral Wy, Avenida Amantea, Skylark Pl, Skylark Dr, Ladybird Ln, Sandpiper PI, Warbler Wy, Candlelight Dr, 
Lamplight Dr, Rorward St, Chelsea Av., Colla Stand Tourmaline .St. The project is located within the La Jolla Community Plan Area. 
Pno.1r.cr T ,OC:ATlON-C:lTY/CotTNTY: San Diego/San Diego 

DESCRIPTION OF NATURE, PURPOSE, AND BENEFICIARIES OF PROJECT: This project proposes to rehabilitate approximately 21,965 
linear feet (4.16 miles) of existi11g 8-incl1 sewer pipeline primarily within the paved right of way that includes rehabilitating 23 manholes (MHs), 
installing 24 new cleanouts and replacing 8 MHs, rehab or modified sewer laterals, as well as 15 pipeline point repairs. Some improvements 
would occur in ornamental landscape areas. No disturbance to native vegetation is proposed. Excavation of the area would occur primarily over 
elcisting pipeline trenches, and previously disturbed soil In all instances, the project combined with the related scope has been identified to occur 
in areas classified as 'non-sensitive.' Two methods of sewer main rehabilitation may be used for this project, both utilizing existing MHs and/or 
cleanouts. Both require access from two MRs and or a MH and cleanout for each pipe segment: l) Cured in place pipe (ClPP) liner is pulled 
tlrrough ll1e sewer main, cured used hot water or steam, and cut at both manho"les; and 2) Ribloc (spi:ral) liner is pUlled through the sewer main as 
plastic strips and then formed to a pipe to create a new pipeline, within the existing pipe. ln areas where a secondary sewer MH/cleanout access 
is required, a n~w MI-J/cleanout shall be installed. Depth of new manholes, spot/point repairs would occur in existing disturbed trench, varying in 
depth between 5 to 24 feet from grade. The installation of the MH is a 5' W x 5' L area and clcanouts are 3'W x 3'L area. Internal and/or 
external point repairs may occur in portions of pipe that require repair (i.e. due to offset joints, sags, or intruding laterals). 'Internal point repairs 
use the above methods, and involve similar methods as the rehabilitation and are contained soleJy within the pipe. External point repairs involve 
excavation of an approximate 3'W x 1 O'L area, from the ground surface to the existing pipeline. 

NAME OF P UBLIC AGENCY APPROVlNG P ROJECT: City of San Diego 
NAME OF PERSON OR AGENCY CARRYING OUT PROJECT: City of San Diego, E&CP Dept (Nevien Antoun, 619-533-7492), 600 
B Street, Suite 800 (MS 908A), San Diego, CA 92101 

EXEMPT STATUS: (CHECK ONE) 
( ) MINISTERIAL(SEC. 21080(b)(l); 15268); 
( ) DECLARED EMERGENCY (SEC. 21080(b)(3); 15269(a)); 
() EMERGENCYPROJECf(SEc. 21080(b)( 4); 15269(b)(c)) 
(X) CATEGORJCALEXEMPTION: EXISTING FACILITIES (15301) AND REPLACEMENT/RECONSTRUCTION (15302)_ 
( ) STATUTORY EXEMPTIONS: 

REASONS WHY PRO.JECT IS EXEMPT: The improvements noted above involve trench less repair, or work over existing pipelines via 
excavation to expose au existing damaged sewer liueforthepurpose ofrebabilitating damaged 'l:acilities, or to install manho~es/cleano-uts where 
they nrc needed. This action will not result in any impacts to sensitive biologiclll, arcbacological, ancVor paleontological resources, since areas 
where work is to be done is identified as 'non-sensitive,' and all work primarily would occur in previously disturbed and existing trench. 
Furthermore, the project meets the cr.iteria set forth in CEQA Section 15301 which allows for maintenance to existing facilities/infrastructure and 
appurtenances and Section 15302 whicl1 allows for the replacement or reconstruction of existing structures and facilities where the new structure 
will be located in the same location and have the same purpose and capacity; and where the exceptions listed in CEQA Section 15300.2 would 
not apply. 

L EAD AGENCY CONTACT P ERSON: JEFF SZ'/MANSKI TELEPHONE: (619) 446-5324 
1F FILED BY APPLICANT: 

1. ATIACH CERTJFIED DOCUMENT OF EXEMPTION FlNDING. 
2. HAS A NOTICE OF EXEMPTION BEEN FILED BY THE PUBUC AGENCY APPROVING THE PROJECT'? 

( ) YES ( ) No 
IT IS HEREBY CERTIFIED THAT THE CITY OF SAN DlEOO HAS DETERMINED THE ABOVE ACTIVITY TO BE EXEMPT FROM CEQA 

-~~· lrt9~~~ 1 I A IT . I DATE 

(X) SIGNED BY LEAD AGENCY 
( ) SIGNED BY APPLlCANT 

DATE RECEIVED FOR F lUNG WITH COUNTY CLERK OR OPR: 

/ 
./ 
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CITY OF SAN DIEGO CALIFORNIA 
DEPARTMENT INSTRUCTIONS 

NUMBER 
DI 55.27 

DEPARTMENT 
Water Department 

SUBJECT 
 
FIRE HYDRANT METER PROGRAM 
(FORMERLY: CONSTRUCTION METER 
PROGRAM) 

 
PAGE 1OF 10 

EFFECTIVE DATE 
 
October 15, 2002 

 SUPERSEDES 
DI 55.27 

DATED 
April 21, 2000 

 

 

1. PURPOSE 
 

1.1 To establish a Departmental policy and procedure for issuance, proper usage and 
charges for fire hydrant meters. 

 
2. AUTHORITY 
 

2.1 All authorities and references shall be current versions and revisions. 
 

2.2 San Diego Municipal Code (NC) Chapter VI, Article 7, Sections 67.14 and 67.15 
 

2.3 Code of Federal Regulations, Safe Drinking Water Act of 1986 
 

2.4 California Code of Regulations, Titles 17 and 22 
 

2.5 California State Penal Code, Section 498B.0 
 

2.6 State of California Water Code, Section 110, 500-6, and 520-23 
 

2.7 Water Department Director 
 

Reference 
 

2.8 State of California Guidance Manual for Cross Connection Programs 
 

2.9 American Water Works Association Manual M-14, Recommended Practice for 
Backflow Prevention 

 
2.10 American Water Works Association Standards for Water Meters 

 
2.11 U.S.C. Foundation for Cross Connection Control and Hydraulic Research Manual 

 
3.  DEFINITIONS 
 

3.1 Fire Hydrant Meter:  A portable water meter which is connected to a fire 
hydrant for the purpose of temporary use.  (These meters are sometimes referred 
to as Construction Meters.) 
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3.2 Temporary Water Use:  Water provided to the customer for no longer than 
twelve (12) months. 

 
3.3 Backflow Preventor:  A Reduced Pressure Principal Assembly connected to the 

outlet side of a Fire Hydrant Meter. 
 
4. POLICY 
 

4.1 The Water Department shall collect a deposit from every customer 
requiring a fire hydrant meter and appurtenances prior to providing the 
meter and appurtenances (see Section 7.1 regarding the Fees and Deposit 
Schedule).  The deposit is refundable upon the termination of use and 
return of equipment and appurtenances in good working condition. 

 
4.2 Fire hydrant meters will have a 2 ½" swivel connection between the meter 

and fire hydrant.  The meter shall not be connected to the 4" port on the 
hydrant.  All Fire Hydrant Meters issued shall have a Reduced Pressure 
Principle Assembly (RP) as part of the installation.  Spanner wrenches are 
the only tool allowed to turn on water at the fire hydrant. 

 
4.3 The use of private hydrant meters on City hydrants is prohibited, with 

exceptions as noted below.  All private fire hydrant meters are to be 
phased out of the City of San Diego.  All customers who wish to continue 
to use their own fire hydrant meters must adhere to the following 
conditions: 

 
a. Meters shall meet all City specifications and American Water 

Works Association (AWWA) standards.   
 
b. Customers currently using private fire hydrant meters in the City of 

San Diego water system will be allowed to continue using the 
meter under the following conditions: 
 
1. The customer must submit a current certificate of accuracy 

and calibration results for private meters and private 
backflows annually to the City of San Diego, Water 
Department, Meter Shop. 
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2. The meter must be properly identifiable with a clearly 
labeled serial number on the body of the fire hydrant meter.  
The serial number shall be plainly stamped on the register 
lid and the main casing.  Serial numbers shall be visible 
from the top of the meter casing and the numbers shall be 
stamped on the top of the inlet casing flange. 

 
3. All meters shall be locked to the fire hydrant by the Water 

Department, Meter Section (see Section 4.7). 
 

4. All meters shall be read by the Water Department, Meter 
Section (see Section 4.7). 

 
5. All meters shall be relocated by the Water Department, 

Meter Section (see Section 4.7). 
 

6. These meters shall be tested on the anniversary of the 
original test date and proof of testing will be submitted to 
the Water Department, Meter Shop, on a yearly basis.  If 
not tested, the meter will not be allowed for use in the City 
of San Diego. 

 
7. All private fire hydrant meters shall have backflow devices 

attached when installed. 
 

8. The customer must maintain and repair their own private 
meters and private backflows. 

 
9. The customer must provide current test and calibration 

results to the Water Department, Meter Shop after any 
repairs. 

 
10. When private meters are damaged beyond repair, these 

private meters will be replaced by City owned fire hydrant 
meters. 
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11. When a private meter malfunctions, the customer will be 
notified and the meter will be removed by the City and 
returned to the customer for repairs.  Testing and 
calibration results shall be given to the City prior to any re-
installation. 

 
12. The register shall be hermetically sealed straight reading 

and shall be readable from the inlet side.  Registration shall 
be in hundred cubic feet. 

 
13. The outlet shall have a 2 ½ “National Standards Tested 

(NST) fire hydrant male coupling. 
 

14. Private fire hydrant meters shall not be transferable from 
one contracting company to another (i.e. if a company goes 
out of business or is bought out by another company). 

 
4.4 All fire hydrant meters and appurtenances shall be installed, relocated and 

removed by the City of San Diego, Water Department.  All City owned 
fire hydrant meters and appurtenances shall be maintained by the City of 
San Diego, Water Department, Meter Services. 

 
4.5 If any fire hydrant meter is used in violation of this Department 

Instruction, the violation will be reported to the Code Compliance Section 
for investigation and appropriate action.  Any customer using a fire 
hydrant meter in violation of the requirements set forth above is subject to 
fines or penalties pursuant to the Municipal Code, Section 67.15 and 
Section 67.37. 

 
4.6 Conditions and Processes for Issuance of a Fire Hydrant Meter 

 
Process for Issuance 

 
a. Fire hydrant meters shall only be used for the following purposes: 

 
1. Temporary irrigation purposes not to exceed one year. 
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2. Construction and maintenance related activities (see Tab 2). 
 

b. No customer inside or outside the boundaries of the City of San 
Diego Water Department shall resell any portion of the water 
delivered through a fire hydrant by the City of San Diego Water 
Department. 

 
c. The City of San Diego allows for the issuance of a temporary fire 

hydrant meter for a period not to exceed 12 months (365 days).  An 
extension can only be granted in writing from the Water 
Department Director for up to 90 additional days.  A written 
request for an extension by the consumer must be submitted at 
least 30 days prior to the 12 month period ending.  No extension 
shall be granted to any customer with a delinquent account with 
the Water Department.  No further extensions shall be granted. 

 
d. Any customer requesting the issuance of a fire hydrant meter shall 

file an application with the Meter Section.  The customer must 
complete a “Fire Hydrant Meter Application” (Tab 1) which 
includes the name of the company, the party responsible for 
payment, Social Security number and/or California ID, requested 
location of the meter (a detailed map signifying an exact location), 
local contact person, local phone number, a contractor’s license (or 
a business license), description of specific water use, duration of 
use at the site and full name and address of the person responsible 
for payment. 

 
e. At the time of the application the customer will pay their fees 

according to the schedule set forth in the Rate Book of Fees and 
Charges, located in the City Clerk’s Office.  All fees must be paid 
by check, money order or cashiers check, made payable to the City 
Treasurer.  Cash will not be accepted.  

 
f. No fire hydrant meters shall be furnished or relocated for any 

customer with a delinquent account with the Water Department. 
 

g. After the fees have been paid and an account has been created, the 
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meter shall be installed within 48 hours (by the second business 
day).  For an additional fee, at overtime rates, meters can be 
installed within 24 hours (within one business day). 

 
4.7 Relocation of Existing Fire Hydrant Meters 

 
a. The customer shall call the Fire Hydrant Meter Hotline (herein 

referred to as “Hotline”), a minimum of 24 hours in advance, to 
request the relocation of a meter.  A fee will be charged to the 
existing account, which must be current before a work order is 
generated for the meter’s relocation. 

 
b. The customer will supply in writing the address where the meter is 

to be relocated (map page, cross street, etc).  The customer must 
update the original Fire Hydrant Meter Application with any 
changes as it applies to the new location. 

 
c. Fire hydrant meters shall be read on a monthly basis.  While fire 

hydrant meters and backflow devices are in service, commodity, 
base fee and damage charges, if applicable, will be billed to the 
customer on a monthly basis.  If the account becomes delinquent, 
the meter will be removed. 

 
4.8 Disconnection of Fire Hydrant Meter 

 
a. After ten (10) months a “Notice of Discontinuation of Service” 

(Tab 3) will be issued to the site and the address of record to notify 
the customer of the date of discontinuance of service.  An 
extension can only be granted in writing from the Water 
Department Director for up to 90 additional days (as stated in 
Section 4.6C) and a copy of the extension shall be forwarded to the 
Meter Shop Supervisor.  If an extension has not been approved, the 
meter will be removed after twelve (12) months of use. 

 
b. Upon completion of the project the customer will notify the Meter 

Services office via the Hotline to request the removal of the fire 
hydrant meter and appurtenances.  A work order will be generated 
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for removal of the meter. 
 
c. Meter Section staff will remove the meter and backflow prevention 

assembly and return it to the Meter Shop.  Once returned to the 
Meter Shop the meter and backflow will be tested for accuracy and 
functionality. 

 
d. Meter Section Staff will contact and notify Customer Services of 

the final read and any charges resulting from damages to the meter 
and backflow or its appurtenance.  These charges will be added on 
the customer’s final bill and will be sent to the address of record.  
Any customer who has an outstanding balance will not receive 
additional meters. 

 
e. Outstanding balances due may be deducted from deposits and any 

balances refunded to the customer.  Any outstanding balances will 
be turned over to the City Treasurer for collection.  Outstanding 
balances may also be transferred to any other existing accounts. 

 
5. EXCEPTIONS  

 
5.1 Any request for exceptions to this policy shall be presented, in writing, to 

the Customer Support Deputy Director, or his/her designee for 
consideration. 

 
6. MOBILE METER 

 
6.1 Mobile meters will be allowed on a case by case basis.  All mobile meters 

will be protected by an approved backflow assembly and the minimum 
requirement will be a Reduced Pressure Principal Assembly. The two 
types of Mobile Meters are vehicle mounted and floating meters.  Each 
style of meters has separate guidelines that shall be followed for the 
customer to retain service and are described below:      
 
a) Vehicle Mounted Meters:  Customer applies for and receives a City 

owned Fire Hydrant Meter from the Meter Shop.  The customer  
mounts the meter on the vehicle and brings it to the Meter Shop for 
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inspection.  After installation is approved by the Meter Shop the 
vehicle and meter shall be brought to the Meter Shop on a monthly 
basis for meter reading and on a quarterly basis for testing of the 
backflow assembly.  Meters mounted at the owner’s expense shall 
have the one year contract expiration waived and shall have meter or 
backflow changed if either fails.      
      

b) Floating Meters:  Floating Meters are meters that are not mounted to 
a vehicle.  (Note: All floating meters shall have an approved 
backflow assembly attached.) The customer shall submit an 
application and a letter explaining the need for a floating meter to the 
Meter Shop.  The Fire Hydrant Meter Administrator, after a thorough 
review of the needs of the customer, (i.e. number of jobsites per day, 
City contract work, lack of mounting area on work vehicle, etc.), may 
issue a floating meter.  At the time of issue, it will be necessary for the 
customer to complete and sign the “Floating Fire Hydrant Meter 
Agreement” which states the following:     
       

1) The meter will be brought to the Meter Shop at 2797 Caminito 
Chollas, San Diego on the third week of each month for the 
monthly read by Meter Shop personnel. 
 

2) Every other month the meter will be read and the backflow will 
be tested.  This date will be determined by the start date of the 
agreement.         
   

If any of the conditions stated above are not met the Meter Shop has the 
right to cancel the contract for floating meter use and close the account 
associated with the meter.  The Meter Shop will also exercise the right to 
refuse the issuance of another floating meter to the company in question.   
 
Any Fire Hydrant Meter using reclaimed water shall not be allowed use 
again with any potable water supply. The customer shall incur the cost of 
replacing the meter and backflow device in this instance. 
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7. FEE AND DEPOSIT SCHEDULES 
 
7.1 Fees and Deposit Schedules:  The fees and deposits, as listed in the Rate 

Book of Fees and Charges, on file with the Office of the City Clerk, are 
based on actual reimbursement of costs of services performed, equipment 
and materials.  Theses deposits and fees will be amended, as needed, 
based on actual costs.  Deposits, will be refunded at the end of the use of 
the fire hydrant meter, upon return of equipment in good working 
condition and all outstanding balances on account are paid.  Deposits can 
also be used to cover outstanding balances. 

 
All fees for equipment, installation, testing, relocation and other costs 
related to this program are subject to change without prior notification.  
The Mayor and Council will be notified of any future changes. 
 

8. UNAUTHORIZED USE OF WATER FROM A HYDRANT 
 
8.1 Use of water from any fire hydrant without a properly issued and installed 

fire hydrant meter is theft of City property.  Customers who use water for 
unauthorized purposes or without a City of San Diego issued meter will be 
prosecuted. 

 
8.2 If any unauthorized connection, disconnection or relocation of a fire 

hydrant meter, or other connection device is made by anyone other than 
authorized Water Department personnel, the person making the 
connection will be prosecuted for a violation of San Diego Municipal 
Code, Section 67.15.  In the case of a second offense, the customer’s fire 
hydrant meter shall be confiscated and/or the deposit will be forfeited. 

 
8.3 Unauthorized water use shall be billed to the responsible party.  Water use 

charges shall be based on meter readings, or estimates when meter 
readings are not available. 

 
8.4 In case of unauthorized water use, the customer shall be billed for all 

applicable charges as if proper authorization for the water use had been 
obtained, including but not limited to bi-monthly service charges, 
installation charges and removal charges. 

Sewer Pipeline Rehabilitation W-1 Appendix B - Fire Hydrant Meter Program Volume 1 of 2 (Rev. Nov. 2013) 126 | Page

December 12, 2013             Sewer Pipeline Rehabilitation W-1                                 ADDENDUM "A" Page 128 of 201



CITY OF SAN DIEGO CALIFORNIA 
DEPARTMENT INSTRUCTIONS 

NUMBER 
DI 55.27 

DEPARTMENT 
Water Department 

SUBJECT 
 
FIRE HYDRANT METER PROGRAM 
(FORMERLY: CONSTRUCTION METER 
PROGRAM) 

 
PAGE 10OF 10 

EFFECTIVE DATE 
 
October 15, 2002 

 SUPERSEDES 
DI 55.27 

DATED 
April 21, 2000 

 

 

8.5 If damage occurs to Water Department property (i.e. fire hydrant meter, 
backflow, various appurtenances), the cost of repairs or replacements will 
be charged to the customer of record (applicant). 

 
 

 
 
        
         Larry Gardner 
         Water Department Director 
 
Tabs: 1. Fire Hydrant Meter Application 

2. Construction & Maintenance Related Activities With No Return  
To Sewer   

3. Notice of Discontinuation of Service 
 
 

APPENDIX 
 

Administering Division: Customer Support Division 
 
Subject Index:  Construction Meters 

Fire Hydrant 
    Fire Hydrant Meter Program 
    Meters, Floating or Vehicle Mounted 
    Mobile Meter 
    Program, Fire Hydrant Meter 
      
Distribution:   DI Manual Holders 
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Application for Fire 

Hydrant Meter 
(EXHIBIT A) . 

I NSREQ 

DATE 

METER SHOP (619) 527-7449 

Meter Information 
Application Date 

Fire Hydrant Location: (Attach Detailed Map/ /Thomas Bros. Map Location or Construction drawing.) 

~ 

Specific Use of Water: 

-
Any Return to sewer or Storm Drain, If so, explain: 

Estimated Duration of Meter Use: I I 
Company Information 

Company Name: 

Mail ing Address: 

City: I State: I Zip: 

* Business license# I * Contractor license# 

(For Office Use Only) 

Requested Install Date: 

I T.B. I G.B. {CITY USE} 

D Check Box if Reclaimed Water 

Phone: ( ) 

A Copy of the Contractor's l icense OR Business License is required at the t ime of meter issuance. 

Name and Title of Billing Agent: Phone: ( ) 
(PERSON IN ACCOUNTS PAYABLE) 

Site Contact Name and Title: Phone: ( ) 

Responsible Party Name: Tit le: 

Cai iD# Phone:( .. ) 
Signature: Date: 

Guarantees Payment of all Charges Resulting from the use of this Meter. Insures that emQIQ~ees of this Qrganlzatlon understand the QroQer use of Fire Hydrant Meter 

•• 

Fire Hydrant Meter 
~ 

Removal Request 
Requ_ested Removal Date: 

Provide Current Meter Location if Different f rom Above: 

Signature: I Title: 1 Date: 

Phone: ( ) I Pager: ( ) 

I City Meter I I Private M eter 

; Deposit Amount: $ 936.00 Fees Amount : $ 62.00 
Contract Acct #: 

Meter Serial# 
Meter Size: OS Meter Make and Style: 6-7 

Backflow 
Backflow # Backflow Size: Make and Style: 

Name: Signature: Date: 



Tab 2 to DI 55.27 

WATER USES WITHOUT ANTICIPATED CHARGES FOR RETURN TO SEWER 
 
Auto Detailing 
Backfilling 
Combination Cleaners (Vactors) 
Compaction 
Concrete Cutters 
Construction Trailers 
Cross Connection Testing 
Dust Control 
Flushing Water Mains 
Hydro Blasting 
Hydro Seeing 
Irrigation (for establishing irrigation only; not continuing irrigation) 
Mixing Concrete 
Mobile Car Washing 
Special Events 
Street Sweeping 
Water Tanks 
Water Trucks 
Window Washing 
 
Note: 

1. If there is any return to sewer or storm drain, then sewer and/or storm drain fees will be charges. 
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Tab 3 to DI 55.27 

 
Date 
 
 
Name of Responsible Party 
Company Name and Address 
Account Number:_______________________ 
 
 
Subject: Discontinuation of Fire Hydrant Meter Service 
 
 
Dear Water Department Customer: 
 
The authorization for use of Fire Hydrant Meter #____________, located at (Meter Location Address) 
ends in 60 days and will be removed on or after (Date Authorization Expires).  Extension requests for an 
additional 90 days must be submitted in writing for consideration 30 days prior to the discontinuation 
date.  If you require an extension, please contact the Water Department, or mail your request for an 
extension to: 
 

City of San Diego 
Water Department 
Attention:  Meter Services 
2797 Caminito Chollas 
San Diego, CA  92105-5097 

 
Should you have any questions regarding this matter, please call the Fire Hydrant Hotline at (619)______-
______. 
 
 
 
Sincerely, 
 
 
 
Water Department  
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Materials Typically Accepted by Certificate of Compliance 
 
1. Soil amendment 
2. Fiber mulch 
3. PVC or PE pipe up to 16 inch diameter 
4. Stabilizing emulsion 
5. Lime 
6. Preformed elastomeric joint seal 
7. Plain and fabric reinforced elastomeric bearing pads 
8. Steel reinforced elastomeric bearing pads 
9. Waterstops (Special Condition) 
10. Epoxy coated bar reinforcement 
11. Plain and reinforcing steel 
12. Structural steel 
13. Structural timber and lumber 
14. Treated timber and lumber 
15. Lumber and timber 
16. Aluminum pipe and aluminum pipe arch 
17. Corrugated steel pipe and corrugated steel pipe arch 
18. Structural metal plate pipe arches and pipe arches 
19. Perforated steel pipe 
20. Aluminum underdrain pipe 
21. Aluminum or steel entrance tapers, pipe downdrains, reducers, coupling bands and slip joints 
22. Metal target plates 
23. Paint (traffic striping) 
24. Conductors 
25. Painting of electrical equipment 
26. Electrical components 
27. Engineering fabric 
28. Portland Cement 
29. PCC admixtures 
30. Minor concrete, asphalt 
31. Asphalt (oil) 
32. Liquid asphalt emulsion 
33. Epoxy 
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Legend 

--Pipeline Rehab W-1 

COMMUNITY NAME: LAJOLLA 
Date: May 22, 2013 

Appendix F 

Pipeline Rehab W-1 
ADJACENT PROJECTS 

1. SB-005714 OVERlAY - MORITORIUM END 511 !r2015 
2 SB-000098 SLURRY MORITORIUM END 121912(114 
3. SEWER PUMP STATION 13 REHAB START CONST. 11n013 

~€.!i"f'1l!lm!.,j 4. SKYLARI< CYN SEWR REPLACEMENT II START CONST. 7n013 

No Scale 

COUNCIL DISTRICT 1 SAP 10 : 813014 



No. CIP ID CIP NUM CIP TYPE
COMMEN

TS CONTACT EMAIL DEPART-MENT
 BEGIN 
CONST

END 
CONST

MORITORIUM 
START 

MORITORIUM 
END PM PM PHONE

1 SS-005714 FY10-01 OVERLAY null null STREETS null null 5/19/2010 5/19/2015 I. SHAMOUN 619-527-7511

2 SS-006098 FY10-56 SLURRY null null STREETS null null 12/9/2011 12/9/2014 K. LaSalle 619-527-5455

                                    Pipeline Rehab W-1         Adjacent Projects in Bid & Award, Construction or Moritorium                         
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Part 1 - Template for Rehab Data Collection for Manholes
Sewer Pipeline Rehabilitation W-1

MH FSN
REHAB
DATE LINING TYPE

LINING
MATERIAL
VENDOR LINING SYSTEM REHAB CONTRACTOR

RIM
ELEVATION

INVERT
ELEVATION

ACTUAL
DEPTH
(VF) COMMENTS

70536 3/28/2007 POLYURETHANE ZEBRON ZEBRON 386 ZEBRON CORPORATION 49.8 41.95 7 Leave this row as a sample.
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Part 2 Template for Rehab Data Collection Sewer Mains
Sewer Pipeline Rehabilitation W 1

FSN DATE LENGTH DIAM AL DIAM TYPE METHOD DESC REHAB CONTRACTOR DESC MATERIAL COMMENTS
65112 8/22/2006 312 8 7 PVC SPIRAL WOUND WESCO INFRA. TECHNOLOGIES,LP RIBLOC EXAMPLE Leave this row in the table
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Part 3 Template for Rehab Data Collection Laterals
Sewer Pipeline Rehabilitation W 1

FSN ADDRESS REHAB DATE
TOPHAT

INSTALLED SIZE
FUNCTIONAL

DIAM
LINING TYPE
DESC

LINING METHOD
DESC REHAB CONTRACTOR DESC

REHAB
MATERIAL
VENDOR COMMENTS

ACCEPTANCE
DATE

5033085 8/22/2006 Y 4 3 PVC SPIRAL WOUND
WESCO INFRA.
TECHNOLOGIES,LP

RIBLOC
EXAMPLE Leave this row in
the table as it is.

8/22/2006
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Sewer Mains To Be Rehabilitated
Sewer Pipeline Rehabiliation W 1

No.
FSN

US FIELD
BOOK
PAGE

US MH
DS FIELD

BOOK
PAGE

DS MH
INSTALLED

DATE
LENGTH SIZE MATL SLOPE % MAX d/D

Max.
Vel.(fps)

ACTION
STREET
NAME

THOMAS
BROTHERS

COMMUNITY
COUNCIL
DISTRICT

Comments

1 625 A11S 246 A11S 247 1/1/1958 255 8 VC 0.40 16.50 1.17 Rehab MANANA 1247F2 La Jolla 1
2 633 A11S 250 A11S 249 1/1/1956 308 8 VC 2.60 8.30 1.99 Rehab MUIRLANDS VISTA 1247G2 La Jolla 1
3 634 A11S 251 A11S 250 1/1/1956 275 8 VC 5.50 5.40 2.20 Rehab MUIRLANDS VISTA 1247G2 La Jolla 1
4 635 A11S 252 A11S 251 1/1/1956 165 8 VC 2.90 4.54 1.43 Rehab MUIRLANDS VISTA 1247G2 La Jolla 1

5 821 A12S 15 A12S 13 1/1/1968 70 8 VC 5.30 2.43 1.28 Rehab CAM DE LA COSTA 1247E3 La Jolla 1
Overlay EC 12/22/2010; Summer beach
moratorium possible coastal permits required

6 822 A12S 13 A12S 330 1/1/1968 277 8 VC 5.50 4.12 1.83 Rehab CAM DE LA COSTA 1247E3 La Jolla 1
Overlay EC 12/22/2010; Summer beach
moratorium possible coastal permits required

7 823 A12S 14 A12S 15 1/1/1968 160 8 VC 6.00 2.37 1.33 Rehab VIA DEL NORTE 1247E3 La Jolla 1
Summer beach moratorium possible coastal
permits required

8 824 A12S 16 A12S 14 1/1/1968 37 8 VC 5.70 1.97 1.15 Rehab VIA DEL NORTE 1247E3 La Jolla 1
Summer beach moratorium possible coastal
permits required

9 825 A12S 17 A12S 382 1/1/1968 250 8 VC 3.10 6.61 1.88 Rehab AVNDA CORTEZ 1247E3 La Jolla 1
10 827 A12S 18 A12S 17 1/1/1968 151 8 VC 0.70 8.29 1.00 Rehab AVNDA CORTEZ 1247E3 La Jolla 1
11 828 A12S 21 A12S 18 1/1/1968 88 8 VC 5.30 1.48 0.92 Rehab VIA DEL NORTE 1247E3 La Jolla 1
12 829 A12S 19 A12S 18 1/1/1968 78 8 VC 0.90 6.77 1.02 Rehab VIA DEL NORTE 1247E3 La Jolla 1
13 830 A12S 40 A12S 19 1/1/1968 266 8 VC 0.60 6.69 0.81 Rehab VIA DEL NORTE 1247E2 La Jolla 1
14 904 A12S 101 A12S 246 1/1/1958 218 8 VC 10.00 6.99 3.50 Rehab MANANA 1247F2 La Jolla 1
15 908 A12S 113 A12S 114 1/1/1958 134 8 VC 4.30 4.16 1.63 Rehab AVNDA WILFREDO 1247F2 La Jolla 1
16 909 A12S 112 A12S 113 1/1/1958 150 8 VC 4.60 3.04 1.37 Rehab AVNDA WILFREDO 1247F2 La Jolla 1
17 910 A12S 111 A12S 110 1/1/1958 35 8 VC 2.70 1.74 0.73 Rehab AVNDA WILFREDO 1247F2 La Jolla 1
18 911 A12S 109 A12S 108 1/1/1958 54 8 VC 0.369 2.06 3.02 Rehab easement 1247F2 La Jolla 1 Access from Chelsea St. WWCollections
19 912 A12S 100 A12S 101 1/1/1958 90 8 VC 5.00 2.26 1.18 Rehab AVNDA MANANA 1247F2 La Jolla 1
20 913 A12S 102 A12S 101 1/1/1958 160 8 VC 0.40 13.81 1.08 Rehab AVNDA MANANA 1247F2 La Jolla 1
21 914 A12S 103 A12S 102 1/1/1958 197 8 VC 0.40 13.07 1.04 Rehab AVNDA MANANA 1247F2 La Jolla 1
22 915 A12S 104 A12S 103 1/1/1958 123 8 VC 4.80 6.46 2.29 Rehab AVNDA MANANA 1247F2 La Jolla 1
23 916 A12S 110 A12S 109 1/1/1958 151 8 VC 1.82 Rehab AVNDA WILFREDO 1247F2 La Jolla 1 MH 109 in easement.
24 917 A12S 108 A12S 104 1/1/1958 99 8 VC 0.020 4.23 1.13 Rehab AVNDA MANANA 1247F2 La Jolla 1
25 918 A12S 105 A12S 104 1/1/1958 200 8 VC 11.00 4.14 2.61 Rehab AVNDA MANANA 1247F2 La Jolla 1
26 923 A12S 124 A12S 125 8/10/1954 215 8 VC 0.037 19.89 3.03 Rehab MUIRLANDS VISTA 1247F2 La Jolla 1
27 924 A12S 121 A12S 124 8/10/1954 166 8 VC 0.003 19.92 0.19 Rehab MUIRLANDS VISTA 1247F2 La Jolla 1
28 925 A12S 122 A12S 123 8/10/1954 300 8 VC 0.050 19.19 2.92 Rehab MUIRLANDS VISTA 1247F2 La Jolla 1
29 934 A12S 164 A12S 143 8/12/1954 350 8 VC 11.20 11.34 1.03 Rehab NEWKIRK 1247F2 La Jolla 1
30 967 A12S 173 A12S 170 8/12/1954 86 8 VC 0.40 11.40 0.02 Rehab TERRYHILL 1247G2 La Jolla 1
31 968 A12S 170 A12S 169 8/12/1954 130 8 VC 0.40 11.93 0.21 Rehab TERRYHILL 1247G2 La Jolla 1
32 969 A12S 169 A12S 165 8/12/1954 287 8 VC 4.80 11.43 1.02 Rehab HAVENHURST 1247G2 La Jolla 1
33 970 A12S 165 A12S 163 7/20/1956 350 8 VC 13.10 12.20 1.09 Rehab HAVENHURST 1247G2 La Jolla 1
34 973 A12S 162 A12S 163 7/20/1956 71 8 VC 0.40 12.20 0.05 Rehab HAVENHURST 1247F2 La Jolla 1
35 975 A12S 167 A12S 168 7/20/1956 135 8 VC 4.40 10.26 0.09 Rehab INSPIRATION 1247G2 La Jolla 1
36 976 A12S 168 A12S 171 7/20/1956 135 8 VC 6.00 10.26 0.16 Rehab INSPIRATION 1247G2 La Jolla 1 MH 976 in easement.
37 977 A12S 172 A12S 170 7/20/1956 30 8 VC 14.00 11.40 0.17 Rehab TERRYHILL 1247G2 La Jolla 1
38 978 A12S 171 A12S 172 7/20/1956 150 8 VC 11.60 10.20 0.20 Rehab TERRYHILL 1247G2 La Jolla 1
39 982 A12S 177 A12S 178 1/1/1955 350 8 VCES 4.60 11.18 0.63 Rehab INSPIRATION 1247G2 La Jolla 1
40 983 A12S 178 A12S 179 1/1/1955 160 8 VCES 5.40 10.79 0.67 Rehab INSPIRATION 1247G2 La Jolla 1
41 985 A12S 180 A12S 164 8/12/1954 373 8 VC 8.30 11.33 0.62 Rehab NEWKIRK 1247G2 La Jolla 1
42 986 A12S 181 A12S 180 1/1/1968 254 8 VC 2.70 10.95 0.38 Rehab NEWKIRK 1247G2 La Jolla 1
43 987 A12S 182 A12S 181 1/1/1968 180 8 VC 3.80 10.97 0.15 Rehab SOLYMAR DR 1247G2 La Jolla 1
44 997 A12S 193 A12S 249 1/1/1956 105 8 VC 0.40 5.06 0.57 Rehab MUIRLANDS VISTA 1247F2 La Jolla 1
45 1061 A12S 286 A12S 295 1/1/1979 183 8 VC 0.40 7.82 0.75 Rehab SANDPIPER 1247G3 La Jolla 1
46 1062 A12S 298 A12S 297 1/1/1979 234 8 VC 17.40 4.35 3.39 Rehab RAVENSWOOD 1247G3 La Jolla 1
47 1063 A12S 299 A12S 298 1/1/1979 75 8 VC 5.30 4.05 1.78 P.R. & Rehab RAVENSWOOD 1247G3 La Jolla 1

48 1064 A12S 400 A12S 398 1/1/1957 153 8 VC 4.50 6.20 2.17 Rehab LA JOLLA RANCHO 1247G3 La Jolla 1
Potential env issue delete from scope if
excavation is needed

49 1071 A12S 308 A12S 272 1/1/1957 265 8 VC 9.20 3.83 2.27 Rehab LA JOLLA CORONA 1247G3 La Jolla 1

Mains Page 1
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Sewer Mains To Be Rehabilitated
Sewer Pipeline Rehabiliation W 1

No.
FSN

US FIELD
BOOK
PAGE

US MH
DS FIELD

BOOK
PAGE

DS MH
INSTALLED

DATE
LENGTH SIZE MATL SLOPE % MAX d/D

Max.
Vel.(fps)

ACTION
STREET
NAME

THOMAS
BROTHERS

COMMUNITY
COUNCIL
DISTRICT

Comments

50 1079 A12S 316 A12S 317 1/1/1957 335 8 VC 12.20 10.62 5.04 Rehab LA JOLLA CORONA 1247G3 La Jolla 1
51 1089 A12S 330 A12S 332 1/1/1968 206 8 VC 6.20 4.48 2.05 Rehab CAM DE LA COSTA 1247E3 La Jolla 1 Summer beach moratorium
52 1092 A12S 384 A12S 381 1/1/1968 65 8 VC 11.80 6.69 3.69 Rehab AVNDA CORTEZ 1247E3 La Jolla 1 Summer beach moratorium
53 1093 A12S 332 A12S 335 1/1/1968 184 8 VC 0.80 7.79 1.06 Rehab CAM DE LA COSTA 1247E3 La Jolla 1 Summer beach moratorium
54 1094 A12S 335 A12S 336 1/1/1968 230 8 VC 0.80 8.88 1.15 Rehab CAM DE LA COSTA 1247E3 La Jolla 1
55 1095 A12S 381 A12S 336 1/1/1968 95 8 VC 12.60 6.66 3.81 Rehab AVNDA CORTEZ 1247E3 La Jolla 1 Summer beach moratorium
56 1130 A12S 379 A12S 378 1/1/1968 297 8 VC 0.60 17.39 1.58 Rehab CAM DE LA COSTA 1247E3 La Jolla 1 Summer beach moratorium
57 1131 A12S 336 A12S 379 1/1/1968 165 8 VC 0.50 17.06 1.43 Rehab CAM DE LA COSTA 1247E3 La Jolla 1 Summer beach moratorium
58 1133 A12S 382 A12S 384 1/1/1981 180 8 VC 8.50 6.13 2.96 Rehab AVNDA CORTEZ 1247E3 La Jolla 1 Summer beach moratorium
59 1138 A12S 123 A12S 124 10/5/1952 52 8 VC 0.038 19.92 2.77 Rehab MUIRLANDS VISTA 1247F2 La Jolla 1
60 1194 A13S 108 A13S 696 9/1/1965 297 8 VC 5.40 24.00 4.94 Rehab FORWARD 1247G4 La Jolla 1
61 1238 A13S 58 A13S 633 12/10/1951 302 8 VC 5.10 5.60 2.16 Rehab CHELSEA 1247F4 La Jolla 1 Summer beach moratorium
62 1239 A13S 56 A13S 58 12/10/1951 240 8 VC 0.40 7.73 0.75 Rehab CHELSEA 1247F4 La Jolla 1 Summer beach moratorium
63 1271 B13S 450 B13S 84 158 8 VC 11.70 17.70 6.77 P.R. & Rehab FORWARD 1247G3 La Jolla 1
64 1272 A13S 88 A13S 87 4/18/1958 123 8 VC 1.00 10.75 1.48 Rehab SKYLARK 1247G3 La Jolla 1
65 1273 A13S 89 A13S 88 4/18/1958 60 8 VC 0.40 5.91 0.63 Rehab SKYLARK 1247G3 La Jolla 1
66 1286 A13S 100 A13S 108 9/1/1926 297 8 VC 3.60 27.00 4.47 Rehab FORWARD 1247G4 La Jolla 1
67 1298 A13S 646 A13S 645 3/20/1956 116 8 VC 0.80 18.10 1.84 Rehab CALUMET 1247F4 La Jolla 1 Summer beach moratorium
68 1299 A13S 172 A13S 119 3/20/1956 206 8 VC 2.00 6.29 1.45 P.R. & Rehab SAN COLLA 1247F4 La Jolla 1 Summer beach moratorium
69 1341 A13S 170 A13S 172 3/20/1956 111 8 VC 8.10 3.69 2.07 Rehab SAN COLLA 1247F4 La Jolla 1 Summer beach moratorium
70 1342 A13S 173 A13S 170 3/20/1956 97 8 VC 7.90 2.55 1.61 Rehab easement 1247G4 La Jolla 1 Summer beach moratorium. Access
71 1344 A13S 158 A13S 173 3/20/1956 70 8 VC 12.00 2.02 1.70 Rehab easement 1247G4 La Jolla 1 Access WWCollection

72 3479 B12S 261 B12S 264 1/1/1957 199 8 VC 15.50 3.94 3.00 Rehab BOX CANYON 1247G3 La Jolla 1
Potential env issue delete from scope if
excavation is needed

73 3480 B12S 398 B12S 262 1/1/1957 173 8 VC 4.00 6.99 2.21 Rehab LA JOLLA RANCHO 1247G3 La Jolla 1
Potential env issue delete from scope if
excavation is needed

74 3481 B12S 262 B12S 263 1/1/1957 200 8 VC 11.50 5.90 3.35 Rehab LA JOLLA RANCHO 1247G3 La Jolla 1
Potential env issue delete from scope if
excavation is needed

75 3483 B12S 260 B12S 265 1/1/1955 115 8 VC 9.00 3.50 2.11 Rehab CORRAL 1247G3 La Jolla 1
76 3489 B12S 265 B12S 266 1/1/1955 170 8 VC 12.00 5.08 3.12 Rehab CORRAL 1247G3 La Jolla 1
77 3490 B12S 263 B12S 271 1/1/1957 159 8 VC 9.50 8.55 3.88 Rehab LA JOLLA RANCHO 1247G3 La Jolla 1
78 3491 B12S 271 B12S 272 1/1/1957 290 8 VC 8.20 10.29 4.05 Rehab LA JOLLA RANCHO 1247G3 La Jolla 1
79 3494 B12S 334 B12S 284 1/1/1966 292 8 VC 11.60 9.82 4.69 P.R. & Rehab LA JOLLA MESA 1247H3 La Jolla 1
80 3497 B12S 276 B12S 277 1/1/1958 195 8 VC 3.00 4.62 1.46 Rehab AVNDA AMANTEA 1247G3 La Jolla 1
81 3498 B12S 277 B12S 278 1/1/1958 115 8 VC 3.00 5.30 1.60 Rehab AVNDA AMANTEA 1247G3 La Jolla 1
82 3500 B12S 278 B12S 281 1/1/1958 198 8 VC 9.30 5.17 2.77 Rehab AVNDA AMANTEA 1247G3 La Jolla 1
83 3501 B12S 281 B12S 280 1/1/1958 208 8 VC 12.50 5.30 3.27 Rehab AVNDA AMANTEA 1247G3 La Jolla 1
84 3502 B12S 279 B12S 280 1/1/1958 170 8 VC 14.60 2.55 2.19 Rehab SKYLARK PL 1247G3 La Jolla 1
85 3504 A12S 297 B12S 280 1/1/1958 330 8 VC 4.20 7.91 2.44 Rehab AVNDA AMANTEA 1247G3 La Jolla 1
86 3505 B12S 280 B12S 291 1/1/1958 323 8 VC 8.90 9.23 3.94 Rehab SKYLARK 1247G3 La Jolla 1
87 3507 B12S 286 B12S 287 1/1/1966 121 8 VC 10.00 10.40 4.51 P.R. & Rehab LA JOLLA MESA 1247G3 La Jolla 1
88 3508 B12S 284 B12S 286 1/1/1966 340 8 VC 8.80 10.50 4.25 Rehab LA JOLLA MESA 1247G3 La Jolla 1
89 3510 B12S 287 B12S 288 1/1/1966 121 8 VC 10.00 10.40 4.51 Rehab LA JOLLA MESA 1247G3 La Jolla 1
90 3511 B12S 288 B12S 303 1/1/1966 106 8 VC 10.10 10.56 4.58 Rehab LA JOLLA MESA 1247G3 La Jolla 1
91 3515 B12S 291 B12S 297 4/18/1958 69 8 VC 0.074 9.74 3.71 Rehab SKYLARK 1247G3 La Jolla 1
92 3516 B12S 292 B12S 291 4/18/1958 54 8 VC 6.50 1.42 0.99 Rehab SKYLARK 1247G3 La Jolla 1
93 3517 B12S 293 B12S 294 4/18/1958 105 8 VC 3.50 3.05 1.20 Rehab SKYLARK 1247G3 La Jolla 1
94 3518 B12S 295 B12S 294 4/18/1958 56 8 VC 0.40 7.85 0.75 Rehab SANDPIPER 1247G3 La Jolla 1
95 3519 B12S 294 B12S 296 4/18/1958 67 8 VC 0.045 5.45 1.99 Rehab SKYLARK 1247G3 La Jolla 1
96 3566 B13S 302 B13S 10 4/18/1958 208 8 VC 4.00 5.15 1.81 Rehab LADYBIRD 1247G3 La Jolla 1
97 3567 B12S 301 B13S 3 4/18/1958 225 8 VC 1.80 22.04 3.01 Rehab SKYLARK 1247G3 La Jolla 1
98 3568 B13S 296 B13S 1 4/18/1958 162 8 VC 0.048 6.23 2.25 Rehab SKYLARK 1247G3 La Jolla 1
99 3569 B13S 1 B13S 88 4/18/1958 121 8 VC 3.50 7.36 2.14 Rehab SKYLARK 1247G3 La Jolla 1

100 3570 B13S 87 A13S 30 4/18/1958 119 8 VC 36.00 5.17 5.46 Rehab easement 1247G3 La Jolla 1 Access WWCollections
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Sewer Mains To Be Rehabilitated
Sewer Pipeline Rehabiliation W 1

No.
FSN

US FIELD
BOOK
PAGE

US MH
DS FIELD

BOOK
PAGE

DS MH
INSTALLED

DATE
LENGTH SIZE MATL SLOPE % MAX d/D

Max.
Vel.(fps)

ACTION
STREET
NAME

THOMAS
BROTHERS

COMMUNITY
COUNCIL
DISTRICT

Comments

101 3571 B13S 30 B13S 450 61 8 VC 49.00 4.81 6.07 Rehab easement 1247G3 La Jolla 1 Access WWCollections
102 3572 B13S 29 B13S 450 194 8 VC 4.40 21.97 4.71 PR; & Rehab easement 1247G3 La Jolla 1 Access WWCollections
103 3573 B13S 2 B13S 29 330 8 VC 0.048 21.38 4.88 Rehab easement 1247G3 La Jolla 1 Access WWCollections
104 3575 B13S 3 B13S 4 80 8 VC 0.009 26.55 2.31 Rehab SKYLARK 1247G3 La Jolla 1
105 3578 B13S 6 B13S 7 4/18/1958 76 8 VC 0.40 10.94 0.94 Rehab WARBLER 1247G3 La Jolla 1
106 3579 B13S 5 B13S 6 4/18/1958 200 8 VC 0.40 10.99 0.93 Rehab WARBLER 1247G3 La Jolla 1
107 3580 B13S 8 B13S 7 4/18/1958 275 8 VC 7.30 13.74 4.58 Rehab SKYLARK 1247G3 La Jolla 1
108 3581 B13S 10 B13S 9 4/18/1958 207 8 VC 4.00 5.66 1.93 Rehab LADYBIRD 1247G3 La Jolla 1
109 3582 B13S 303 B13S 1/1/1966 350 8 VC 10.80 10.40 4.68 Rehab LA JOLLA MESA 1247G3 La Jolla 1
110 3584 B13S 11 B13S 13 6/24/1958 25 8 VC 22.90 8.70 6.08 Rehab SKYLARK 1247G3 La Jolla 1
111 3585 B13S 10 B13S 9 4/18/1958 207 8 VC 4.00 5.66 1.93 Rehab LADYBIRD 1247G3 La Jolla 1
112 3586 B13S 15 B13S 12 6/24/1958 115 8 VC 0.40 4.79 0.55 Rehab LA JOLLA MESA 1247G3 La Jolla 1
113 3587 B13S 16 B13S 17 1/1/1972 113 8 VC 7.10 2.28 1.41 Rehab LA JOLLA MESA 1247G3 La Jolla 1
114 3588 B13S 17 B13S 18 1/1/1972 142 8 VC 11.70 2.78 2.07 Rehab LA JOLLA MESA 1247G3 La Jolla 1
115 3589 B13S 18 B13S 21 1/1/1972 381 8 VC 10.20 3.74 2.35 Rehab LA JOLLA MESA 1247G3 La Jolla 1 Slurry EC 1/1/2012
116 3593 B13S 22 B13S 653 4/18/1958 300 8 VC 9.30 6.82 3.31 Rehab LA JOLLA MESA 1247G4 La Jolla 1
117 3594 B13S 27 B13S 23 4/18/1958 103 8 VC 0.40 14.12 1.09 Rehab LADYBIRD 1247G4 La Jolla 1 MH in easement, Access WWCollection
118 3599 B13S 9 B13S 8 4/18/1958 152 8 VC 4.60 15.16 3.87 Rehab SKYLARK 1247G3 La Jolla 1
119 3627 B13S 21 B13S 39 1/1/1960 296 8 VC 9.40 5.45 2.88 Rehab LA JOLLA MESA 1247G4 La Jolla 1
120 3937 B13S 387 B13S 388 10/9/1963 205 8 VC 17.60 5.22 3.83 Rehab TOURMALINE 1247G5 La Jolla 1

121 3938 B13S 388 B13S 384 10/9/1963 152 8 VC 12.10 7.36 3.96 Rehab TOURMALINE 1247G5 La Jolla 1
Project conflict coordination SPS Rehab, Utilities
Undergrounding

122 3990 B13S 12 B13S 13 6/24/1958 10 8 VC 12.40 6.24 3.61 Rehab LA JOLLA MESA 1247G3 La Jolla 1
123 5068020 B12S 297 B12S 354 4/18/1958 132 8 VC 7.60 10.02 3.82 Rehab SKYLARK 1247G3 La Jolla 1

21,731
4.12

Replace MH (Total = 4)
Repair MH (Total = 1)

Installing 19 Cleanouts

Total Footage
Total Mileage

Rehab MH (Total =19)
Point Repairs = 6

Mains Page 3
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Sewer Clean Outs and Manholes to be Rehabbed, Repaired or Replaced
Sewer Pipeline Rehabilitation W 1

No.
MH/PLUG

FSN
F TYPE

FIELD
BOOK
PAGE

MAP ID
FSN

MAIN
DEPTH

ft
INV ELV

POSS.
LAT'L

ACTION
STREET
NAME

THOS
BROS

COMMUNITY
COUNCIL
DISTRICT

Comments

1 69175 MH A12S 110 910 5 318 1 Rehab AVNDA WILFREDO 1247F2 La Jolla 1 LOCATE LATERAL6423 AVNDA WINIFREDO
2 69189 MH A12S 124 923 6 353 0 Rehab MUIRLANDS VISTA 1247F2 La Jolla 1
3 69186 MH A12S 121 924 12 354 0 Rehab MUIRLANDS VISTA 1247F2 La Jolla 1
4 69187 MH A12S 122 925 9 370 1 Rehab MUIRLANDS VISTA 1247F2 La Jolla 1 LOCATE LATERAL 918 MUIRLANDS DR
5 69494 MH A13S 56 1239 5 64 0 Replace CHELSEA 1247F4 La Jolla 1 Summer beach moratorium
6 69599 MH A13S 172 1341 6 30 2 Rehab SAN COLLA 1247F4 La Jolla 1 Summer beach moratorium
7 69600 MH A13S 173 1344 6 47 0 Rehab easement 1247G4 La Jolla 1 Access from Chelsea St

8 71704 MH B12S 263 3481 15 447 0 Rehab LA JOLLA RANCHO 1247G3 La Jolla 1 Potential env issue delete from scope if excavation is
needed

9 71706 MH B12S 265 3483 6 470 0 Rehab CORRAL 1247G3 La Jolla 1
10 71712 MH B12S 271 3490 10 421 0 Replace LA JOLLA RANCHO 1247G3 La Jolla 1
11 71719 MH B12S 272 3491 11 408 0 Rehab LA JOLLA RANCHO 1247G3 La Jolla 1
12 71722 MH B12S 281 3500 9 332 1 Rehab AVNDA AMANTEA 1247G3 La Jolla 1 LOCATE LATERAL 1121 AVNDA AMANTEA
13 71721 MH B12S 280 3501 8 306 0 Rehab AVNDA AMANTEA 1247G3 La Jolla 1
14 71728 MH B12S 287 3507 8 361 0 Rehab LA JOLLA MESA 1247G3 La Jolla 1
15 71727 MH B12S 286 3508 8 373 0 Rehab LA JOLLA MESA 1247G3 La Jolla 1
16 71734 MH B12S 294 3517 8 2371 0 Replace SKYLARK 1247G3 La Jolla 1
17 71784 MH B13S 3 3567 7 258 1 Rehab SKYLARK 1247G3 La Jolla 1 LOCATE LATERAL 1063 SKYLARK
18 71736 MH B13S 296 3568 7 268 0 Rehab SKYLARK 1247G3 La Jolla 1
19 71782 MH B13S 1 3568 7 260 0 Replace SKYLARK 1247G3 La Jolla 1
20 69525 MH A13S 88 3569 5 256 0 Rehab SKYLARK 1247G3 La Jolla 1
21 71811 MH B13S 30 3571 9 212 0 Rehab easement 1247G3 La Jolla 1 ACCESS WWCollections
22 71784 MH B13S 3 3575 7 258 1 Rehab SKYLARK 1247G3 La Jolla 1 LOCATE LATERAL 1063 SKYLARK
23 71791 MH B13S 10 3581 7 294 1 Rehab LADYBIRD 1247G3 La Jolla 1 LOCATE LATERAL 5621 LADYBIRD
24 72141 MH B13S 384 3938 4 18 0 Repair TOURMALINE 1247G5 La Jolla 1 SUMMER BEACHES MORITORIUM

25 68913 PLUG A11S 252 635 10 366 1 INSTALL
C/O

MUIRLANDS VISTA 1247G2 LA JOLLA 1 LOCATE LATERAL 1127 MUIRLANDS VISTA

26 69093 PLUG A12S 21 828 7 78 0 INSTALL
C/O

VIA DEL NORTE 1247E3 LA JOLLA 1

27 69177 PLUG A12S 112 909 6 321 1 INSTALL
C/O

AVNDA WINIFREDO 1247F2 LA JOLLA 1 LOCATE LATERAL 5446 AVENDA WINIFREDO

28 69176 PLUG A12S 111 910 5 319 0 INSTALL
C/O

AVNDA WINIFREDO 1247F2 LA JOLLA 1

29 69166 PLUG A12S 100 912 5 280 1 INSTALL
C/O

AVNDA MANANA 1247F2 LA JOLLA 1 LOCATE LATERAL 6483 AVNDA MANANA

30 69237 PLUG A12S 173 967 6 431 2 INSTALL
C/O

TERRYHILL DR 1247G2 LA JOLLA 1 LATERALS 6131, 6130 TERRYHILL

31 69226 PLUG A12S 162 973 8 371 0 INSTALL
C/O

HAVENHURST DR 1247F2 LA JOLLA 1

32 69231 PLUG A12S 167 975 7 474 0 INSTALL
C/O

INSPIRATION WY 1247G2 LA JOLLA 1

33 69246 PLUG A12S 182 987 6 463 0 INSTALL
C/O

SOLYMAR DR 1247G2 LA JOLLA 1

34 69257 PLUG A12S 193 997 20 338 0 INSTALL
C/O

MUIRLANDS VISTA 1247F2 LA JOLLA 1

35 69330 PLUG A12S 299 1062 12 364 1 INSTALL
C/O

RAVENSWOOD DR 1247G3 LA JOLLA 1 LOCATE LATERAL 961 LA JOLLA RANCHO

36 69526 PLUG A13S 89 1273 8 256 2 INSTALL
C/O

SKYLARK DR 1247G3 LA JOLLA 1 LOCATE LATERALS 901, 902 SKYLARD

37 69587 PLUG A13S 158 1344 4 55 0 INSTALL
C/O

easement 1247G4 LA JOLLA 1 Access from Chelsea St, WWCollections
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Sewer Clean Outs and Manholes to be Rehabbed, Repaired or Replaced
Sewer Pipeline Rehabilitation W 1

38 71701 PLUG B12S 260 3483 6 480 2 INSTALL
C/O

CORRAL WY 1247G3 LA JOLLA 1 LOCATE LATERALS 5852 CORRAL WY, 1415
COTTONTAIL LN

39 71717 PLUG B12S 276 3497 8 360 2 INSTALL
C/O

AVNDA AMANTEA 1247G3 LA JOLLA 1 1194, 1191 AVNDA AMANTEA

40 71733 PLUG B12S 293 3517 8 274 1 INSTALL
C/O

SKYLARK DR 1247G3 LA JOLLA 1 LOCATE LATERAL 982 SKYLARK

41 71732 PLUG B12S 292 3516 7 281 1 INSTALL
C/O

SKYLARD DR 1247G3 LA JOLLA 1 LOCATE LATERAL 991 SKYLARD

42 71796 PLUG B13S 15 3586 5 296 0 INSTALL
C/O

LA JOLLA MESA DR 1247G3 LA JOLLA 1

43 72143 PLUG B13S 387 3937 5 72 0 INSTALL
C/O

TOURMALINE ST 1247G5 LA JOLLA 1 SUMMER BEACHES MORITORIUM

19 Cleanouts

Rehab MH (Total =19)
Replace MH (Total = 4)
Repair MH (G,R & C) (Total = 1)
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Sewer Laterals To Be Rehabilitated
Sewer Pipeline Rehabilitation W 1

No.
LATERAL

FSN
SIZE

STRT
NUM

STRT NAME CLEAN OUT LOC OFFSET
OFFST

FT
FLD_BK

PAG
THOS
BROs

MAIN FSN ACCESS

1 183294 4 1001 AVNDA AMANTEA unset RGT OF LFT LL 15 A12S 1247G3 3504
2 309381 4 1011 AVNDA AMANTEA INSIDE PROPERTY LINE RGT OF LFT LL 15 B12S 1247G3 3504
3 309376 4 1021 AVNDA AMANTEA INSIDE CURB RGT OF LFT LL 25 B12S 1247G3 3504
4 183210 4 1022 AVNDA AMANTEA INSIDE PROPERTY LINE LFT OF RGT LL 26 B12S 1247G3 3504
5 309371 4 1031 AVNDA AMANTEA INSIDE PROPERTY LINE RGT OF LFT LL 25 B12S 1247G3 3504
6 183201 4 1034 AVNDA AMANTEA INSIDE CURB LFT OF RGT LL 26 B12S 1247G3 3504
7 309362 4 1041 AVNDA AMANTEA INSIDE PROPERTY LINE RGT OF LFT LL 24 B12S 1247G3 3504
8 183193 4 1044 AVNDA AMANTEA INSIDE PROPERTY LINE RGT OF LFT LL 39 B12S 1247G3 3504
9 309387 4 1051 AVNDA AMANTEA INSIDE PROPERTY LINE MANHOLE 100 B12S 1247G3 3505

10 183320 4 1101 AVNDA AMANTEA ON PROPERTY LINE LFT OF RGT LL 26 B12S 1247G3 3505
11 183277 4 1111 AVNDA AMANTEA unset LFT OF RGT LL 20 B12S 1247G3 3501
12 183217 4 1121 AVNDA AMANTEA INSIDE PROPERTY LINE LFT OF RGT LL 19 B12S 1247G3 3501
13 309257 4 1122 AVNDA AMANTEA INSIDE PROPERTY LINE RGT OF LFT LL 30 B12S 1247G3 3501
14 183114 4 1131 AVNDA AMANTEA INSIDE PROPERTY LINE RGT OF LFT LL 44 B12S 1247G3 3498
15 309126 4 1132 AVNDA AMANTEA INSIDE PROPERTY LINE RGT OF LFT LL 26 B12S 1247G3 3498
16 309083 4 1140 AVNDA AMANTEA INSIDE PROPERTY LINE LFT OF RGT LL 33 B12S 1247G3 3498
17 183014 4 1141 AVNDA AMANTEA INSIDE CURB LFT OF RGT LL 30 B12S 1247G3 3498
18 309037 4 1148 AVNDA AMANTEA INSIDE PROPERTY LINE MANHOLE 42 B12S 1247G3 3498
19 182943 4 1155 AVNDA AMANTEA ON PROPERTY LINE LFT OF RGT LL 30 B12S 1247G3 3498
20 182844 4 1156 AVNDA AMANTEA unset RGT OF LFT LL 25 B12S 1247G3 3498
21 182820 4 1164 AVNDA AMANTEA INSIDE PROPERTY LINE LFT OF RGT LL 45 B12S 1247G3 3497
22 182923 4 1167 AVNDA AMANTEA INSIDE PROPERTY LINE LFT OF RGT LL 35 B12S 1247G3 3497
23 308987 4 1174 AVNDA AMANTEA INSIDE CURB RGT OF LFT LL 26 B12S 1247G3 3497
24 308980 4 1184 AVNDA AMANTEA INSIDE PROPERTY LINE RGT OF LFT LL 21 B12S 1247G3 3497
25 182799 4 1191 AVNDA AMANTEA INSIDE PROPERTY LINE RGT OF LFT LL 18 B12S 1247G3 3497
26 182783 4 1194 AVNDA AMANTEA INSIDE PROPERTY LINE RGT OF LFT LL 11 B12S 1247G3 3497
27 308394 4 201 AVNDA CORTEZ INSIDE PROPERTY LINE MANHOLE 41 A12S 1247E3 1095
28 308007 4 208 AVNDA CORTEZ INSIDE CURB RGT OF LFT LL 3 A12S 1247E3 825
29 181430 4 211 AVNDA CORTEZ INSIDE PROPERTY LINE RGT OF LFT LL 1 A12S 1247E3 825
30 307974 4 213 AVNDA CORTEZ unset LFT OF RGT LL 6 A12S 1247E3 825
31 307863 4 215 AVNDA CORTEZ unset LFT OF RGT LL 54 A12S 1247E3 827
32 181545 4 6123 AVNDA CRESTA unset LFT OF RGT LL 21 A12S 1247E3 825
33 179484 4 6404 AVNDA MANANA unset unset 0 A12S 1247F2 918
34 179269 4 6411 AVNDA MANANA unset RGT OF LFT LL 18 A12S 1247F2 918
35 306454 4 6412 AVNDA MANANA unset LFT OF RGT LL 10 A12S 1247F2 918
36 306347 4 6420 AVNDA MANANA unset LFT OF RGT LL 10 A12S 1247F2 918
37 306351 4 6423 AVNDA MANANA unset RGT OF LFT LL 9 A12S 1247F2 918
38 306247 4 6428 AVNDA MANANA unset LFT OF RGT LL 6 A12S 1247F2 914
39 179045 4 6435 AVNDA MANANA unset unset 0 A12S 1247F2 917 ESMT
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Sewer Laterals To Be Rehabilitated
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40 306214 4 6440 AVNDA MANANA ON PROPERTY LINE RGT OF LFT LL 20 A12S 1247F2 915
41 178781 4 6444 AVNDA MANANA unset RGT OF LFT LL 36 A12S 1247F2 914
42 178853 4 6445 AVNDA MANANA unset LFT OF RGT LL 6 A12S 1247F2 914
43 178690 4 6452 AVNDA MANANA unset LFT OF RGT LL 36 A12S 1247F2 914
44 306061 4 6452 AVNDA MANANA unset RGT OF LFT LL 36 A12S 1247F2 914
45 306113 4 6459 AVNDA MANANA unset LFT OF RGT LL 5 A12S 1247F2 914
46 305988 4 6460 AVNDA MANANA unset unset 0 A12S 1247F2 913
47 178671 4 6467 AVNDA MANANA unset RGT OF LFT LL 45 A12S 1247F2 913
48 306007 4 6475 AVNDA MANANA unset LFT OF RGT LL 40 A12S 1247F2 912
49 178579 4 6483 AVNDA MANANA unset MANHOLE 102 A12S 1247F2 912
50 306378 4 6404 AVNDA WILFREDO unset MANHOLE 40 A12S 1247F2 916 ESMT
51 179026 4 6420 AVNDA WILFREDO unset MANHOLE 83 A12S 1247F2 916 ESMT
52 306416 4 6423 AVNDA WILFREDO ON PROPERTY LINE RGT OF LFT LL 6 A12S 1247F2 916
53 179174 4 6435 AVNDA WILFREDO unset LFT OF RGT LL 45 A12S 1247F2 910
54 306323 4 6436 AVNDA WILFREDO unset LFT OF RGT LL 59 A12S 1247F2 916
55 179140 4 6445 AVNDA WILFREDO unset LFT OF RGT LL 37 A12S 1247F2 909
56 178988 4 6452 AVNDA WILFREDO unset RGT OF LFT LL 60 A12S 1247F2 909
57 306334 4 6455 AVNDA WILFREDO unset RGT OF LFT LL 33 A12S 1247F2 909
58 178930 4 6464 AVNDA WILFREDO ON PROPERTY LINE LFT OF RGT LL 41 A12S 1247F2 909
59 178939 4 6465 AVNDA WILFREDO unset MANHOLE 10 A12S 1247F2 908
60 178878 4 6477 AVNDA WILFREDO unset MANHOLE 41 A12S 1247F2 908
61 178731 4 6478 AVNDA WILFREDO unset MANHOLE 13 A12S 1247F2 908
62 185646 4 5565 BEAUMONT AV unset RGT OF LFT LL 50 A13S 1247G4 1194
63 185592 6 5611 BEAUMONT AV unset MANHOLE 45 A13S 1247G4 1194
64 185441 6 5610 BELLEVUE AV unset MANHOLE 61 A13S 1247G4 1286
65 181908 4 5816 BOX CANYON RD unset LOT LINE 5 B12S 1247G3 3479
66 181944 4 5841 BOX CANYON RD unset MANHOLE 52 B12S 1247G3 3479
67 181904 4 5842 BOX CANYON RD INSIDE CURB RGT OF LFT LL 8 B12S 1247G3 3479
68 181848 4 5851 BOX CANYON RD INSIDE CURB LFT OF RGT LL 5 B12S 1247G3 3479
69 181749 4 5852 BOX CANYON RD INSIDE CURB LFT OF RGT LL 6 B12S 1247G3 3479
70 181803 4 5852 BOX CANYON RD unset RGT OF LFT LL 5 B12S 1247G3 3479
71 308219 4 5859 BOX CANYON RD unset MANHOLE 8 B12S 1247G3 3479
72 181703 4 5862 BOX CANYON RD INSIDE CURB RGT OF LFT LL 19 B12S 1247G3 3479
73 181702 4 5875 BOX CANYON RD INSIDE PROPERTY LINE LFT OF RGT LL 5 B12S 1247G3 3479
74 188637 4 5371 SAN COLLA ST unset MANHOLE 68 A13S 1247F4 1299
75 188550 4 5380 CALUMET AV unset MANHOLE 42 A13S 1247F4 1298
76 188423 4 5386 CALUMET AV unset LFT OF RGT LL 30 A13S 1247F4 1298
77 182256 4 6101 CAM DE LA COSTA INSIDE PROPERTY LINE LFT OF RGT LL 17 A12S 1247E3 1130
78 308641 4 6102 CAM DE LA COSTA INSIDE PROPERTY LINE RGT OF LFT LL 29 A12S 1247E3 1130
79 308567 4 6105 CAM DE LA COSTA INSIDE PROPERTY LINE LFT OF RGT LL 18 A12S 1247E3 1130
80 308544 4 6110 CAM DE LA COSTA unset unset 0 A12S 1247E3 1130
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81 308528 4 6111 CAM DE LA COSTA INSIDE PROPERTY LINE RGT OF LFT LL 1 A12S 1247E3 1130
82 308498 4 6114 CAM DE LA COSTA unset RGT OF LFT LL 33 A12S 1247E3 1131
83 182086 4 6114 CAM DE LA COSTA unset LFT OF RGT LL 27 A12S 1247E3 1194
84 308469 6 6115 CAM DE LA COSTA INSIDE PROPERTY LINE RGT OF LFT LL 4 A12S 1247E3 1131
85 182022 4 6160 CAM DE LA COSTA unset RGT OF LFT LL 65 A12S 1247E3 1094
86 181928 4 6201 CAM DE LA COSTA unset RGT OF LFT LL 32 A12S 1247E3 1094
87 181907 4 6203 CAM DE LA COSTA unset LFT OF RGT LL 11 A12S 1247E3 1094
88 181900 4 6204 CAM DE LA COSTA unset LFT OF RGT LL 60 A12S 1247E3 1093
89 181808 4 6206 CAM DE LA COSTA ON PROPERTY LINE RGT OF LFT LL 14 A12S 1247E3 1093
90 308272 4 6207 CAM DE LA COSTA unset LFT OF RGT LL 7 A12S 1247E3 1093
91 308158 4 6210 CAM DE LA COSTA INSIDE PROPERTY LINE RGT OF LFT LL 15 A12S 1247E3 1089
92 376371 6 6210 CAM DE LA COSTA unset LFT OF RGT LL 10 A12S 1247E3 1089
93 308094 6 6211 CAM DE LA COSTA unset unset 0 A12S 1247E3 1089
94 376370 6 6212 CAM DE LA COSTA unset RGT OF LFT LL 2 A12S 1247E3 822
95 307989 6 6215 CAM DE LA COSTA unset LFT OF RGT LL 11 A12S 1247E3 822
96 307927 4 6216 CAM DE LA COSTA INSIDE PROPERTY LINE RGT OF LFT LL 30 A12S 1247E3 822
97 181255 4 6219 CAM DE LA COSTA unset LFT OF RGT LL 7 A12S 1247E3 822
98 307807 4 6246 CAM DE LA COSTA INSIDE PROPERTY LINE MANHOLE 80 A12S 1247E3 822
99 188574 4 5364 CHELSEA ST unset MANHOLE 129 A13S 1247G4 1344 ESMT

100 188548 4 5366 CHELSEA ST unset MANHOLE 95 A13S 1247G4 1344
101 312968 4 5372 CHELSEA ST unset RGT OF LFT LL 13 A13S 1247G4 1344
102 312958 4 5384 CHELSEA ST unset MANHOLE 12 A13S 1247G4 1347
103 312926 4 5388 CHELSEA ST unset MANHOLE 24 A13S 1247G4 1347
104 188408 4 5396 CHELSEA AV unset MANHOLE 34 A13S 1247F4 1342 in MH?
105 187072 4 5503 CHELSEA AV unset RGT OF LFT LL 10 A13S 1247F4 1238
106 187069 4 5504 CHELSEA ST unset LFT OF RGT LL 30 A13S 1247F4 1238
107 187012 4 5511 CHELSEA AV unset LFT OF RGT LL 20 A13S 1247F4 1238
108 311874 4 5512 CHELSEA AV unset RGT OF LFT LL 20 A13S 1247F4 1238
109 311783 4 5519 CHELSEA AV unset LFT OF RGT LL 20 A13S 1247F4 1238
110 311769 4 5520 CHELSEA AV unset RGT OF LFT LL 20 A13S 1247F4 1238
111 311695 4 5527 CHELSEA ST unset LFT OF RGT LL 20 A13S 1247F4 1238
112 311694 4 5528 CHELSEA AV unset RGT OF LFT LL 20 A13S 1247F4 1238
113 186704 4 5535 CHELSEA ST unset LFT OF RGT LL 20 A13S 1247F4 1238
114 311624 4 5536 CHELSEA AV unset RGT OF LFT LL 18 A13S 1247F4 1239
115 186635 4 5543 CHELSEA ST unset LFT OF RGT LL 20 A13S 1247F4 1239
116 311564 4 5544 CHELSEA AV unset RGT OF LFT LL 20 A13S 1247F4 1239
117 311498 4 5552 CHELSEA AV unset RGT OF LFT LL 20 A13S 1247F4 1239
118 186516 4 5555 CHELSEA ST unset LFT OF RGT LL 20 A13S 1247F4 1239
119 311432 4 5559 CHELSEA ST unset LFT OF RGT LL 20 A13S 1247F4 1239
120 186419 4 5560 CHELSEA AV unset RGT OF LFT LL 20 A13S 1247F4 1239
121 186326 4 5567 CHELSEA ST unset LFT OF RGT LL 20 A13S 1247F4 1239
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122 182268 4 5812 CORRAL WY ON PROPERTY LINE RGT OF LFT LL 25 B12S 1247G3 3489
123 182218 4 5821 CORRAL WY INSIDE CURB LFT OF RGT LL 5 B12S 1247G3 3489
124 308551 4 5822 CORRAL WY unset RGT OF LFT LL 5 B12S 1247G3 3489
125 182133 4 5831 CORRAL WY INSIDE PROPERTY LINE LFT OF RGT LL 5 B12S 1247G3 3489
126 182122 4 5832 CORRAL WY INSIDE CURB RGT OF LFT LL 5 B12S 1247G3 3489
127 182034 4 5841 CORRAL WY INSIDE PROPERTY LINE MANHOLE 18 B12S 1247G3 3483
128 308415 4 5842 CORRAL WY INSIDE PROPERTY LINE RGT OF LFT LL 5 B12S 1247G3 3483
129 181888 4 5852 CORRAL WY ON PROPERTY LINE RGT OF LFT LL 5 B12S 1247G3 3483
130 181887 4 1415 COTTONTAIL LN INSIDE CURB LFT OF RGT LL 5 B12S 1247G3 3483
131 185591 6 608 FORWARD ST unset MANHOLE 50 A13S 1247G4 1194
132 185686 4 629 FORWARD ST unset LFT OF RGT LL 50 A13S 1247G4 1194
133 185514 4 711 FORWARD ST unset unset 0 A13S 1247G4 1286
134 185576 4 711 FORWARD ST unset LFT OF RGT LL 50 A13S 1247G4 1286
135 310742 4 718 FORWARD ST unset unset 0 A13S 1247G4 1286
136 185474 6 718 FORWARD ST unset unset 0 A13S 1247G4 1286
137 185575 4 721 FORWARD ST unset MANHOLE 95 A13S 1247G4 1286
138 310416 4 850 FORWARD ST unset RGT OF LFT LL 29 A13S 1247G3 1271 ESMT
139 307343 4 936 HAVENHURST DR unset LFT OF RGT LL 20 A12S 1247F2 973
140 307331 4 946 HAVENHURST DR unset MANHOLE 30 A12S 1247F2 973
141 180443 4 1004 HAVENHURST DR unset RGT OF LFT LL 20 A12S 1247F2 970
142 180462 4 1015 HAVENHURST DR unset LFT OF RGT LL 20 A12S 1247F2 970
143 307371 4 1015 HAVENHURST DR unset MANHOLE 175 A12S 1247F2 970
144 307272 4 1024 HAVENHURST DR unset RGT OF LFT LL 20 A12S 1247F2 970
145 180433 4 1025 HAVENHURST DR unset unset 0 A12S 1247F2 970
146 307363 4 1025 HAVENHURST DR unset unset 0 A12S 1247F2 970
147 5517218 4 1025 HAVENHURST DR unset MANHOLE 110 A12S 1247F2 970
148 307260 4 1034 HAVENHURST DR unset RGT OF LFT LL 20 A12S 1247F2 970
149 180486 4 1035 HAVENHURST DR unset LFT OF RGT LL 20 A12S 1247G2 970
150 180330 4 1044 HAVENHURST DR unset RGT OF LFT LL 20 A12S 1247G2 969
151 307315 4 1045 HAVENHURST DR unset LFT OF RGT LL 20 A12S 1247G2 969
152 180309 4 1054 HAVENHURST DR unset RGT OF LFT LL 20 A12S 1247G2 969
153 307296 4 1055 HAVENHURST DR unset LFT OF RGT LL 20 A12S 1247G2 969
154 306905 4 1140 INSPIRATION DR unset LFT OF RGT LL 20 A12S 1247G2 983
155 179642 4 1140 INSPIRATION DR unset LFT OF RGT LL 40 A12S 1247G2 986
156 306901 4 1160 INSPIRATION DR unset RGT OF LFT LL 50 A12S 1247G2 983
157 179879 4 1210 INSPIRATION DR unset RGT OF LFT LL 20 A12S 1247G2 962
158 179871 4 1210 INSPIRATION DR unset MANHOLE 30 A12S 1247G2 962
159 179847 4 1230 INSPIRATION DR unset RGT OF LFT LL 20 A12S 1247G2 962
160 306954 4 1237 INSPIRATION DR unset MANHOLE 152 A12S 1247G2 962
161 179819 4 1242 INSPIRATION DR ON PROPERTY LINE RGT OF LFT LL 20 A12S 1247G2 962
162 306920 4 1247 INSPIRATION DR unset MANHOLE 106 A12S 1247G2 962
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163 179782 4 1260 INSPIRATION DR unset RGT OF LFT LL 20 A12S 1247G2 962
164 180392 4 6170 INSPIRATION WY unset unset 0 A12S 1247G2 976
165 307137 4 6171 INSPIRATION WY unset MANHOLE 67 A12S 1247G2 975
166 180129 4 6190 INSPIRATION WY unset RGT OF LFT LL 17 A12S 1247G2 975
167 307068 4 6191 INSPIRATION WY unset LFT OF RGT LL 17 A12S 1247G2 975
168 308874 4 5841 LA JOLLA CORONA DR unset unset 0 A12S 1247G3 1071
169 308887 4 5842 LA JOLLA CORONA DR unset RGT OF LFT LL 5 A12S 1247G3 1071
170 182616 4 5852 LA JOLLA CORONA DR unset RGT OF LFT LL 4 A12S 1247G3 1071
171 182598 4 5855 LA JOLLA CORONA DR unset LFT OF RGT LL 5 A12S 1247G3 1071
172 182531 4 5862 LA JOLLA CORONA DR unset RGT OF LFT LL 5 A12S 1247G3 1071
173 181770 4 5962 LA JOLLA CORONA DR unset LFT OF RGT LL 5 A12S 1247G3 1079
174 308203 4 5963 LA JOLLA CORONA DR unset RGT OF LFT LL 6 A12S 1247G3 1079
175 181755 4 5971 LA JOLLA CORONA DR unset MANHOLE 171 A12S 1247G3 1079
176 181869 4 5978 LA JOLLA CORONA DR unset LFT OF RGT LL 5 A12S 1247G3 1079
177 181844 4 5979 LA JOLLA CORONA DR unset RGT OF LFT LL 5 A12S 1247F3 1079
178 181926 4 5980 LA JOLLA CORONA DR unset LFT OF RGT LL 5 A12S 1247G3 1079
179 181890 4 5987 LA JOLLA CORONA DR unset RGT OF LFT LL 22 A12S 1247F3 1079
180 181957 4 5995 LA JOLLA CORONA DR INSIDE PROPERTY LINE RGT OF LFT LL 5 A12S 1247F3 1079
181 186150 4 5439 LA JOLLA MESA DR unset LFT OF RGT LL 16 B13S 1247G4 3627
182 186046 4 5451 LA JOLLA MESA DR unset LFT OF RGT LL 18 B13S 1247G4 3627
183 185946 4 5455 LA JOLLA MESA DR unset LFT OF RGT LL 19 B13S 1247G4 3627
184 310808 4 5505 LA JOLLA MESA DR unset unset 0 B13S 1247G4 3589
185 185451 4 5511 LA JOLLA MESA DR unset LFT OF RGT LL 10 B13S 1247G4 3589
186 310664 4 5517 LA JOLLA MESA DR unset LFT OF RGT LL 14 B13S 1247G4 3589
187 185253 4 5523 LA JOLLA MESA DR unset LFT OF RGT LL 12 B13S 1247G4 3589
188 185141 4 5529 LA JOLLA MESA DR unset LFT OF RGT LL 17 B13S 1247G4 3589
189 185076 4 5535 LA JOLLA MESA DR unset unset 0 B13S 1247G4 3589
190 310443 4 5541 LA JOLLA MESA DR unset LFT OF RGT LL 10 B13S 1247G3 3588
191 184906 4 5547 LA JOLLA MESA DR unset LFT OF RGT LL 11 B13S 1247G3 3588
192 184839 4 5553 LA JOLLA MESA DR unset LFT OF RGT LL 5 B13S 1247H3 3588
193 184730 4 5559 LA JOLLA MESA DR unset LFT OF RGT LL 16 B13S 1247H3 3587
194 1140434 4 5565 LA JOLLA MESA DR INSIDE PROPERTY LINE LFT OF RGT LL 15 B13S 1247H3 3587
195 184556 4 5571 LA JOLLA MESA DR unset LFT OF RGT LL 13 B13S 1247H3 3587
196 184405 4 5587 LA JOLLA MESA DR unset RGT OF LFT LL 20 B13S 1247H3 3586
197 184348 4 5597 LA JOLLA MESA DR unset LFT OF RGT LL 20 B13S 1247G3 3586
198 309006 4 5778 LA JOLLA MESA DR unset RGT OF LFT LL 65 B12S 1247G3 3494
199 308894 4 5786 LA JOLLA MESA DR unset RGT OF LFT LL 66 B12S 1247G3 3494
200 308999 4 961 LA JOLLA RANCHO RD unset MANHOLE 166 A12S 1247G3 1063
201 182846 4 999 LA JOLLA RANCHO RD unset MANHOLE 29 A12S 1247G3 1063
202 182728 4 1011 LA JOLLA RANCHO RD unset LFT OF RGT LL 5 B12S 1247G3 3491
203 182609 4 1020 LA JOLLA RANCHO RD INSIDE PROPERTY LINE LFT OF RGT LL 73 B12S 1247G3 3491
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204 308843 4 1021 LA JOLLA RANCHO RD unset LFT OF RGT LL 5 B12S 1247G3 3491
205 308782 4 1031 LA JOLLA RANCHO RD unset LFT OF RGT LL 5 B12S 1247G3 3491
206 182527 4 1034 LA JOLLA RANCHO RD INSIDE PROPERTY LINE RGT OF LFT LL 4 B12S 1247G3 3491
207 182482 4 1041 LA JOLLA RANCHO RD unset LFT OF RGT LL 5 B12S 1247G3 3491
208 182300 4 1050 LA JOLLA RANCHO RD INSIDE CURB LFT OF RGT LL 5 B12S 1247G3 3490
209 182380 4 1051 LA JOLLA RANCHO RD INSIDE PROPERTY LINE LFT OF RGT LL 5 B12S 1247G3 3490
210 308605 4 1061 LA JOLLA RANCHO RD unset LFT OF RGT LL 6 B12S 1247G3 3490
211 308595 4 1102 LA JOLLA RANCHO RD unset RGT OF LFT LL 9 B12S 1247G3 3490
212 308529 4 1112 LA JOLLA RANCHO RD INSIDE PROPERTY LINE RGT OF LFT LL 5 B12S 1247G3 3481
213 182105 4 1115 LA JOLLA RANCHO RD INSIDE CURB LFT OF RGT LL 5 B12S 1247G3 3481
214 308457 4 1122 LA JOLLA RANCHO RD unset RGT OF LFT LL 5 B12S 1247G3 3481
215 181988 4 1125 LA JOLLA RANCHO RD INSIDE PROPERTY LINE LFT OF RGT LL 5 B12S 1247G3 3480
216 181939 4 1132 LA JOLLA RANCHO RD unset RGT OF LFT LL 5 A12S 1247G3 3480
217 308331 4 1135 LA JOLLA RANCHO RD INSIDE PROPERTY LINE LFT OF RGT LL 5 A12S 1247G3 3480
218 308270 4 1142 LA JOLLA RANCHO RD unset RGT OF LFT LL 5 A12S 1247G3 1064
219 181721 4 1145 LA JOLLA RANCHO RD unset LFT OF RGT LL 9 B12S 1247G3 1064
220 185850 4 5500 LADYBIRD LN unset RGT OF LFT LL 26 B13S 1247G4 3594
221 185745 4 5507 LADYBIRD LN unset MANHOLE 47 B13S 1247G4 3594
222 185692 4 5515 LADYBIRD LN unset LFT OF RGT LL 11 B13S 1247G4 3594 ESMT
223 184411 4 5602 LADYBIRD LN unset MANHOLE 41 B13S 1247G3 3599
224 309986 4 5612 LADYBIRD LN unset RGT OF LFT LL 24 B13S 1247G3 3581
225 184142 4 5615 LADYBIRD LN unset RGT OF LFT LL 24 B13S 1247G3 3581
226 184081 4 5621 LADYBIRD LN INSIDE CURB LFT OF RGT LL 24 B12S 1247G3 3566
227 184134 4 5622 LADYBIRD LN unset RGT OF LFT LL 24 B13S 1247G3 3566
228 309844 4 5631 LADYBIRD LN unset LFT OF RGT LL 24 B12S 1247G3 3566
229 184048 4 5632 LADYBIRD LN unset RGT OF LFT LL 21 B12S 1247G3 3566
230 183916 4 5641 LADYBIRD LN unset LFT OF RGT LL 20 B12S 1247G3 3566
231 183968 4 5642 LADYBIRD LN INSIDE PROPERTY LINE RGT OF LFT LL 22 B12S 1247G3 3566
232 183815 4 5651 LADYBIRD LN INSIDE PROPERTY LINE MANHOLE 8 B12S 1247G3 3566
233 309760 4 5652 LADYBIRD LN unset RGT OF LFT LL 19 B12S 1247G3 3566
234 183735 4 5661 LADYBIRD LN ON PROPERTY LINE RGT OF LFT LL 8 B12S 1247G3 3566
235 309700 4 5662 LADYBIRD LN unset RGT OF LFT LL 17 B12S 1247G3 3566
236 183736 4 5670 LA JOLLA MESA DR unset RGT OF LFT LL 105 B12S 1247G3 3566 IN MH?
237 184879 4 5591 LINDA ROSA AV unset MANHOLE 77 B13S 1247G3 3572
238 178402 4 6502 MANANA PL unset LFT OF RGT LL 12 A12S 1247F2 625
239 305720 4 6515 MANANA PL INSIDE CURB RGT OF LFT LL 9 A11S 1247F2 625
240 305758 4 6516 MANANA PL INSIDE PROPERTY LINE MANHOLE 22 A11S 1247F2 625
241 178204 4 6529 MANANA PL INSIDE PROPERTY LINE LFT OF RGT LL 10 A11S 1247F2 622
242 305681 4 6530 MANANA PL INSIDE PROPERTY LINE LFT OF RGT LL 40 A11S 1247F2 625
243 305535 4 6543 MANANA PL INSIDE PROPERTY LINE RGT OF LFT LL 6 A11S 1247F2 625
244 305585 4 6554 MANANA PL INSIDE PROPERTY LINE MANHOLE 120 A11S 1247F2 625
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245 177955 4 6558 MANANA PL INSIDE CURB RGT OF LFT LL 35 A11S 1247F2 625
246 179493 4 855 MUIRLANDS DR unset MANHOLE 78 A12S 1247F2 925
247 179704 4 861 MUIRLANDS DR unset LFT OF RGT LL 20 A12S 1247F2 925
248 179532 4 918 MUIRLANDS DR unset unset 0 A12S 1247F2 925 in MH?
249 280893 4 921 MUIRLANDS DR unset MANHOLE 88 A12S 1247F2 934
250 375676 4 1037 MUIRLANDS DR unset MANHOLE 97 A12S 1247G2 934
251 306686 4 1105 MUIRLANDS DR unset LFT OF RGT LL 2 A12S 1247G2 986
252 179523 4 1175 MUIRLANDS DR unset RGT OF LFT LL 10 A12S 1247G2 987
253 179572 4 704 MUIRLANDS VISTA WY unset MANHOLE 40 A12S 1247F2 923
254 306647 4 714 MUIRLANDS VISTA WY unset RGT OF LFT LL 20 A12S 1247F2 923
255 179732 4 715 MUIRLANDS VISTA WY unset LFT OF RGT LL 20 A12S 1247F2 923
256 306639 4 724 MUIRLANDS VISTA WY unset RGT OF LFT LL 20 A12S 1247F2 923
257 179656 4 725 MUIRLANDS VISTA WY unset LFT OF RGT LL 20 A12S 1247F2 923
258 306695 4 733 MUIRLANDS VISTA WY unset LFT OF RGT LL 20 A12S 1247F2 925
259 375003 4 734 MUIRLANDS VISTA WY unset RGT OF LFT LL 20 A12S 1247F2 925
260 306649 4 741 MUIRLANDS VISTA WY unset LFT OF RGT LL 25 A12S 1247F2 925
261 305860 4 965 MUIRLANDS VISTA WY unset RGT OF LFT LL 8 A12S 1247F2 997
262 376341 4 966 MUIRLANDS VISTA WY INSIDE PROPERTY LINE LOT LINE 10 A11S 1247F2 997
263 305760 4 986 MUIRLANDS VISTA WY unset MANHOLE 55 A11S 1247F2 997
264 305853 4 987 MUIRLANDS VISTA WY unset RGT OF LFT LL 10 A12S 1247F2 633
265 178369 4 1011 MUIRLANDS VISTA WY unset LFT OF RGT LL 10 A12S 1247F2 633
266 178260 4 1024 MUIRLANDS VISTA WY INSIDE PROPERTY LINE RGT OF LFT LL 10 A11S 1247G2 633
267 178352 4 1025 MUIRLANDS VISTA WY unset LFT OF RGT LL 10 A12S 1247G2 633
268 305726 4 1038 MUIRLANDS VISTA WY unset RGT OF LFT LL 10 A11S 1247G2 633
269 178372 4 1041 MUIRLANDS VISTA WY unset LFT OF RGT LL 10 A11S 1247G2 633
270 178232 4 1052 MUIRLANDS VISTA WY INSIDE PROPERTY LINE RGT OF LFT LL 10 A11S 1247G2 634
271 305665 4 1066 MUIRLANDS VISTA WY INSIDE PROPERTY LINE RGT OF LFT LL 10 A11S 1247G2 634
272 305789 4 1055 MUIRLANDS VISTA WY unset LFT OF RGT LL 8 A12S 1247G2 634
273 305716 4 1067 MUIRLANDS VISTA WY INSIDE PROPERTY LINE MANHOLE 54 A11S 1247G2 634
274 178073 4 1112 MUIRLANDS VISTA WY INSIDE PROPERTY LINE RGT OF LFT LL 25 A11S 1247G2 635
275 177973 4 1126 MUIRLANDS VISTA WY unset RGT OF LFT LL 10 A11S 1247G2 635
276 178124 4 1111 MUIRLANDS VISTA WY INSIDE PROPERTY LINE LFT OF RGT LL 10 A11S 1247G2 635
277 177991 4 1127 MUIRLANDS VISTA WY unset LFT OF RGT LL 8 A11S 1247G2 635
278 180110 4 932 NEWKIRK DR unset RGT OF LFT LL 20 A12S 1247F2 934
279 180197 4 941 NEWKIRK DR unset LFT OF RGT LL 20 A12S 1247F2 934
280 307041 4 942 NEWKIRK DR unset RGT OF LFT LL 20 A12S 1247F2 934
281 180166 4 951 NEWKIRK DR unset LFT OF RGT LL 20 A12S 1247F2 934
282 307028 4 952 NEWKIRK DR ON PROPERTY LINE RGT OF LFT LL 20 A12S 1247F2 934
283 180141 4 1005 NEWKIRK DR unset LFT OF RGT LL 20 A12S 1247F2 934
284 307001 4 1006 NEWKIRK DR unset MANHOLE 70 A12S 1247F2 934
285 180112 4 1015 NEWKIRK DR unset LFT OF RGT LL 20 A12S 1247F2 985
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286 306984 4 1016 NEWKIRK DR unset MANHOLE 24 A12S 1247F2 985
287 180007 4 1025 NEWKIRK DR unset LFT OF RGT LL 20 A12S 1247F2 985
288 180063 4 1025 NEWKIRK DR unset LFT OF RGT LL 22 A12S 1247F2 985
289 306967 4 1026 NEWKIRK DR unset RGT OF LFT LL 20 A12S 1247F2 985
290 180027 4 1035 NEWKIRK DR unset MANHOLE 75 A12S 1247G2 985
291 306944 4 1036 NEWKIRK DR unset MANHOLE 170 A12S 1247F2 985
292 306912 4 1046 NEWKIRK DR unset unset 0 A12S 1247G2 985
293 306889 4 1056 NEWKIRK DR unset RGT OF LFT LL 20 A12S 1247G2 985
294 183249 4 5820 RAVENSWOOD RD unset RGT OF LFT LL 20 A12S 1247G3 1062
295 309242 4 5840 RAVENSWOOD RD unset RGT OF LFT LL 30 A12S 1247G3 1062
296 309289 4 5841 RAVENSWOOD RD INSIDE PROPERTY LINE LFT OF RGT LL 6 B12S 1247G3 3504
297 183044 4 5860 RAVENSWOOD RD unset unset 0 A12S 1247G3 1062
298 309155 4 5861 RAVENSWOOD RD unset MANHOLE 74 A12S 1247G3 1062
299 182906 4 5880 RAVENSWOOD RD unset RGT OF LFT LL 20 A12S 1247G3 1063
300 309015 4 5888 RAVENSWOOD RD unset RGT OF LFT LL 1 A12S 1247G3 1063
301 188614 4 311 SAN COLLA ST unset LFT OF RGT LL 34 A13S 1247F4 1299
302 188518 4 312 SAN COLLA ST unset RGT OF LFT LL 25 A13S 1247F4 1299
303 312994 4 321 SAN COLLA ST unset LFT OF RGT LL 32 A13S 1247F4 1299
304 188497 4 322 SAN COLLA ST unset RGT OF LFT LL 20 A13S 1247F4 1299
305 188431 4 332 SAN COLLA ST unset MANHOLE 42 A13S 1247F4 1341
306 312982 4 333 SAN COLLA ST unset MANHOLE 46 A13S 1247F4 1341
307 184004 4 903 SANDPIPER PL unset RGT OF LFT LL 19 A12S 1247G3 1061
308 183862 4 904 SANDPIPER PL unset RGT OF LFT LL 29 A12S 1247G3 1061
309 183860 4 914 SANDPIPER PL unset LFT OF RGT LL 35 A12S 1247G3 1061
310 183967 4 915 SANDPIPER PL INSIDE PROPERTY LINE RGT OF LFT LL 35 B12S 1247G3 1061
311 309734 4 924 SANDPIPER PL INSIDE PROPERTY LINE LFT OF RGT LL 32 B12S 1247G3 1061
312 183825 4 934 SANDPIPER PL INSIDE CURB RGT OF LFT LL 50 B12S 1247G3 1061
313 184373 4 901 SKYLARK DR unset LFT OF RGT LL 32 A13S 1247G3 1273
314 184246 4 902 SKYLARK DR unset RGT OF LFT LL 34 A13S 1247G3 1273
315 184250 4 912 SKYLARK DR unset LFT OF RGT LL 30 A13S 1247G3 1273
316 184494 4 921 SKYLARK DR unset MANHOLE 25 B13S 1247G3 3570
317 184226 4 922 SKYLARK DR unset MANHOLE 45 B13S 1247G3 3569
318 184371 4 931 SKYLARK DR unset LFT OF RGT LL 22 B13S 1247G3 3569
319 184109 4 936 SKYLARK DR unset LFT OF RGT LL 54 B13S 1247G3 3568
320 184290 4 941 SKYLARK DR unset LFT OF RGT LL 20 B13S 1247G3 3568
321 184155 4 951 SKYLARK DR unset LFT OF RGT LL 25 B13S 1247G3 3568
322 309815 4 952 SKYLARK DR INSIDE PROPERTY LINE MANHOLE 6 B12S 1247G3 3519
323 309883 4 961 SKYLARK DR INSIDE PROPERTY LINE LFT OF RGT LL 23 B12S 1247G3 3568
324 309812 4 971 SKYLARK DR INSIDE CURB MANHOLE 34 B12S 1247G3 3519
325 309669 4 972 SKYLARK DR INSIDE CURB LFT OF RGT LL 23 B12S 1247G3 3517
326 183849 4 981 SKYLARK DR INSIDE CURB RGT OF LFT LL 55 B12S 1247G3 3517
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327 183724 4 982 SKYLARK DR INSIDE CURB RGT OF LFT LL 15 B12S 1247G3 3517
328 309679 4 991 SKYLARK DR INSIDE PROPERTY LINE RGT OF LFT LL 40 B12S 1247G3 3516
329 183625 4 1002 SKYLARK DR INSIDE PROPERTY LINE MANHOLE 24 B12S 1247G3 3515
330 183770 4 1011 SKYLARK DR unset MANHOLE 41 B12S 1247G3 5068020
331 183733 4 1011 SKYLARK DR unset LFT OF RGT LL 85 B12S 1247G3 5068020
332 183638 4 1012 SKYLARK DR ON PROPERTY LINE LFT OF RGT LL 29 B12S 1247G3 5068020
333 183732 4 1022 SKYLARK DR INSIDE PROPERTY LINE LFT OF RGT LL 20 B12S 1247G3 5068020
334 183906 4 1042 SKYLARK DR INSIDE PROPERTY LINE RGT OF LFT LL 38 B12S 1247G3 3567
335 279943 4 1043 SKYLARK DR INSIDE PROPERTY LINE RGT OF LFT LL 41 B12S 1247G3 3567
336 184025 4 1052 SKYLARK DR unset LFT OF RGT LL 30 B12S 1247G3 3567
337 375027 4 1053 SKYLARK DR INSIDE PROPERTY LINE LFT OF RGT LL 36 B12S 1247G3 3567
338 279946 4 1063 SKYLARK DR unset LFT OF RGT LL 26 B13S 1247G3 3575 POSS. IN MH
339 309964 4 1064 SKYLARK DR unset MANHOLE 13 B13S 1247G3 3575
340 184333 4 1102 SKYLARK DR unset LFT OF RGT LL 34 B13S 1247G3 3580
341 310100 4 1103 SKYLARK DR unset RGT OF LFT LL 43 B13S 1247G3 3580
342 184370 4 1114 SKYLARK DR unset RGT OF LFT LL 37 B13S 1247G3 3580
343 310156 4 1115 SKYLARK DR unset LFT OF RGT LL 20 B13S 1247G3 3580
344 310122 4 1125 SKYLARK DR unset LFT OF RGT LL 33 B13S 1247G3 3580
345 184399 4 1126 SKYLARK DR unset RGT OF LFT LL 35 B13S 1247G3 3580
346 184590 4 1135 SKYLARK DR unset LFT OF RGT LL 30 B13S 1247G3 3599
347 310149 4 1145 SKYLARK DR unset LFT OF RGT LL 45 B13S 1247G3 3599
348 309995 4 1166 SKYLARK DR unset RGT OF LFT LL 40 B13S 1247G3 3581
349 309595 4 5680 SKYLARK PL INSIDE PROPERTY LINE MANHOLE 46 B12S 1247G3 3505
350 183446 4 5689 SKYLARK PL INSIDE CURB LFT OF RGT LL 10 B12S 1247G3 3505
351 183171 4 5701 SKYLARK PL INSIDE PROPERTY LINE MANHOLE 82 B12S 1247G3 3501
352 182984 4 5711 SKYLARK PL INSIDE PROPERTY LINE LFT OF RGT LL 13 B12S 1247G3 3507
353 309164 4 5712 SKYLARK PL INSIDE CURB MANHOLE 25 B12S 1247G3 3507
354 182958 4 5721 SKYLARK PL INSIDE CURB RGT OF LFT LL 3 B12S 1247G3 3507
355 182960 4 5722 SKYLARK PL INSIDE PROPERTY LINE RGT OF LFT LL 6 B12S 1247G3 3507
356 182959 4 5733 SKYLARK PL ON PROPERTY LINE RGT OF LFT LL 7 B12S 1247G3 3507
357 280895 4 1005 SOLYMAR DR unset MANHOLE 75 A12S 1247F2 985
358 306970 4 1009 SOLYMAR DR unset MANHOLE 88 A12S 1247F2 985
359 280894 4 1009 SOLYMAR DR unset unset 0 A12S 1247F2 985
360 306657 4 1090 SOLYMAR DR unset MANHOLE 26 A12S 1247G2 987
361 306677 4 1090 SOLYMAR DR unset MANHOLE 16 A12S 1247G2 986
362 306653 4 1090 SOLYMAR DR unset MANHOLE 30 A12S 1247G2 987
363 179615 4 1090 SOLYMAR DR unset unset 0 A12S 1247G2 986
364 378505 4 6130 TERRYHILL DR unset LOT LINE 20 A12S 1247G2 967
365 180680 4 6131 TERRYHILL DR unset RGT OF LFT LL 20 A12S 1247G2 967
366 307406 4 6141 TERRYHILL DR unset MANHOLE 62 A12S 1247G2 978
367 307335 4 6151 TERRYHILL DR unset MANHOLE 6 A12S 1247G2 968
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368 180343 4 6161 TERRYHILL DR unset LFT OF RGT LL 20 A12S 1247G2 968
369 179905 4 6190 TERRYHILL DR unset LFT OF RGT LL 30 A12S 1247G2 985
370 191510 4 655 TOURMALINE ST unset LFT OF RGT LL 2 B13S 1247G5 3938
371 191408 4 655 TOURMALINE ST unset MANHOLE 34 B13S 1247G5 3937
372 181257 4 225 VIA DEL NORTE unset LFT OF RGT LL 18 A12S 1247E3 823
373 307716 6 300 VIA DEL NORTE unset LFT OF RGT LL 32 A12S 1247E2 828
374 181187 4 321 VIA DEL NORTE INSIDE PROPERTY LINE RGT OF LFT LL 21 A12S 1247E3 830
375 181118 4 335 VIA DEL NORTE unset RGT OF LFT LL 19 A12S 1247E3 830
376 1142079 6 338 VIA DEL NORTE INSIDE PROPERTY LINE LFT OF RGT LL 2 A12S 1247E2 829
377 181108 4 345 VIA DEL NORTE unset RGT OF LFT LL 43 A12S 1247E3 830
378 1810108 6 350 VIA DEL NORTE unset RGT OF LFT LL 23 A12S 1247E2 830
379 181087 4 355 VIA DEL NORTE unset MANHOLE 100 A12S 1247E3 830
380 307686 4 364 VIA DEL NORTE unset MANHOLE 90 A12S 1247E2 830
381 307660 6 364 VIA DEL NORTE unset unset 0 A12S 1247E2 830
382 181679 4 1181 VIA ESPANA unset RGT OF LFT LL 5 A12S 1247G3 1064
383 184832 4 5550 WARBLER WY unset RGT OF LFT LL 23 B13S 1247G3 3579
384 184888 4 5551 WARBLER WY unset LFT OF RGT LL 14 B13S 1247G3 3579
385 310286 4 5560 WARBLER WY unset LFT OF RGT LL 17 B13S 1247G3 3579
386 184776 4 5561 WARBLER WY unset RGT OF LFT LL 34 B13S 1247G3 3579
387 310217 4 5570 WARBLER WY unset LFT OF RGT LL 20 B13S 1247G3 3579
388 184653 4 5571 WARBLER WY unset RGT OF LFT LL 23 B13S 1247G3 3579
389 184533 4 5580 WARBLER WY unset LFT OF RGT LL 20 B13S 1247G3 3579
390 184555 4 5581 WARBLER WY unset RGT OF LFT LL 23 B13S 1247G3 3579
391 185577 6 5608 WAVERLY AV unset MANHOLE 77 A13S 1247G4 1194
392 185513 6 5611 WAVERLY AV unset unset 0 A13S 1247G4 1286
393 182758 4 5831 LA JOLLA CORONA DR unset LFT OF RGT LL 5 A12S 1247G3 1071
394 185674 4 5512 LADYBIRD LN unset LFT OF RGT LL 10 B13S 1247G4 3594 MH B13S 27
395 185610 6 0 FORWARD ST unset unset 0 A13S 1247G4 1194 612/618
396 309414 4 5680 LA JOLLA MESA DR unset MANHOLE 8 B12S 1247G3 3507
397 311162 4 5451 LA JOLLA MESA DR unset RGT OF LFT LL 37 B13S 1247G4 3627
398 181083 6 338 VIA DEL NORTE INSIDE PROPERTY LINE MANHOLE 58 A12S 1247E3 828
399 376366 6 6261 CAMINO DE LA COSTA unset LFT OF RGT LL 3 A12S 1247E3 874
400 307289 4 1014 HAVENHURST DR unset RGT OF LFT LL 20 A12S 1247F2 970
401 186130 4 5439 LA JOLLA MESA DR unset RGT OF LFT LL 42 B13S 1247G4 3627
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Appendix K 

All video inspection will follow the White Book 2012, Section 306.9 

Lateral videos 
o Shall follow White Book 2012 specs regarding file format, quality, and information on 

the video. 
o Naming convention will consist of: Number (of listing on Appendix J Sewer Laterals to be 

Rehabbed), the lateral FSN -  or 0 if a found lateral*; street number and street name. 
Example: “”1309812_7605MagellanDr.wmv” 

Lateral Final videos 
o The submittal shall include a summary of the included videos listing the Downstream  

Facility FSN of each Lateral  
o An As-Built, per sample. 

*When a lateral is found that is not on the Appendix J list, it should be added to the list, given the next 
number, and the Engineer notified of the new number assignment. It is the responsibility Engineer or 
PM will apply for a new FSN for the facility. 

An Excel file of Appendix J can be provided upon request. A copy of the database example for Mains will 
also be provided, however, as disk must be submitted for the transfer of the Access file. 

Contractor is responsible for QA/QC of all submittals. 

A Lined-To-Date report for Laterals is to be submitted monthly. See Appendix N, Part 4. 
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4/30/2013INSPECTION

Page 1

INSPECTION_SEQ_NUM VIDEO_FILE_NAME INSPECTION_DT CAMERA_OPERPRECIPITATION_VIDEO_DIRECTIO
1 B12S 0327 B12S 0314 09090812.WMV 8/9/2012 9:44:00 AM BRANDON WAL US
2 B12S 0329 B12S 0327 09090812.WMV 8/9/2012 9:14:00 AM BRANDON WAL US
3 B12S 0332 B12S 0330 08090812.WMV 8/9/2012 8:10:00 AM BRANDON WAL US
4 B12S 0330 B12S 0329 08090812.WMV 8/9/2012 8:38:00 AM BRANDON WAL US
5 C21S 0363 C21S 0346 10150812.WMV 8/15/2012 10:26:00 AMBRANDON WAL US
6 C21S 0365 C21S 0364 09150812.WMV 8/15/2012 9:54:00 AM BRANDON WAL US
7 C21S 0367 C21S 0365 08150812.WMV 8/15/2012 8:47:00 AM BRANDON WAL US
8 C21S 0379 C21S 0374 10100812.WMV 8/10/2012 10:16:00 AMBRANDON WAL US
9 C21S 0374 C21S 0373 10100812.WMV 8/10/2012 10:36:00 AMBRANDON WAL US

10 C21S 0371 C21S 0362 08100812.WMV 8/10/2012 8:39:00 AM BRANDON WAL US
11 C21S 0372 C21S 0371 09100812.WMV 8/10/2012 9:04:00 AM BRANDON WAL US
12 C21S 0383 C21S 0374 09100812.WMV 8/10/2012 9:33:00 AM BRANDON WAL US

AMAM100812.WMV 8/10

AMAM8/10/2012 9

AMAMWMV 8/10/2012 :00

AMMP
MV 8/10/2012 0:36:00 AMMP01 10:16 M

MPMP/2012 P8 AM RAPMP5/201 :00 AMPPMPL012 0:26:0 AMPLN WPLPL8:38 MPLON WAPLLPL10:00 AMPLNDON LLPLLPLLM

PLE
RANDLERA LELE

PLLELE
PLPLPL

MPMPMPMPM
LLELEC LEECIPITATI

AMAMAM
LELLE
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4/30/2013INSPECTION

Page 2

STREET_NM SURFACE_TYP_TUPSTREAM_MA UPSTREAM_MANH_MAPID UPSTREAM_MADOWNSTRM_MDOWNSTRM_MDOWNSTREAM_
RUTGERS B12S 327 B12S 314
RUTGERS B12S 329 B12S 327
PASEO BONITA B12S 332 B12S 330
RUTGERS B12S 330 B12S 329
GAGE DR. C21S 363 C21S 346
INEZ ST. C21S 365 C21S 364
INEZ ST. C21S 367 C21S 365
GAGE C21S 379 C21S 374
GAGE C21S 374 C21S 373
LOMA VALLEY C21S 371 C21S 362
LOMA VALLEY C21S 372 C21S 371
JENNINGS ST C21S 383 C21S 374

SAMPLE

AMPLE
PLE
PL

MPMP
AMAM

LAM LEM_MEDOW
2S

S
12S

B

3
371
372

3

AMPPLELE
PLPLPL

MPMPMPMPMAMAMAM
LELE
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4/30/2013INSPECTION

Page 3

START_FOOTAGEND_FOOTAGE_QC_PERSON_NM QC_DT
0
0
0
0
0
0
0
0
0
0
0
0

SAMPLE

AMAMAMAMAMMAMAMAM
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4/30/2013OBSERVATION

Page 1

INSPECTION_SEQ_NUM FAC_SEQ_NUM OBSERVATION_SEQ_NUM OBSERVATION_CD FOOTAGE_QTY
1 3539 7586 FH N 233
1 3539 7581 ST N 0
1 3539 7582 CN N 5
1 3539 7583 CN N 89
1 3539 7585 CN N 227
1 3539 7584 CN N 160
2 3540 7592 CN N 235
2 3540 7593 CN N 238
2 3540 7591 CN N 168
2 3540 7590 CN N 100
2 3540 7589 CN N 78
2 3540 7588 CN N 24
2 3540 7587 ST N 0
2 3540 7594 FH N 267
3 3543 7595 ST N 0
3 3543 7596 CN N 2
3 3543 7597 CN N 24
3 3543 7598 CN N 111
3 3543 7599 FH N 305
4 3544 7604 CN N 120
4 3544 7601 CN N 29
4 3544 7600 ST N 0
4 3544 7602 CN N 42
4 3544 7605 FH N 154
4 3544 7603 CN N 117
5 11052 7610 CN N 240
5 11052 7611 CN N 295
5 11052 7609 CN N 103
5 11052 7608 CN N 38
5 11052 7607 CN N 9
5 11052 7606 ST N 0
5 11052 7612 FH N 333
6 11072 7613 ST N 0
6 11072 7614 CN N 33
6 11072 7615 FH N 127

SA4SSA7 1SSA99SSA598

SSA759AM75 6AM7595AM7

AMAMMMMMAMAMAMAMAMST

AMC NMNMPN NMPCN N

MPC

MPMPLN PLCN N PLCN N PLN

PL
MPLPPPL60PL7PLE

PLE
PLE
PLLELEFO

5
89

AMPLLE
PLPLPLPL

MPMPMPMPMMAMAMAMAMASASAS7SS7SS

L

SASASSSS

LEL
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4/30/2013OBSERVATION

Page 2

OBSERVATION_COMMENT

SASAAMPLE

SAMMAMAMAM
SAAMMMMAMAMAMAMASASASASASSSSSSSS
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4/30/2013OBSERVATION

Page 3

INSPECTION_SEQ_NUM FAC_SEQ_NUM OBSERVATION_SEQ_NUM OBSERVATION_CD FOOTAGE_QTY
7 11074 7626 FH N 219
7 11074 7621 CN N 109
7 11074 7620 CN N 85
7 11074 7622 CN N 130
7 11074 7624 CN N 187
7 11074 7616 ST N 0
7 11074 7617 CN N 24
7 11074 7618 CN N 24
7 11074 7619 CN N 70
7 11074 7623 CN N 170
7 11074 7625 CN N 219
8 11081 7633 CN N 159
8 11081 7634 CN N 205
8 11081 7632 CN N 144
8 11081 7631 CN N 99
8 11081 7630 CN N 96
8 11081 7629 CN N 43
8 11081 7628 CN N 24
8 11081 7627 ST N 0
8 11081 7635 FH N 238
9 11082 7642 CN N 188
9 11082 7636 ST N 0
9 11082 7637 CN N 34
9 11082 7638 CN N 73
9 11082 7639 CN N 116
9 11082 7640 CN N 120
9 11082 7641 CN N 178
9 11082 7643 FH N 215

10 11084 7646 CN N 47
10 11084 7647 CN N 73
10 11084 7648 FH N 117
10 11084 7644 ST N 0
10 11084 7645 CN N 7
11 11085 7653 CN N 104
11 11085 7656 FH N 147

SA5SSA7642SSA27SSSA628

SSA762AAM7630AMAM7631AMAM7

AMAMAMCN

AMAMC N

AMMNMMPN NMMPCN N PMPMMPC PMPMPPMPMPLN PL0PLPLCN N PL7PLPLCN N PLN

PLLPLE
PLELE
PLLELEFO

85
130PLLE

PLPLPLPL
MPMPMPMPMMAMAMAMAMASASAS76SS7SS

L

SASASSSS

LEL
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4/30/2013OBSERVATION

Page 4

OBSERVATION_COMMENT

SAAMPLE

SAMMMAMAM
SASAAMMMMAMAMAMAMASASASASASSSSASSSSS
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4/30/2013OBSERVATION

Page 5

INSPECTION_SEQ_NUM FAC_SEQ_NUM OBSERVATION_SEQ_NUM OBSERVATION_CD FOOTAGE_QTY
11 11085 7654 CN N 141
11 11085 7652 CN N 100
11 11085 7651 CN N 55
11 11085 7650 CN N 10
11 11085 7649 ST N 0
11 11085 7655 CN N 145
12 11086 7657 ST N 0
12 11086 7658 CN N 57
12 11086 7659 CN N 70
12 11086 7660 FH N 252

SAMMPH NMMPCN N

MPMPC

MPMPMPMPLN 45PLPLST N PLPLE
PLE
PLE
PLLELEFO

N 55
CN N 10PLLE

PLPLPLPL
MPMPMPMPM

LLEL
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4/30/2013OBSERVATION

Page 6

OBSERVATION_COMMENT

SAMPLE
MMMMMM
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4/30/2013PIPE_SEGMENT

Page 1

INSPECTION_SEQ_NUM FAC_SEQ_NUM LGTH_QTY DEPTH JOINT_SINSD_DSTART_END_FOOTA PIPE_SEGMENT_COMMENT_TXT MATL_CD
1 3539 233 0 0 8 0 RIBLC
2 3540 267 0 0 8 0 RIBLC
3 3543 305 0 0 8 0 RIBLC
4 3544 154 0 0 8 0 RIBLC
5 11052 333 0 0 8 0 RIBLC
6 11072 127 0 0 8 0 RIBLC
7 11074 219 0 0 8 0 RIBLC
8 11081 238 0 0 8 0 RIBLC
9 11082 215 0 0 8 0 RIBLC

10 11084 117 0 0 8 0 RIBLC
11 11085 147 0 0 8 0 RIBLC
12 11086 252 0 0 8 0 RIBLC

SAMAM52 0

AAMMAM0 0

AAMMAM0 0 8

AAMMMMP
0 0 8 0MMPMPMP8

MMPMPPMP0 8 0

MMPMPPMP0 8 0

MPMPPMPL8 0

MPMPPLLPL8 0PPPLLPLE
PLE0

8 0PPLLELE
PLLT_ LELEE LEE_SEGMEN

PLPL
MPMPMPMPMAMAMAM

LELLE
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4/30/2013PIPE_SEGMENT

Page 2

REHAB
LINED
LINED
LINED
LINED
LINED
LINED
LINED
LINED
LINED
LINED
LINED
LINED

SAMPLE
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4/30/2013STILL_IMAGE

Page 1

INSPECTION_SEQ FAC_SEQ_NUM OBSERVATION_SEQ_NUM ONLINE_STORAGE_FILE_NM STILL_IMAGE_SE

SAMPLELELEAGE LEILL_IMAGLELE
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4/30/2013VENDOR_RECOMMENDATION

Page 1

VENDOR_RECOMMENDATION_SEQ_NUM INSPECTION_SEQ_NUM FAC_SEQ_NUM RECOMMENDATION_CD RECOMMENDATION_CD2 PRIORITY_CD
1 1 3539 N
1 2 3540 N
1 3 3543 N
1 4 3544 N
1 5 11052 N
1 6 11072 N
1 7 11074 N
1 8 11081 N
1 9 11082 N
1 10 11084 N
1 11 11085 N
1 12 11086 N

SAMAMAMAM11085

AMAM1108

AMMMP
110MMPMP11081

MMPMP11074

MMPMP11

MPMPLE
PLE
PLN44 N

11052 N

MP
ELE

PLPLPL
MPMPMPMPMAMAMAM

LELECOMMENDATION_CDERECOLEE
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\ 

Contractor for 
City of San Diego 

~------ - - - - - ---------· ' I 
I 
I 
I 
I 
I 

' \ 
\ 
\ 

• 
I , 

I 

(Contractor N arne) 

At Your Service! 
GOOD NEWS! We plan to begin 
working on a new sidewalk I curb 
replacement near your address within 
the next three work:in_g days. 

~ ~ 

Q. HOW LONG WILL THIS WORK TAKE? 
A. It should take about five working days to remove and replace 
damaged areas of sidewalk, nnd final clean up (including any 
irrigation line repairs) will follow in the next week. 

Q. CAN l WRITE 1N THE WET CEMEl\'TI 
A. No, but you may walk on your new sidewalk 24 hours after it 
is poured. It's ok to drive on it in about 21 days. 

Q. WILL MY SPRINKLERS GET DAMAGED? 
A. lfthis occurs, we will repair the broken lines. After new 
sidewalk is placed, please do not install irrigation pipes in the 
spueo betwoeo tree(s) and sidewalk ns this is the root-barrier zone. 

Q. WILL MY STREET IMPROVEMENTS DE 
DAMAGED? 
A. At limes, we must remove bricks or other encroachments 
from the parkway in order to do our work in the public right of 
way. These items are returned to the fronting property owner. 

Q. WHAT ABOUT PARKING? 
A. We appreciate your cooporution in pll!king out of our work 
area11nd apologize for any inconvenience. NO PARKING signs 
may be placed to allow us room to work. 

Tllallk ,.-()U 
We hcoe 'Y()U will be Pleased with this 

lmpr()vem ent ('() yoor area 

PHONE NUMBERS 
Concrete Contractor (24 Hour): ___ __ _ 
Resident Engineer (Inspector): _____ _ 

• .,. .. ---~ ...... 
Contractor for 

City of San Diego 
I I' 
> I 

' ' 
I I 
I I 
I I 

~------------------- -· ' I 
I 

I 
\ 

I 
\ 
I 
I 

' I 

(Contractor N arne) 

At Your Service! 
GOOD NEWS! We plan to begin 
working on a new sidewalk I curb 
replacement near your address within 
the next three workin_g days. 

~ ~ 

Q. HOW LONG WilL TI·IIS WORK TAKE? 
A. It should take about fivo working days to remove nnd replace 
damaged areas of sidewalk, nnd final clean up (including ony 
irrigation line repairs) will tallow in the next week. 

Q. CAN I WRITE IN THE WET CEMENT? 
A. No, but you m•'IY walk on your new sidewalk 24 hours allcr it 
is poured. lt's ok to drive on it in about 21 days. 

Q. WILL MY SPRINKLERS GET DAMAGED? 
A. If this occurs, we will repair the broken lines. After new 
sidewalk is plncod, pletll!C do not instsll irrigation pipes in the 
spliCe between trco(s) and bidewalk ns this is the root-barrier ZQne. 

Q. WILL MY STREET IMPROVEMENTS BE 
DAMAGED? 
A. At limes, we rnust remove bricks or other encroachments 
from the parkwuy in order to do our work in tho public right of 
way. These items 81'0 returned to the fronting property owner. 

Q. WHAT ABOUT PARKING? 
A. We appreciate your cooperation in parking out of our work 
area and apologi1.e for any inconvenience. NO PA.RKINO signs 
may be placed to nllow us room to work. 

lltank ,.-oo 
We hate "()II will be Pleased wiUI thl§ 

lmPI"()Velllent W ,WI" a.-ea 

PHONE NUMBERS 
Concrete Contmctor (24 Hour): ------
Resident Engineer (Inspector): _____ _ 
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Lined to Date Template Sewer Lateral Video
Sewer Pipeline Rehabilitation W 1

No.
Lateral

FSN Street Street Name L COMMNT
Main
FSN FV SUBM LFV SUBM

Field
Book

THOS
BRO SIZE LGTH

LATL VID_
DATE SubM_L

Latl Lining
Date SUBM_LFV

LINING
METHOD

DESC.
LINER METHOD

DESC.

REHAB
CONTRACTOR

DESC.
REHAB MATERIAL

VENDOR
1 178196 6232 CALLE VERA CRUZ 3298 B11S 1247H2 4 12/4/2012 L 16 1/5/2013 LF 8 CIPP CIPP INVERSION EASY FLOW RIBLOC
2 305711 6235 CALLE VERA CRUZ 3298 B11S 1247J2 4 12/4/2012 L 16 1/5/2013 LF 8
3 178072 6246 CALLE VERA CRUZ 3116 B11S 1247H2 4 12/4/2012 L 16 1/5/2013 LF 8
4 305579 6259 CALLE VERA CRUZ 3116 B11S 1247J2 4 12/4/2012 L 16 1/5/2013 LF 8
5 177977 6260 CALLE VERA CRUZ 3116 B11S 1247H2 4 12/4/2012 L 16 1/5/2013 LF 8

Page 1 of 1

Sewer Pipeline Rehabilitation W-1 Appendix M - Lined To Date Sample Report Volume 1 of 2 (Rev. Nov. 2013) 196 | Page

December 12, 2013             Sewer Pipeline Rehabilitation W-1                                 ADDENDUM "A" Page 198 of 201



 

Sewer Pipeline Rehabilitation W-1 197 | Page 
Appendix N – As-built Samples 
Volume 1 of 2 (Rev. Nov. 2013) 

APPENDIX N 

As-built Samples 

December 12, 2013             Sewer Pipeline Rehabilitation W-1                                 ADDENDUM "A" Page 199 of 201



Sewer Pipeline Rehabilitation W-1 Appendix N - As-built Samples Volume 1 of 2 (Rev. Nov. 2013) 198 | Page

December 12, 2013             Sewer Pipeline Rehabilitation W-1                                 ADDENDUM "A" Page 200 of 201
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. ,, 
, .. 

City of San Diego 
CONTRACTOR'S NAME: BURTECH PIPELINE INCORPORATED 
ADDRESS: 102 SECOND STREET. ENCINITAS, CA 92024 
TELEPHONE NO.: (760) 634-2822 FAX NO.:--\(.-t-76""-'04 )__,6'"""3--'-4-_..2'-"4_,_,15>L_ _____ _ 
CITY CONTACT: Eleida Felix Yackel, Contract Specialist, Email: EFelixYackel@sandiego.gov 

Phone No. (619) 533-3449. Fax No. (619) 533-3633 
MLiaghat/BDoringo/egz 

CONTRACT 
DOCUMENTS 

FOR 

SEWER PIPELINE REHABILITATION W-1 

VOLUME20F 2 

BID NO.: __________ ~K'-'-1~4_,-5~9~64..!.._-.:::D..:::B~B~-3~-A~.---------

SAP NO. (WBS/IO/CC): _____ -=B---"-1=3'"--'01'-'-4 ___________ _ 

CLIENTDEPARTMENT: _____ -""2'-"-0"'"""'11'---------------

COUNCIL DISTRICT:. ______ ~! ______________ _ 

PROJECT TYPE: ________ =JA~--------------

THIS CONTRACT IS SUBJECT TO THE FOLLOWING: 

>- FEDERAL EQUAL OPPORTUNITY CONTRACTING REQUIREMENTS. 

)> PREVAILING WAGE RATES: STATE [8J FEDERAL [8J 
)> THIS IS A CWSRF FUNDED CONTRACT THROUGH THE ENVIRONMENTAL PROTECTION AGENCY. 

. .. THIS BIDDING DOCUMENT TO BE SUBMITTEi>l,N ITS ENTIRETY 
. REFER TO VOLUME 1 COVER PAGE FOR TIME, DATE~ AND LOCATION .,_, 



TABLE OF CONTENTS 
DESCRIPTION PAGE NUMBER 

Volume 2 - Bidding Documents 

The following forms must be completed in their entirety and submitted with the Bid. Include the 
form(s) even if the information does not apply. Where the information does not apply write inN/A. 
Failure to include any of the forms may cause the Bid to be deemed non-responsive. If you are 
uncertain or have any questions about any required information, contact the City no later than 14 days 
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BIDDING DOCUMENTS 

PROPOSAL 

Bidder's General Information 

To the City of San Diego: 

Pursuant to "Notice Inviting Bids", specifications, and requirements on file with the City Clerk, and 
subject to all provisions of the Charter and Ordinances of the City of San Diego and applicable laws 
and regulations of the United States and the State of California, the undersigned hereby proposes to 
furnish to the City of San Diego, complete at the prices stated herein, the items or services hereinafter 
mentioned. The undersigned further warrants that this bid is not made in the interest of, or on behalf 
of, any undisclosed person, patinership, company, association, organization, or corporation; that the 
bid is genuine and not collusive or sham; that the bidder has not directly or indirectly induced or 
solicited any other bidder to put in a false or shatn bid, and has not directly or indirectly colluded, 
conspired, connived, or agreed with any bidder or anyone else to put in a sham bid, or that anyone 
shall refrain from bidding; that the bidder has not in any manner, directly or indirectly, sought by 
agreement, communication, or conference with anyone to fix the bid price of the bidder or any other 
bidder, or to fix any overhead, profit, or cost element of the bid price, or of that of any other bidder, 
or to secure any advantage against the public body awarding the contract of anyone interested in the 
proposed contract; that all statements contained in the bid are true; and, further, that the bidder has 
not, directly or indirectly, submitted his or her bid price or any breakdown thereof, or the contents 
thereof, or divulged information or data relative thereto, or paid, and will not pay, any fee to any 
corporation, partnership, company, association, organization, bid depository, or to any member or 
agent thereof to effectuate a collusive or sham bid. 

The undersigned bidder(s) further warrants that bidder(s) has thoroughly examined and understands 
the entire Contract Documents (plans and specifications) and the Bidding Documents therefore, and 
that by submitting said Bidding Documents as its bid proposal, bidder(s) acknowledges and is bound 
by the entire Contract Documents, including any addenda issued thereto, as such Contract Documents 
incorporated by reference in the Bidding Documents. 

IF A SOLE OWNER OR SOLE CONTRACTOR SIGN HERE: 

(1) Name under which business is conducted ___________________ _ 

(2) Signature (Given and surname) of proprietor------------------

(3) Place of Business (Street & Number)---------------------

(4) City and State-----·---------------Zip Code __ _ 

(5) Telephone No.----·-------- Facsimile No. -----------

(6) Email Address--------------------------

IF A PARTNERSHIP, SIGN HERE: 

(1) Name under which business is conducted--'--------------------

Sewer Pipeline Rehabilitation W -1 
Bid I Proposal 
Volume 2 of2 (Rev. Sept. 2013) 

31 Page 



'' 
'' 

BIDDING DOCUMENTS 
~~----------------------~~~~~~~~~~~---------------------

(2) Name of each member of partnership, indicate character of each partner, general or special 
(limited): 

(3) Signature (Note: Signature must be made by a general partner) 

Full Name and Character of partner 

(4) Place of Business (Street & Number)-------------------

(5) City and State----------------- Zip Code _____ _ 

(6) Telephone No.------------ Facsimile No. ________ _ 

(7) Email Address--------------------------

IF A CORPORATION, SIGN HERE: 

(1) Name under which business is conducted BURTECH PIPELINE INCORPORATED 

(Impress Corporate Seal Here) 

(3) Incorporated under the laws of the State of __,C>oLAL.ll.oL.._.I E--'0""-LR'-'-N."-JILLA-'------------

(4) Place ofBusiness (Street & Number) __ 1u.O!!i:2.....:S>L!=.E~C~O~N.:!..!D~SLTuR..l.JE!::.!=E...LT ______ _ 

(5) City and State --=E:.!...N~C~I..!..:N~IT!..!.A...!.:S~,_..:C=:.!A--.!.!L::..:I.!-E..::::O:..!...R.!.!..N.!..!;IA~---- Zip Code 92024 

(6) Telephone No. ._____...(..L.-;76~04) . ..:>t.6~34:::L-~2~82~2=---- Facsimile No. (760) 634-2415 

(7) Email Address __ J,f.b~u~d~dy-¥-J@~bL,u!.Lrt~eu.c~h¥p.!i"p!..l=eillli.un"""e...,..c~o.um.!------------
~ --··· ,_,. ··~ . -- - ......... . 
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~.----------------------~~~~~~~~~~~----------------------

THE FOLLOWING SECTIONS MUST BE FILLED IN BY ALL PROPOSERS: 

In accordance with the "NOTICE INVITING BIDS", the bidder holds a California State 
Contractor's license for the following classification(s) to perform the work described in these 
specifications: 

LICENSE CLASSIFICATION _ ___,C~L='-A__,S=S"'--'-A,__ ______________ _ 

LICENSE NO. _--L?--'-'18""'2...,0"-""2,____ __ EXPIRES JANUARY 31 , 2014 

This license classification must also be shown on the front of the bid envelope. Failure to show 
license classification on the bid envelope may cause return ofthe bid unopened. 

TAX IDENTIFICATION NUMBER (TIN): 

Email Address: __ _.b"""u,.,d..,d'-+y..J..;@=bu,.,_rt,__._e=c=h-'-~'p"""ip~"-'e=l=in_,_,e'"'"'. c=o=m_,_,__ ____________ _ 

THIS PROPOSAL MUST BE NOTARIZED BELOW: 

I certifY, under penalty of petjury, that the representations made herein regarding my State 
Contractor's license number, classification and expiration date are true and correct. 

(NOTARIAL SEAL) 

• + -·-..-
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BID BOND 

KNOW ALL MEN BY THESE PRESENTS, 

That BURTECH PIPELINE, INCORPORATED as Principal, and 

_N_O_R_T_H_A_M_E_R_IC_A_N_S_P_E_C_I_A-:L T_Y_IN_S_U_R_A_N_C_E_C_O_M_P_A_N_Y __________ as Surety, are 
held and firmly bound unto The City of San Diego hereinafter called "OWNER," in the sum of 10% 
OF THE TOTAL BID AMOUNT for the payment of which sum, well and truly to be made, we 
bind ourselves, our heirs, executors, administrators, successors, and assigns, jointly and severally, 
firmly by these presents. 

WHEREAS, said Principal has submitted a Bid to said OWNER to perform the WORK required 
under the bidding schedule(s) of the OWNER's Contract Documents entitled 

SEWER PIPELINE REHABILITATION W-1, BID NO. K-14-5964-DBB-3-A 

NOW THEREFORE, if said Principal is awarded a contract by said OWNER and, within the time 
and in the mrumer required in the "Notice Inviting Bids" enters into a written Agreement on the form 
of agreement bound with said Contract Documents, furnishes the required certificates of insurance, 
and furnishes the required Performance Bond and Payment Bond, then this obligation shall be imll 
and void, otherwise it shall remain in full force and effect. In the event suit is brought upon this bond 
by said OWNER and OWNER prevails, said Surety shall pay all costs incurred by said OWNER in 
such suit, including a reasonable attorney's fee to be flxed by the court. · 

. SIGNED AND SEALED, this ____ 2..;..6T;.;.H.;._,_, __ day of __ D-'E-'C'-E;.;...M=B=E'-'-R _ _,2JU1__ 

BURTECH PIPELINE, INCORPORATED (SEAL) 

(Principal) 

NORTH AMERICAN SPECIALTY 
INSURANCE COMPANY 
-~-------(SEAL) 

(Surety) 

By: 
· (Signature) 

, J ., PRESIDENT MARK D. IATAROLA, ATTORNEY-IN-FACT 

7:\.L ACKNOWLEDGEMENT OF SURETY) 

··-·------.. ·--·---.. -· ....... -... -·-·--·-.. -·r~--·----·---·-r .............. -.... ·--·-·-· .. - ....... -...... -....... - .......... _ ............ - .. --.... --.-.... ·-···--···-·-·----·-·-· 
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CALIFO·RNIA ALL-PURPOSE ACKNOWLEDGMENT 
~'Q;;,~~"@.)'QZ:>~~~<:;:(~';(>~~~'{R~~~~~~~'QZ,~'\§Z\'Q'(,'@;.~"QZ,~~~~'Q,~~~~~AQ 

STATE OF CALIFORNIA 

Coun~of ____________ ~S~A~N~D~I=E~G~O _______________ } 

12/26/2013 
On ----------::------ before me, ---~G~L=E.wN.:::D.!....'A77J,_,_ . .:=rG:L:A~Ri-7DTL:N!.!:E"-='R~N~O'-'=T7-iAt-:R'?;Yc±P~U::..:B::.:L"-'I C"--------

Date Here Insert Name and Title of the Officer 

personally appeared __________ ..:..:.M.:.:...A..:.:..R.:..:K-=-=..D.:_._. :.:...IA.:....:.T.:_._A:.:...R:..::O:...::L:.:...A:...-,....-----:-~~---;--;--------------------
Name(s) of Signer(s) 

Place Notary Seal Above 

who proved to me on the basis of satisfactory evidence to 
be the personte7 whose namet&) is/are subscribed to the 
within instrument and acknowledged to me that he/si=le/they 
executed the same in his/her/their authorized capacity(+e&), 
and that by his/her/their signaturete1 on the instrument the 
personfe7, or the entity upon behalf of which the person(&) 
acted, executed the instrument. 

I certify under PENALTY OF PERJURY under the laws of 
the State of California that the foregoing paragraph is true 
and correct. 

Witness my hand and official seal. 

Signature 819'i4~ttaUitfc' J t; ~ ~ 
OPTIONAL--------------------~ 

Though the information below is not required by law, it may prove valuable to persons relying on the document 
and could prevent fraudulent removal and reattachment of this form to another document. · 

Description of Attached Document 

Title or Type of Document:-------------------------------

Document Date: ___________________ Number of Pages: ________ _ 

Signer(s) Other Than Named Above: ____________________________ _ 

Capacity(ies) Claimed by Signer(s) 

Signer's Name: MARK D. IATAROLA 
D Individual 
D Corporate Officer-Title(s): ________ _ 
D Partner-· D Limited D General 
ri'f Attorney in Fact 
D Trustee 
D Guardian or Conservator 
D Other: ______ _ 

Signer Is Representing: 

RIGHTTHUMBPRINT 
OF SIGNER 

' " _'I ! 

Top of thumb here 

Signer's Name: _______ _ 
D Individual 
D Corporate Officer-- Title(s):,__ _______ _ 
D Partner- D Limited D General 
D Attorney in Fact 
D Trustee 
D Guardian or Conservator 
[]Other:. ______ _ 

Signer Is Representing: 

RIGHTTHUMBPRINT 
.· ,OFSIGNER' · 

"' - ·' 

Top of thumb here 

~'<Z'<Z~~~~~~~~~~'{R~~~~~~'Q;.~'@'QZ\"C<'~~~~~~~~~%~~ 
© 2007 National Notary Association • 9350 De Soto Ave., P.O. Box 2402 • Chatsworth, CA 91313·2402 • www.NatlonalNotary.org Item i/5907 Reorder: Call Toll-Free 1·800·876-6827 



NAS SURETY GROUP 

NORTH AMERICAN SPECIALTY INSURANCE COMPANY 
WASHINGTON INTERNATIONAL INSURANCE COMPANY 

GENERAL POWER OF ATTORNEY 

KNOW ALL ]V[EN BY THESE PRESENTS, THAT North American Specialty Insurance Company, a coq)oration duly organized and existing under 
laws of the State ofNew Hampshire, and having its principal otTice in the City of Manchester, New Hampshire, and Washington International 
J nsurance Company, a cotporation organized and existing under the laws of the State of New Hampshire and having its principal office in the City of 
Schaumburg, Illinois, each does hereby make, constitute and appoint: 

JOHN G. MALONEY, HELEN MALONEY, MICHELLE M. BASUlL, 

GLENDA J. GARDNER, MARK D. IATAROLA and DEBORAH D. DAVIS . 

JOINTLY OR SEVERALLY 

Its tnte and lawful Attorney(s)-in-Fact, to make, execute, seal and deliver, for and on its behalf and as its act and deed, bonds or other writings 
obligatory in the nature of a bond on behalf of each of said Companies, as surety, on contracts of suretyship as are or may be required or pennitted by 
law, regulation, contract or otherwise, provided that no bond or undertaking or contract or suretyship executed under this authority shall exceed the 
amount of: 

FIFTY MILLION ($50,000,000.00) DOLLARS 

This Power of Attorney is granted and is signed by facsimile under and by the authority of the following Resolutions adopted by the Boards of 
Directors of both North American Specialty Insurance Company and Washington Intemational Insurance Company at meetings duly called and held 
on the 9th of May, 2012: 

"RESOLVED, that any two of the Presidents, any Managing Director, any Senior Vice President, any Vice President, any Assistant Vice President, 
the Secretmy or any Assistant Secretmy be, and each or any of them hereby is authorized to execute a Power of Attomey qualifying the attorney named 
in the given Power of Attorney to execute on behalf of the Company bonds, undertakings and all contracts of surety, and that each or any of them 
hereby is authorized to attest to the execution of any such Power of Attorney and to attach therein the seal of the Company; and it is 

FURTHER RESOLVED, that the signature of such officers and the seal of the Company may be affixed to any such Power of Attorney or to any 
certificate relating thereto by facsimile, and any such Power of Aliorney or certificate bearing such facsimile signatures or facsimile seal shall be 
binding upon the Company when so affixed and in the future with regard to any bond, undertaking or contract of surety to which it is attached." 

~Q ... By~~~~~~[/~/+~~~~~~~--~~--
Steven P. Anderson, Senlol' Vice President of\Vashinglon Juternational hum ranee Corupnny 

& Senior Vice Prt!sideot of Nm·th AmerJcnn Speclulty Insurance Company 

By~~-'-~~~~~-~~·~~~7.~~~~~·~~~~~~·~~·--~~----~
Duvld M. Lnyman, Vice President of\Vnshlugton InternntiouaJ Insurnnce Company 

& Vice Pt·esldent of North Amcricnn Specialty Insu1·nnce Comprmy 

IN WITNESS WHEREOF, North American Specialty Insurance Company and Washington International Insurance Company have caused their 
official seals to be hereunto affixed, and these presents to be signed by their authorized officers this~day of December , 20_!2_. 

State of Illinois 
County of Cook ss: 

North American Specialty Insurance Company 
Washington International Insurance Company 

On this 1Oth clay of December , 20_!2._, before me, a Notary Public personally appeared Steven P. Anderson , Senior Vice President of 
Washington International Insurance Company and Senior Vice President of North American Specialty Insurance Company and David M. Layman, 
Vice President of Washington International Insurance Company and Vice President of North American Specialty Insurance Company, 
personally known to me, who being by me duly sworn, acknowledged that they signed the above Power of Attorney as officers of and 
acknowledged said instrument to be the voluntmy act and deed of their respective compm1ies. 

"OFFICIAL SEAL" 
DONNA D. SKLENS 
Notacy Public, State of Illinois 
My Commission Expires 10/06/20 15 

Donna D. Sklens, Notary Public 

I, Jeffrey Goldberg , the duly elected Assistant Se~tmy _, ___ :gj'North American Specialty Insurance Company and Washington 
Intemational JllSurance Company, do hereby certify that the above and foregoing is a true and correct copy of a Power of Attomey given by said North 
American Specialty Insurance Company and Washington Intemationai Insurance Company, which is still in f111l force and effect. 

IN WITNESS WI-IEREOF, I have set my hand and affixed the seals of the Companies this 26th day of DECEMBER , 20 13 . 

~'}-:; '?'""'""" ~. ~--&c,:c::-~;::..--•;r~··· 
"""" C.:::.----

Jeffrey Goldberg, Vice President & Assistant Secretory of 
W11shington Intcmational Iusurrmce Comprmy & North Americrm Specialty Iusurnnce Compony 
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CALIFORNIA ALL-PURPOSE ACKNOWLEDGMENT 
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Place Notary Seal Above 

} 

I 
who proved to me on the basis of satisfactory eviGlence to 
be the person(s) whose name(s~re subscribed to the 
wll.Qin instrument and acknowledged to me that 

@elthey executed the same i~her/their authorized 
capacity(ies), and that b~er/H1eir signature(s). on the 
instrument the person(s), or the entity upon behalf of 
which the person(s) acted, executed the instrument. 

I certify under PENALTY OF PERJURY under the laws 
of the State of California that the foregoing paragraph is 
true and correct. 

WITNESS my ~n~ o)fici~~a J · 
Srgnature ~/v._ 

Though the information below is not required by lalv, it may prove valuable to persons re · the document 
and could prevent fraudulent removal and reattachment of this form to ano/lwr document. 

Description of Attached Document 

Tille or~pe of Oocu~enl: ~~~~~~~~~~~~-~~~~·~~~~~~~-~~~~~~~

Docu~enl Date:--~~~~~~-~--~~------ Nu~ber of Pages:-~~-~~--~ 

SI\JIIUf\SJ 01/ll:H -1 han /\larned Al.love: 

Capacity(ies) Claimed by Signer(s) 

Signer's Na~e: --~-~-----~--
0 Individual 
C Corporate Officer- Tille(s): 
0 Partner- CJ Li~iled C General 
0 Attorney in Fact 
0 Trustee 
0 Guardian or Conservator 
0 Other: _______ ~-

Signer Is Representing: 

Signer's Na~e:_~------~~~~-~~~
::::1 Individual = Corporate Officer- Title(s): _______ _ 
= Partner- [.1 Li~ited 0 General 
=: Attorney in Fact 
:=Trustee 
::::: Guardian or Conservator 
=Other: __________ _ 

Signer Is Representing: ____ _ 

cv~q;-v_::z,~c~:~~~'C~~;;;cz;-c;z:z::z,~~~'(;'C~'CZ,~~...;z:'C(;~~~z-~'1:<;0 

©2007 National Nolilry Assoc1alion • 9350 De Solo Ave .. P.O. Box 2•102 • Chalsworth, CA 9 1313·2402 • ''MW Na:oonillflolary.org limn 115907 Reorder Call Toii·Froe 1 ·800-876·6827 



BIDDING DOCUMENTS 

NON-COLLUSION AFFIDAVIT TO BE EXECUTED BY BIDDER AND 
SUBMITTED WITH BID UNDER 23 UNITED STATES CODE 112 AND 

PUBLIC CONTRACT CODE 7106 
State of California ) 

) ss. 

County of __ _,.S"-A:u...:N,._D""-'-"1 E=->G=<-.:0""--__ ) 

-------=0'-"0~M..._...,_,I N--=..:....:1 C~J_,_. =B~U::....:.R_,_T-'-'E=C_,_H-'-------' being first duly sworn, deposes and 

says that he *X~ is __ __,_P_,_R.,_,E=-S"""'-"ID"--'E=-N._._._T_,&,_,C<->E=-'0=----- of the party making the foregoing 

bid that the bid is not made in the interest of, or on behalf of, any undisclosed person, partnership, 

company, association, organization, or corporation; that the bid is genuine and not collusive or sham; 

that the bidder has not directly or indirectly induced or solicited any other bidder to put in a false or 

sham bid, and has not directly or indirectly colluded, conspired, connived, or agreed with any bidder 

or anyone else to put in a sham bid, or that anyone shall refrain from bidding; that the bidder has not 

in any manner, directly or indirectly, sought by agreement, communication, or conference with 

anyone to fix the bid price of the bidder or any other bidder, or to fix any overhead, profit, or cost 

element of the bid price, or of that of any other bidder, or to secure any advantage against the public 

body awarding the contract of anyone interested in the proposed contract; that all statements 

contained in the bid are true; and further, that the bidder has not, directly or indirectly, submitted his 

or her bid price or any breakdown thereof, or the contents thereof, or divulged information or data 

relative thereto, or paid, and will not pay, any fee to any corporation, partnership, company 

association, organization, bid depository, or to any member or agent thereof to effectuate a collusive 

or sham bid. 

Title: DO 

... --~ 
Sewer Pipeline Rehabilitation W-1 
Non-collusion Affidavit 
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CONTRACTORS CERTIFICATION OF PENDING ACTIONS 

As part of its bid or proposal (Non-Price Proposal in the case of Design-Build contracts), the Bidder 
shall provide to the City a list of all instances within the past 1 0 years where a complaint was filed or 
pending against the Bidder in a legal or administrative proceeding alleging that Bidder discriminated 
against its employees, subcontractors, vendors or suppliers, and a description of the status or 
resolution ofthat complaint, including any remedial action taken. 

CHECK ONE BOX ONLY. 

IZJ The undersigned certifies that within the past 10 years the Bidder has NOT been the 
subject of a complaint or pending action in a legal administrative proceeding alleging 
that Bidder discriminated against its employees, subcontractors, vendors or suppliers. 

D The undersigned certifies that within the past 10 years the Bidder has been the 
subject of a complaint or pending action in a legal administrative proceeding alleging 
that Bidder discriminated against its employees, subcontractors, vendors or suppliers. 
A description of the status or resolution of that complaint, including any remedial 
action taken and the applicable dates is as follows: 

ContractorName: BURIECH PIPELINE INCORPORATED 

Certified By DOMINIC .I BURTECH Title PRESIDENT & CEO 
Name 

/ Date __ 1-'--'{ q_JJ~....___ __ 

NAL FORMS AS NECESSARY 

Sewer Pipeline Rehabilitation W-1 
Contractors Certification of Pending Actions 
Volume 2 of2 (Rev. Sept. 2013) 
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EQUAL BENEFITS ORDINANCE 
CERTIFICATION OF COMPLIANCE 

For additional information, contact: 
CITY OF SAN DIEGO 

EQUAL BENEFITS PROGRAM 
202 C Street, MS 9A, San Diego, CA 92101 

Phone (619) 533-3948 Fax (619) 533-3220 

COMPANY INFORMATION 

companyName: BURTECH PIPELINE INCORPORATED ContactName:OOMINIC BURTECI-

Company Address: 1 02 Second St. Encinitas CA 92024 Contact Phone:(760) 634-2822 

Contact Email: buddy@burtechpipeline.< om 
CONTRACT INFORMATION 

Contract Title: SEWER PIPELINE REHABILITATION W-1 Start Date: MAy '14 

Contract Number (if no number, state location): K-14-5964-DBB-3-A EndDate:JUNE '15 

SUMMARY OF EQUAL BENEFITS ORDINANCE REQUIREMENTS 
The Equal Benefits Ordinance [EBO] requires the City to enter into contracts only with contractors who certifY they will provide 
and maintain equal benefits as defined in SDMC §22.4302 for the duration of the contract. To comply: 

• Contractor shall offer equal benefits to employees with spouses and employees with domestic partners. 
• Benefits include health, dental, vision insurance; pension/401(k) plans; bereavement, family, parental leave; discounts, child 

care; travel/relocation expenses; employee assistance programs; credit union membership; or any other benefit. 
• Any benefit not offer an employee with a spouse, is not required to be offered to an employee with a domestic partner. 

• Contractor shall post notice of firm's equal benefits policy in the workplace and notifY employees at time of hire and during 
open enrollment periods. 

• Contractor shall allow City access to records, when requested, to confirm compliance with EBO requirements. 
• Contractor shall submit EBO Certification of Compliance, signed under penalty of perjury, prior to award of contract. 

NOTE: This summary is provided for convenience. Full text of the EBO and Rules Implementing the EBO are available at 
www.sandiego.gov/administration. 

CONTRACTOR EQUAL BENEFITS ORDINANCE CERTIFICATION 
Please indicate your firm's compliance status with the EBO. The City may request supporting documentation. 

lXI I affirm compliance with the EBO because my firm (contractor must select one reason): 

~ Provides equal benefits to spouses and domestic partners. 

D Provides no benefits to spouses or domestic partners. 
D Has no employees. 
D Has collective bargaining agreement(s) in place prior to January 1, 2011, that has not been renewed or expired. 

D I request the City's approval to pay affected employees a cash equivalent in lieu of equal benefits and verifY my 
firm made a reasonable effort but is not able to provide equal benefits upon contract award. I agree to notify 
employees of the availability of a cash equivalent for benefits available to spouses but not domestic partners and 
to continue to make every reasonable effort to extend all available benefits to domestic partners. 

It is unlawful for any contractor to knowingly submit any false information to the City regarding equal benefits or cash equivalent 
associated with the execution, award, amendment, or administration of any contract. [San Diego Municipal Code §22.4307(a)] 

Under penalty of perjury under laws of the State of California, I certifY the above information is true and correct. I further certifY 
that my firm understands the requirements of the Equal Benefits Ordinance and will provide and maintain equal benefits for the 
duration of the contract or pay a cash equivalent if authorized by 

Sewer Pipeline Rehabilitation W -1 
Equal Benefits Ordinance Ce1tification of Compliance 
Volume 2 of2 (Rev. Sept. 2013) 
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BIDDING DOCUMENTS 

LOBBY PROHIBITION, CERTIFICATION AND DISCLOSURE 

In acknowledgment that funds received under this agreement have been provided pursuant to a Federal grant, 
recipient hereby recognizes the prohibitions against lobbying the Federal government with any of these funds. 
Recipient agrees that it shall comply with the laws set forth at 31 U.S.C. § 1352 (1989) and 24 C.P.R. part 87, to wit: 

A. Conditions on use of funds 

Recipient shall not expend any funds received pursuant to this agreement to pay any person to influence an 
officer or employee of Federal agency, a member of Congress, an officer or employee of Congress, or an 
employee of a member of Congress in connection with any of the following Covered Federal actions: 

(1) The awarding of any federal contract 
(2) The making of any Federal grant 
(3) The making of any Federal Loan 
(4) The entering into of any cooperative agreement 
(5) The extension, continuation, renewal, amendment, or modification of any Federal 

contract, grant, loan, or cooperative agreement. 

For purposes of defming the terms of this part of the agreement, the definitions set forth in 24 C.P.R. § 87.105 
are hereby adopted and incorporated herein by reference. 

B. Certification and Disclosure 

Each recipient at every tier under this agreement shall file a certification regarding lobbying, and a Disclosure 
Form-LLL, where required by 24 C.P.R. § 87.110. The certification form and Disclosure Form-LLL are 
attached to this agreement. 

C. Certifications must be filed: 

(1) By any person upon each submission that initiates agency consideration for an award 
of a Federal contract, grant, or cooperative agreement exceeding $1 00,000, or a Federal 
loan or loan guarantee exceeding $150,000. 

(2) Upon receipt by any person of a Federal contract, grant, or cooperative agreement 
exceeding $100,000, or upon receipt of a Federal loan or loan guarantee exceeding 
$150,000. 

(3) By any person who requests or receives from a person referred to in subsections I and 
2 of this paragraph: 
a. A subcontract exceeding $100,000 at any tier under a Federal contract; 
b. A subgrant, contract or subcontract exceeding $100,000 at any tier under a Federal grant; 
c. A contract or subcontract exceeding $100,000 at any tier under a Federal loan exceeding 

$150,000; 
d. A contract or subcontract exceeding $100,000 at any tier under a Federal cooperative 

agreement. 

D. Disclosure Forms-LLL must be filed in every instance when a person applies for, requests, or receives 
Federal appropriations exceeding $100,000 pursuant to a contract, subcontract, grant, subgrant, loan, or 
coopei'ative agreement when such person has paid or expects to pay any sum, in cash or in kind, to influence or 
attempt to influence any officer or employee of an agency, a member of Congress, an officer or employee of 
Congress, or an employee of a member of Congress. Further, Disclosure Form-LLL must be filed by recipients 
at any tier at the end of each calendar quarter in which there occurs any event that requires disclosure or 
materially affects information submitted in prior disclosures. Such events include: 

(1) 1. An increase of $25,000 in the amount paid or expected to be paid for influencing 
or attempting to influence a covered Federal action; 

(2) 2. A change in the person(s) influencing or attempting to influence a covered action; 
(3) 3. A change in the officer(s), employee(s), or member(s) contacted to influence a 

covered action. 

All disclosure Forms-LLL, but not certifications, shall be forwarded from tier to tier until received by the 
principal recipient, which in tum will file them with the appropriate Federal agency. 

··--· ·--· 
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BIDDING DOCUMENTS 

INSTRUCTIONS FOR COMPLETION OF SF-LLL, DISCLOSURE OF LOBBYING 
ACTIVITIES 

This disclosure form shall be completed by the reporting entity, whether subawardee or prime Federal recipient, 
at the initiation or receipt of a covered Federal action, or a material change to a previous filing, pursuant to title 
31 U.S.C. section 1352. The filing of a form is required for each payment or agreement to make payment to any 
lobbying entity for influencing or attempting to influence an officer or employee of any agency, a Member of 
Congress, an officer or employee of Congress, or an employee of a Member of Congress in cmmection with a 
covered Federal action. Use the SF-LLLA Continuation Sheet for additional information if the space on the 
form is inadequate. Complete all items that apply for both the initial filing and material change report. Refer to 
the implementing guidance published by the Office of Management and Budget for additional information. 

1. Identify the type of covered Federal action for which lobbying activity is and/or has been secured to influence the 
outcome of a covered Federal action. 

2. Identify the status of the covered Federal action. 
3. Identify the appropriate classification of this repmt. If this is a follow up report caused by a material change to the 

information previously reported, enter the year and quarter in which the change occurred. Enter the date of the last 
previously submitted report by this reporting entity for this covered Federal action. 

4. Enter the full name, address, city, State and zip code of the reporting entity. Include Congressional District, if 
known. Check the appropriate classification of the reporting entity that designates if it is, or expects to be, a prime 
or subaward recipient. Identify the tier of the subawardee, e.g., the first subawardee of the prime is the 1st tier. 
Subawards include but are not limited to subcontracts, subgrants and contract awards under grants. 

5. If the organization filing there port in item 4 checks "Subawardee," then enter the full name, address, city, State 
and zip code of the prime Federal recipient. Include Congressional District, if known. 

6. Enter the name of the Federal agency making the award or loan commitment. Include at least one organizational 
level below agency name, if known. For example, Depmtment ofTranspmtation, United States Coast Guard. 

7. Enter the Federal program name or description for the covered Federal action (iteml ). If known, enter the full 
Catalog of Federal Domestic Assistance (CFDA) number for grants, cooperative agreements, loans, and loan 
commitments. 

8. Enter the most appropriate Federal identifying number available for the Federal action identified in item 1 (e.g., 
Request for Proposal (RFP) number; Invitation for Bid (IFB) number; grant announcement number; the contract, 
grant, or loan award number; the application/proposal control number assigned by the Federal agency). Include 
prefixes, e.g., "RFP-DE-90-001." 

9. For a covered Federal action where there has been an award or loan commitment by the Federal agency, enter the 
Federal amount of the award/loan conunitment for the prime entity identified in item 4 or 5. 

10. (a) Enter the full name, address, city, State and zip code of the lobbying entity engaged by the reporting entity 
identified in item 4 to influence the covered Federal action. 
(b) Enter the full names of the individual(s) performing services, and include full address if different from 10 (a). 
Enter Last Name, First Name, and Middle Initial (MI). 

11. Enter the amount of compensation paid or reasonably expected to be paid by the reporting entity (item4) to the 
lobbying entity (itemlO). Indicate whether the payment has been made (actual) or will be made (planned). Check 
all boxes that apply. If this is a material change report, enter the cumulative amount of payment made or planned 
to be made. 

12. Check the appropriate box(es). Check all boxes that apply. If payment is made through an in-kind contribution, 
specify the nature and value of the in-kind payment. 

13. Check the appropriate box( es). Check all boxes that apply. If other, specify nature. 
14. Provide a specific and detailed description of the services that the lobbyist has performed, or will be expected to 

petform, and the date(s) of any services rendered. Include all preparatory and related activity, not just time spent in 
actual contact with Federal officials. Identify the Federal official(s) or employee(s) contacted or the officer(s), 
employee(s ), or Member(s) of Congress that were contacted. 

15. Check whether or not a SF-LLLA Continuation Sheet(s) is attached. 

16. The certifying official shall sign and date the form, print his/her name, title, and telephone number. 
According to the Paperwork Reduction Act, as amended, no persons are required to respond to a collection of 
information mless tt displays a valid OMB Control Number. The valia OMB control number for this 
information collection is OMB No. 0348-0046. Public reporting burden for this collection of information is 
estimated to average 30 minutes per response, including time for reviewing instructions, searching existing 
datasources, gathering and maintaining the data needea, and completing and reviewing the collection of 
information. Send comments regarding the burden estimate or any other aspect ofthis collection of information, 
including suggestions for reducmg this burden, to the Office of Management and Budget, Paperwork Reduction 
Project (0348-0046), Washington, DC 20503. 
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BIDDING DOCUMENTS 

DISCLOSURE OF LOBBYING ACTIVITIES Approved by OMB 
Complete this form to disclose lobbying activities pursuant to 31 U.S. C. 1352 

See reverse for ublic burden disclosure 

1. Type of Federal Action: 

0 a. Contract 

2. Status of Federal Action: 

~, a. bid/offer/application 
3. Report Type: 

D a. initial finding 
b. material change a. Grant b. initial award 

0348-0046 

b. Cooperative agreement c. post-award For Material Change Only 
c. Loan 
d. Loan guarantee 
e. Loan insurance 

4. N;,me and Address of Reporting Entity: 
0 Prime D Subawardee 

• , Tier zf known: 
0urfech P\r~lt~U. J.nr;;. 
16~ Sae,.J 9'1. 
t11oi 11i.fM 1 (1\ 'q'l{l'.l..q 
Congressional District, if known: 

6. Federal Department/Agency: 

8. Federal Action Number, if known: 

10. a. Name and Address of Lobbying Entity 
(if individual, last name, first name, M) 

year __ quarter __ _ 
date of last rep01t __ _ 

5. If Reporting Entity in No.4 is a Subawardee, Enter 
Name and Address of Prime: 

Congressional District, if known: 

7. Federal Program Name/Description: 

CFDA Number i a licable: 
9. Award Amount, ifknown: 

$ J., q~p~ ()q~. 0 
b. Individuals Performing Services (including address if 
different from No. lOa) 
(last name, first name, MI): 

(attach Continuation Sheet(s) SF-1114, ifnecessmy) 
11. Amqunt of Payment (check all that apply) 13. Type of Payment (check all that apply) 

$ D actual D planned D a. retainer 

12. Form of Payment (check all that apply) 

D b. one-time lee 
D c. commission 
D d. contingent fee 
D e. deferral 

0 a, ·cash D f. other: specify: _____ _ 
0 b. in-kind: specify: nature ___ _ 

Value ____ _ 

14. Brief Description of Services Performed or to be Performed and Date(s) of Service, Including 
officer(s), 
employee(s), or Member(s), contacted, for Payment indicated in item 11: 

16. lnfonnation requested tlrrough tlus for misauthmized by title 31 U.S.C. 

section 1352. This disclosure of lobbying activities is a material 

representation of fact upon which reliance was placed by the tier above when 

this transaction was made or entered into. TI1is disclostrre is required pursuant 

to 31 U.S.C. 1352. TI1is infonnation will be reported to tl1e Congress semi
annually and will be available for public inspection. Any person who fails to 

file tl1e required disclosure shall be subject to a civil penalty of not less that 

$10,000 and not more tlmn $100,000 for each such failure. 
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BIDDING DOCUMENTS 

DISCLOSURE OF LOBBYING ACTIVITIES Approved by 

CONTINUATION SHEET OMB0348-0046 

Repotting Entity: 
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BIDDING DOCUMENTS 

PROPOSAL (BID) 

The Bidder agrees to the construction of Sewer Pipeline Rehabilitation W-1, for the City of San Diego, in accordance with these contract 
documents for the prices listed below. The Bidder guarantees the Contract Price for a period of 120 days (90 days for federally funded contracts 
and contracts valued at $500,000 or less) from the date ofBid opening to Award of the Contract. The duration of the Contract Price guarantee shall 
be extended by the number of days required for the City to obtain all items necessary to fulfill all conditions precedent e.g., bond and insurance. 

Item Quantity Unit 

COMMON 

1. 1 LS 

2. 1 EA 

3. 1 LS 

4. 1 LS 

5. 1 LS 

6. 1 AL 

7. 40 SF 

8. 5,150 SF 

9. 5,000 SF 

10. 150 CY 

11. 200 LF 

12. 100 SF 

13. 1 LS 

14. 20 CY 

15. 100 TON 

16. 50 TON 

Sewer Pipeline Rehabilitation W-1 
Proposal (BID) 
Volume 2 of2 (Rev. Sept. 2013) 

NAICS 
Payment 
Reference 

524126 2-4.1 

541214 3-3.2.2 

238990 7-9.1.1 

237310 7-10.2.6 

237110 9-3.4.1 

9-3.5 

237310 302-3.4 

237310 302-4.12.4 

237310 302-5.2.1 

237310 302-6.8 

237310 303-5.9 

237310 303-5.9 

237310 306-1.1.6 

237310 306-1.2.1.1 

237310 306-1.5.1 

237110 306-1.6 

Description Unit Price Extension 

BASE BID 

Bonds (Payment and Performance) >< $ t9l}0:~--

Certified Payroll $ f.- $ /.-

Video Recording of Pre-existing Conditions >< $ f, S(J()·-

Traffic Control >< $ /0; O\JO • --

Mobilization >< $ ~~jOVD·, 

Field Orders - Type II >< $238,800.00 

Asphalt Pavement Repair $ 0- $ 320,.... o• 

Rubber Polymer Modified Slurry Type II and 
$ 4.2-2 $ .J/,733. / Striping 

Pavement Restoration Adjacent to Trench $ to.- $ S"O,a['JD.,..... 

Concrete Pavement $ 4so.·- $ tin ,S® . ./ 

Additional Curb & Gutter $ so-- $ !0107..;"0·-

Additional Sidewalk Removal & Replacement $ to.-- $ i, (J[;"Q ·"' 

Trench Shoring >< $ /'tJ1C)TJ0· --

Additional Bedding $ /.- $ 'U)· -

Temporary Resurfacing $ liD·- $ fh()(JO·-

Imported Backfill 1$ -'·-==J~ so .. -
----·---
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Item Quantity I Unit 

17. 1 LS 

18. 1 LS 

19. 1 LS 

SEWER PIPELINE 

20. 21,754 LF 

21. 21,754 LF 

22. 19 EA 

23. 21,754 LF 

24. 8 EA 

25. 120 LF 

26. 4 EA 

27. 19 EA 

28. 2 EA 

29. 1 EA 

SEWER LATERAL 

30. 425 EA 

31. 425 EA 

32. 425 EA 

33. 425 EA 

34. 425 EA 

35. 10 EA 

Sewer Pipeline Rehabilitation W-1 
Proposal (BID) 
Volume 2 of2 (Rev. Sept. 2013) 

NAICS 
Payment 

Reference 

541330 701-13.9.5 

237990 701-13.9.5 

237110 704-4 

237110 306-9.7 

237110 306-9.7 

237110 306-1.6 

237110 500-1.1.9 

237110 500-1.2.7 

237110 500-1.2.7 

237110 306-1.8.6 

237110 500-2.10.2 

237110 306-1.8.6 

237110 306-1.8.6 

237110 500.1.6.6 

237110 500.1.6.6 

237110 500.1.6.6 

237110 500.1.6.6 

237110 500.1.6.6 

237110 500.1.6.6 

BIDDING DOCUMENTS 

Description Unit Price Extension 

Water Pollution Control Program Development >< $ fd.,;o. -

Water Pollution Control Program Implementation :>< $ 2,000 . .;-

Sewage Bypass and Pumping Plan (Diversion Plan) >< $ 5}QOi)/' 

Video Inspecting Pipelines and Culvert for 
$ o.0o $ 131 052.l/O Acceptance 

Cleaning & Video Inspecting Pipelines & Culverts $ t. os;: $ '2-2-l8tff.10 

8" Sewer Main Cleanout Type A $ 3;0UO·- $ S11QtJD.-

Rehabilitate 8-inch Sewer Main $ ~3-~ $ SOU,342 .-

Point Repair for Existing 8-inch Sewer Main $ 3;000 . ..- $ ;1.1-h a--un ..... 
Additional Point Repair for Existing 8-inch Sewer 

$ {r;S. r $ 7, [{'(J(y • / Main 

Manholes (4X3) $ {g)[&) .... $ :t 7, 2{Jr,)' -

Rehabilitate Existing Manhole $ ;L,.loti·- $ 47,~ao·--

Manhole (4X3) with Locking Device $ 7,UJO.~ $ /lf I 1./ f_';fj . _.. 

Manhole Grade Ring, Frame & Cover Replacement $ ,,-zoo-- $ t,t.eo ·-

4-inch Sewer Lateral Cleanout $ ;,wo . -- $ 4~/?1 s (f0 t ..-

Lateral Launch Video $ 7{)-·- $ '2qa]S"o·---

Service Lateral Connection & Sealing $ ~S'b-- $?''' & ~:;~, VV·-

Televising Lateral for Final Acceptance $ Js . ..,.. $ 10,6')!'. .--

Rehabilitate 4-inch Sewer Lateral $ '7fi() . ..-- $ 3:?2.1-fW·--

Lateral Point Repairs $ ~O"'I)O·r $ 3o,OUD·..-

ESTIMATED TOTAL BASE BID: $1,qros, oq .to 
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BIDDING DOCUMENTS 

TOTAL BID PRICE FOR BID (Items 1 through 35 inclusive) amount written in words: . \ 

fL?.J-o rnmw~ FoiJ.;r li~.tndrel ~l;;i£1- flv.e 1hau . ..SaM) {VIN-fvj- Flff'-£_ OoJlac. aV\CI Teti CeYJfs . 
J J 

The Bid shall contain an acknowledgment of receipt of all addenda, the numbers of which shall be filled in on the Bid form. If an addendum or 
addenda has been issued by the City and not noted as being received by the Bidder, this proposal shall be rejected as being non-responsive. The 
following addenda have been received and are acknowledged in this bid: --~'-'--->.c....=~----------------------

The names of all persons interested in the foregoing proposal as principals are as follows: 

DOMINIC J. BURTECH - PRESIDENT & CEO 

JULIE J. BURTECH - EXEC. VICE PRESIDENT 

IMPORTANT NOTICE: If Bidder or other interested person is a corporation, state secretary, treasurer, and manager thereof; if a co-partnership, 
state true name of firm, also names of all individual co-partners composing firm; if Bidder or other interested person is an individual, state first and 
last names in fulL 

Bidder: BURTECH PIPELINE INCORPORATED 

Title: DOMINIC J. BURTECH. PRESIDENT & CEO 

Business Address: 102 SECOND STREET. ENCINITAS. CA 92024 

Place ofBusiness: ENCINITAS, CA 92024 

Place of Residence: ~· • ·· .. · · -~, -· · - -- · ~ 
A ---- 7 

Signature: .1 

Sewer Pipeline Rehabilitation W -1 
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BIDDING DOCUMENTS 

NOTES: 

A. The City shall determine the low Bid based on the Base Bid alone. 

B. Prices and notations shall be in ink or typewritten. All corrections (which have been initiated by the Bidder using erasures, strike out, line out, or 
"white-out") shall be typed or written in with ink adjacent thereto, and shall be initialed in ink by the person signing the bid proposal. 

C. Failure to initial all corrections made in the bidding documents shall cause the Bid to be rejected as non-responsive and ineligible for 
further consideration. 

D. Blank spaces must be filled in, using figures. Bidder's failure to submit a price for any Bid item that requires the Bidder to submit a price 
shall render the Bid non-responsive and shall be cause for its rejection. 

E. Unit prices shall be entered for all unit price items. Unit prices shall not exceed two (2) decimal places. If the Unit prices entered exceed 
two (2) decimal places, the City will only use the first two digits after the decimal points without rounding up or down. 

F. All extensions of the unit prices bid will be subject to verification by the City. In the case of inconsistency or conflict between the product 
of the Quantity x Unit Price and the Extension, the product shall govern. 

G. In the case of inconsistency or conflict, between the sums ofthe Extensions with the estimated total Bid, the sum ofthe Extensions shall 
govern. 

H. Bids shall not contain any recapitulation ofthe Work. Conditional Bids will be rejected as being non-responsive. Alternative proposals 
will not be considered unless called for. 
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BIDDING DOCUMENTS 

LIST OF SUBCONTRACTORS 

In accordance with the requirements provided in the "Subletting and Subcontracting Fair Practices Act", Division 2, Part 1, Chapter 4 of the Public Contract Code, the 
Bidder shall list below the name and address of each Subcontractor who will perform work, labor, render services or specially fabricates and installs a portion [type] of 
the work or improvement, in an amount in excess of0.5% of the Contractor's total Bid. The Bidder shall also list below the portion of the work which will be done by 
each subcontractor under this Contract The Contractor shall list only one Subcontractor for each portion of the Work. The DOLLAR VALUE of the total Bid to be 
performed shall be stated for all subcontractors listed. Failure to comply with this requirement shall result in the Bid being rejected as non-responsive and ineligrole for 
award. The Bidder's attention is directed to the Special Provisions - General; Paragraph 2-3 Subcontracts, which stipulates the percent of the Work to be performed with 
the Bidders' own forces. The Bidder shall list all SLBE, ELBE, DBE, DVBE, MBE, WBE, OBE, SDB, WoSB, HUBZone, and SDVOSB Subcontractors that Bidders 
are seeking recognition towards achieving any mandatory, voluntary, or both subcontracting participation percentages. 

0e~15N-r 

(~.64 rv-a-fO'r 

r opt/a1.1 I fll. ?I&~ (Q·J.~GJO 

WPCP 

)il,~,r!'lj 
Sea\niq 

J 

~ 51]5.00 

t 13 )oqs .crD 

5L8E 

De>f: 

-
CD As appropriate, Bidder shall identifY Subcontractor as one of the following and shall include a valid proof of certification (except for OBE, SLBE and ELBE): 

~ 

Certified Minority Business Enterprise MBE Certified Woman Business Enterprise 
Certified Disadvantaged Business Enterprise DBE Certified Disabled Veteran Business Enterprise 
Other Business Enterprise OBE Certified Emerging Local Business Enterprise 
Certified Small Local Business Enterprise SLBE Small Disadvantaged Business 
Woman-Owned Small Business WoSB HUBZone Business 
Service-Disabled Veteran Owned Small Business SDVOSB 

As appropriate, Bidder shall indicate if Subcontractor is certified by: 
City of San Diego CITY 
California Public Utilities Commission CPUC 
State of California's Department of General Services CADoGS 
State of California CA 

State of California Department of Transportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUB Zone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Bidder will not receive any subcontracting participation percentages ifthe Bidder fails to submit the required proof of certification. 
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BIDDING DOCUMENTS 

LIST OF SUBCONTRACTORS 

In accordance with the requirements provided in the "Subletting and Subcontracting Fair Practices Act", Division 2, Part 1, Chapter 4 of the Public Contract Code, the 
Bidder shall list below the name and address of each Subcontractor who will perform work, labor, render services or specially fabricates and installs a portion [type] of 
the work or improvement, in an amount in excess of 0.5% of the Contractor's total Bid. The Bidder shall also list below the portion of the work which will be done by 
each subcontractor under this Contract The Contractor shall list only one Subcontractor for each portion of the Work. The DOLLAR VALUE of the total Bid to be 
performed shall be stated for all subcontractors listed. Failure to comply with this requirement shall result in the Bid being rejected as non-responsive and ineligible for 

· award. The Bidder's attention is directed to the Special Provisions- General; Paragraph 2-3 Subcontracts, which stipulates the percent of the Work to be performed with 
the Bidders' own forces. The Bidder shall list all SLBE, ELBE, DBE, DVBE, MBE, WBE, OBE, SDB, W oSB, HUBZone, and SDVOSB Subcontractors that Bidders 
are seeking recognition towards achievi11g any mandatory, voluntary, or both subcontracting participation percentages. 

~Jtrudvv 
~w'-er I rnHs I 4 r;, o?rO. av 
-

CJ-r,~fn..!t-/vr I $(,1\fi) I I ' 
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-, 
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~~<Ji'..tt 

(j) As appropriate, Bidder shall identifY Subcontractor as one of the following and shall include a valid proof of certification (except for OBE, SLBE and ELBE): 

Certified Minority Business Enterprise IvlBE Certified Woman Business Enterprise WBE 
Certified Disadvantaged Business Enterprise DBE Certified Disabled Veteran Business Enterprise DVBE 
Other Business Enterprise OBE Certified Emerging Local Business Enterprise ELBE 
Certified Small Local Business Enterprise SLBE Small Disadvantaged Business SDB 
Woman-Owned Small Business WoSB HUBZone Business HUBZone 
Service-Disabled Veteran Owned Small Business SDVOSB 

Q) As appropriate, Bidder shall indicate if Subcontractor is certified by: 
City of San Diego CITY State of Califomia Department ofT ransportation CAL TRANS 
Califomia Public Utilities Commission CPUC San Diego Regional Minority Supplier Diversity Council SRMSDC 
State of California's Department of General Services CADoGS City of Los Angeles LA 
State of Califomia CA U.S. Small Business Administration SBA 

The Bidder will not receive any subcontracting participation percentages if the Bidder fails to submit the required proof of certification. 
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BIDDING DOCUMENTS 

N.AJ.\fED EQUIPMENT/MATERIAL SUPPLIER LIST 
The Bidder seeking the recognition of equipment, materials, or supplies obtained from Suppliers towards achieving any mandatory, voluntary, or both subcontracting 
participation percentages shall list the Supplier(s) on the Named Equipment/Material Supplier List. The Named Equipment/Material Supplier List, at a minimum, shall 
have the name, locations (City) and the DOLLAR VALUE of the Suppliers. The Bidder will be credited up to 60% of the amount to be paid to the Suppliers for such 
materials and supplies unless vendor manufactures or substantially alters materials and supplies in which case 100% will be credited. The Bidder is to indicate (Yes/No) 
whether listed firm is a supplier or manufacturer. In calculating the subcontractor participation percentages, vendors/suppliers will receive 60% credit of the listed 
DOLLAR VALUE, whereas manufacturers will receive 100% credit If no indication provided, listed fum will be credited at 60% of the listed dollar value for purposes of 
calculating the Subcontractor Participation Percentage, Suppliers will receive 60% credit of the listed DOLLAR VALUE, whereas manufacturers will receive 100% credit 
If no indication provided, listed fum will be credited at 60% of the listed DOLLAR VALUE for purposes of calculating the subcontractor participation percentages. 

'(} 1\ 8~ [S(:,OS i.je;- ~A Pt?>t CU0P I 
c Ali~-Ahl..\ 

CD As appropriate, Bidder shall idenmy Vendor/Supplier as one of the following and shall include a valid proof of certification (except for OBE, SLBE and ELBE): 

Certified Minority Business Enterprise MBE Certified Woman Business Enterprise WBE 
Certified Disadvantaged Business Enterprise DBE Certified Disabled Veteran Business Enterprise DVBE 
Other Business Enterprise OBE Certified Emerging Local Business Enterprise ELBE 
Certified Small Local Business Enterprise SLBE Small Disadvantaged Business SDB 
Woman-Owned Small Business WoSB HUBZone Business HUBZone 
Service-Disabled Veteran Owned Small Business SDVOSB 

(?) As appropriate, Bidder shall indicate ifVendor/Supplier is certified by: 

City of San Diego CITY State of California Department of Transportation CAL TRANS 
California Pubfic Utilities Commission CPUC San Diego Regional Minority Supplier Diversity Council SRMSDC 
State of California's Department of General Services CADoGS City of Los Angeles LA 
State of California CA U.S. Small Business Administration SBA 

The Bidder will not receive any subcontracting participation percentages if the Bidder fails to submit the required proof of certification. 
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BJDDJNG POCJ!MENTS 

OMB Control No.: 
Approved; 
App:rov a1 Exp!ron: 

:2090-003(1 
08/13/2013 
08/31/20.t.5 

D~sGidvanbgcd Business Enturprise (J)RE) Program 
OB:E Subcontrnctor Pcrform:a~ce Form 

thls form is intended to C(I,P!Ul'e tht>: DEE 1 r.;ubcontractor's ·" description of work to be perfonned and the price 
of the wor.l>. ~u,bmittod to the pr.\me contractor. An EPA Financial AsslstanG~ A.g.r(!;cment Roojpiamt o1ust ro;:quire 
itm prime contractor to have its DBE subcontractors ccmplotc this form and inclw:la all compl~>~t.ed forms La rho 
pri:m.e contrac[ors bid or prt;>potsal package, 

Project N'~me 

sewer Pipeline Rehabilitation W-1 
Point of Contact 

Prime Conr.ractL~r Name rl;lsw.ing/Punding Entlzy: 
BURTECH PIPELJNE INCORPORATED C(A)S:Rf ( E:P~ _____ ____, 

Contract Item Number ,()~scription of Work Smblitltted tu the rrime 
Contractor Kovolving ConstrU\'JtiOtl, Services, 

Price ofWork 
S«bmitted to the 

E ui mcnt or Su li~ 

DM, Certified~~;~~ ) ·-SBA 
.h--Othlln';~ 

J.v.h:cJ;!l/o:x:ceeds EPA certifl('<~~,t\on standard::>? 
.:L. YES ; _NO : ~ Unlmow». 

I/ 

1 /1. I:l.BR In 11 Dl1.1adv~nt~ged, Minority, Qr w~:~mn.u mu~lnoss Bll.Nrprise Lhul hua ba~n certlflcd by an cnti~ t~0\11 whJoll EPA acg~pts 
conifications ~s t!escrib~cl in•~O ~lF'Q 33,204-33.20.5 or uertiflcd by EPA. EM ~Gccpts certlficatiotlS ,!)•om ontllles lhnt mtlct or ~~o,:od P-PA 
cer0£i~tlikm Rt.o.~d~:~rds M d~SOI'ibed ill. 40 CFR 33,202, 

2 Subc:onlructor i~ dlll'll'lod nn n eompuny, finn, joint vcntur~:, or ind/vlduol who enters into ((IJ ~~~~~~~menl with n aontrnotor t~ provide 
p~rvloo~ pur~1.1~ntro an EPA award affinanGial MsiOI~M~. 

Sewer Pi,\)elirt¢ Roha.bilit.P.tion W~l 20 I Page 
EPA FORM 6100-3- DBE SLtbCOntraoto.~ Perfo.tmal'lcl!l Form 
Volume 2 of2 (R.ov. Sept. 20l3) · 

01/07/2014 TUE 16:51 [TX/RX NO 69521 liZJ005 
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.JUD.l!lNG DOCUMENTS 

.a ErlA unltod staJQR 0 rJ'"\~~~~~11\~nl~l Proleellon 

O'IVIB Control No,: 
A)7provc:d: 
Approval J::xplres: 

.'2.090"0030 
08/13/ZO 'I 3 
08/31/2015 

Disadvnnt~gf!d Business Xi.;ntcrprise (l)BE) Progr~:~m DBE 
Subcontractor Perform:lnco Fonn 

1 certify under pen~)ty of perjury that th!il fG.r:~oing stat~ments are true and cor.r~cl.. Sign.ing this fotm docs not 
s~g.l'l-i:l.'y a commitment to util\~s tho subconl'n'lctors !l.~ovo, 1 am awar'il of that in the eve.o.t pf a replac~;~m.ent. of a 
subcontractor, r wm adhere to the rep!ao(;!tl1E:.Ut requirements S(::t fon:h in 40 CFR Pm:t 33 Section 33.30:2 (c). 

Prime C()otrl\otor Signature Print N>\mc 

DOMINIC J. BURTECH 

Onte 

Print Nnm~ 

Title 

The public reporting m.nd. r~cordkeeping burden for thls ooll~tl!:lon of Information is estlt'!'!il\lbd to average three(;!) hi)Ul'S per 

~o~ponso. Send comments on the Agoncy!~ 11e~d for thi~ information, th~ M<'lUl'M:Y O'l; th,: provid,.;d b1.1td~n estimates, and 

any suggiistcd mc:tl:lodll J'o~ minimizing respondent bvnlen1 j,!l.olucllng through the use o:Ffwtomatcd collection ter:hn,qut.ls to 

lhe Director, Collection Stmi;1=g;ir.~ ))(vision, U.S. Envirorunental Prottbotion Agency (2822T), 1200 Pennsylvunia AvG., 

NW, Washington, D.C. 20460. Include th~ QMB control number In rul:y tJtlrri!lspondcncc, Do not S\'Jllcl tl)e ~ompleted form 

to this f~ddrcM, 

Sew¢r PipB!ine RehabW.tl\l.tiOI::I w~ l 211 Page 
EPA FORM 6100-3 - DBE Subcontractor Pcrfom1a.nce Form 
Volume 2 of2 (Rev. Sept. 2013) 

01/07/2014 TUB 16:51 [TX/RX NO 6952] (4] 006 
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BUSINESS ENTERPRISE CERTIFICi-\TE 

J3AKER1S CONCRETE CUTTii\fG 
559.CALLE DE CRISTO 

SAN M@.COS, CA 92069 

Owner: l'liARY BAKER 

Business Structure: CORPORATION 

STATE WOMfu'i BUSINESS ENTERPRISE 

-_,_, ~~~-_l,. ~=~ f'; ._,~ - -
Tbis .:ertificate acknowledg-es that said fum :is ~proved by tq~ ~:alilii;r_.¢~-Dep~nim-ent ofTranspnrtatioll,JlS -a S~ate :i\>Iinority :Business Enterprise or State-Women Business 
Enterprise (or insnme cas-es both) in accordance-with As~:rij.i:;ly ~ill Number 486,_9l~XJ!e! 1329 and ili~f\;ii'ltf!l~~ Public Code, Cbapter2.5 {commencing 
-with Secfion 2050), for tbe follo'l'!ing NAICS £odes: :.;,. :," ~'-: :, ~- :t. ;: _- ~:: · _•{_;? -~ · 

. .~:-;....::;.::' 

* 23891(} Site Preparation C{JD1IactQrs --~ -~~""" / 

* .Indicates primary NAICS code 

CER'ITFYJNG AGENCY: 
DEPARTMENT OF TRANSPORTATION 
1823 I4IH STREET, MS 79 
SACRAMENTO, CA 95814 0000 
(916) 324-1700 
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. :BIDDING DOCUMENTS 

b:rvrB:oontrol.No.: 2090~003.0 
·OB!t3/20D 
08/3 i/2.0 i 5 

Approv~d: 
Appi·:Ovi\l.Expu·:e~' 

Disadvantage~ Bus~Q.es~ll·hterprise (DBE) Progr!lm 
DBE SubcoP.tr:.actor Performance F<>rm 

Thi~fonn is tntend~d ·~o: Cli\p.tur~ the<DBE: l St(b.ccntJ,~~c~ofs 2 .description ofwO.r!9 to: b.t: pi;rfc;i.tip'ed and tl'te piice 
ofthe wo1·k subn'ittted to :the px'ime contractor. An.E:ElA. Financial Assistance Agn::erneri:t R¢dpient blUSt.requi,!:e 
its prune contractor to have its D:BE subc6nttactors complete this ·fonn and iriclude: all eofrijJl~te¢r fci;ii:iis in th(;l 
pr1me contractors -bid 61· pi'ci).)oSI~l ;Package: 

S\i\icol1ttactor :({an1e ;?1;ojectName 

APPfAI'-1 Sewer :plpelirle Rehabilit\ltion W'-1 
Bid I J?toposal.l1 o, 

.K-14-5964~DB8-3..,A 

Ad<#'e~s 6( et~ Cf4-,( N ::DA f{t?A."J:>. 
c:'L Sd"'i./:ltJ•A··.~<tT~ .· c··'A e>~./<t>r~>.:,.? . . 1~ : · u f-..J n f\1 ~_.;..-I I""'\. '('I .'{).V .~ 

Point of Contact · ~:... 

telephone No. · · · • Email Address · · · · · · 

tsto) {l->'1 ~CJttoz ... r:(!Jfl?jk&pr-er"'eY·qt-qat(-~ t~b&'"Y1 
· P'tiine Contractor Ninne 

8URTECH PIPELINE INCORPORATED 
~ . . . 

Conil·act ].teitJ Number· .· .. ·.. . DescriptLon tif Work. SU:bmitteo :to th~ Prime Price ofWot.k 
• co.nt~a~tQt lnv(}Iying Ci;>onstr~u~tionl · serviCes, subxn1tt$d to the 
.. EJtil!Pm~n:tor Supplies · •r.iim?.Coiitra,etqr: 

17 

·I A D.BE is a>Disal:jvan\il&e•d. Minority, ill' W~tnan Busin.«s~ Bl1t%~l:ise 'that: has ~~en c:et'tified ~Y. aft eiltity front Which .EPA accepts 
certificati<:>ns 2sdes~rib~d iilAO:CfQ'3:3,294-33.2{)5 or. cMtified by. EPA. EPA.l!.;:c(!pt~.perlificatioJl~<from eti@es th!ttmeet or. exce.ed EPA 
certification standarqs f\S:~~~ribe~ in 40.CFR33.;2;0~; 

1 Slibc<)tjtractor i~ \lefined. as !\',com\)any,.finn, join.t ve!fl;tlr.e, or·:ini:li:v:idual .who .ent~rs irtto::.ail ~gre!i1t1ent w.iih a contn1ctor.to provide 
.seryi¢es·~ursuant t6 an.EPAiiward.of fimiiJcJiihssistanc.o, . . . 

·-----~---.--. ... -.- . . . . . ·.·.~-:-,...:._~.:....; ... _--:,, ____ ._ ... _:.,:...:.-..-__._._ ... ~---:-"':'..,..-"":'-.. ~. -.·.~~~----·...:_·_ .. _._. 
SeWel' :J:>ipeline'Reh:i:bilitation:W'-1 20..I·l?,qge 
EPA FORM 6100-3 • DBE Siibco:ntfactor :Perfonnal)¢e Fotiil 
Volume2:of.2(Rev .. Sept. 2'0.13} 

12/16/2013 MON 09:29 [TX/RX NO 6801] 14J004 
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.tiE. :[)J\ Unlled:Siites . . 0 rM ~n,vr,onmentat)'rotectlon 
.. . . . . . AQency 

BH1DING DOClJMENTS 

.O.lvtB CoritroJ No.: 
Apprci'v.r¢d: 
Appro vat Expirt1s: 

Page 5/11 

2o9o-ob3o 
08i13/20i3 
08/31i20l5 

:Oisadvant~~d .BU.~Ine~s .#)ilte),prise. (DBE) J?rogt<4»l PEE 
Subcl:nJ-tl'actQr Pel'for:n1:u1ce Fotm · 

X ~;:ettif.y undflr pefl!ll~y ·of pe~j'ury th,;:it.th~ fi:\rgoillg st~temertt\; ~I;~ t.rue ?11-Q oqn·ect ~~gning tb:is fonn does not 
sign.ify ii· cornri:ritrn~ntt\f uHllze the. $\ibtQJitracto~:s above, I :a1i1 awm·e of that ill the ev<bttt of a replacement ofa 
suhconti·actor, I WiH adhere to th~ i:t\phi.c.¢ltne11trequ:irements s.et fort:li in 4o CFR.Pari: 33 Section 3 3;3 02(c ): 

( 

suhco.ntractor S:ignature 

~ 
.. 

< 

I ...... ~
e;· , --·r-.... .... :: .~.,J'It ••• . . . 

. .. . . 

DOMINIC J, BURTECH 

Date 

)):ate 

l l··:·z. ·v .. ,, .. ..-:?. ···>t_· ·?~·~· .?: . . . ..... ..J. .. ·. <.::-.~· ~ . . . . 

T'he public.reportlhg and reeordkeepirlgburdeli :fot.this collectlon.oflnformaiion is estimated.tci averag(! th;ree (3) howfs per 

response. Send.comments on ihe A.gency~s n(ledfbr (hi~ ini~lrma(ion, th~ Mcwa~y.b~- t~te ~1-ovided biirdcn a:Stimates~ ani! 

aliy stigge~ted·tnetl~ods·for·minfn1i:;;;Jpg•tespo.ndent•butdeh, Indudil)g;through theuseo·f automated' col1ectiontedmiq~ICSto 

the Director, Coll~ction Stni.tegies Di-visl6n. U.S.; Envi~onm~ntill I'toteoU6fl. AgencY (Z82?Tl; 120Q Pe[Jrisylvatiia Ave., 
NV:/~ Wa.'lhington,, D,C. ?046,Q. Diclu!:\ef)ie OMB contrdinuniber in any corr.espomience. Do not send the compkted foJ:m 

. to this· a,44ress. 

;s~w;;Ptp~fui~ R:~t~~~i)imtidU.:w-t ·~~~-~·-~-~-~·~-. -.-.. ~-. -. · ~.-~ .. · -~----.,-c.~---·21[~;; 
E'P A FORM 6100~3 • J)BE Sub~ontr:actoi' l?erfof:r(li)ll,ce .Fq1m 
Vo.hu:ne 2 of2 (Rev: sept 2(H3) 

12/16/2013 ~fON 09:29 [TX/RX NO 6801) I4J 005 
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Page 9/11 

BAY AI~J;;,\ 1~.<\HD 'l'RANSIT ~!f.S·r~.tl(;'T (BA~~·-r~ 
oJ?&iC!nifi CiVlL· RHl.flTS 
300 LAl'(.I;.SIPr: D RT\(l::~, l i5 rH Ft (\()Jl 
0;\KL/('NI!; CA ()46 !2 

Ph'6i1c· 
!(i\t Jir,\~ 
Fe\~.: 
ns 

I·, 

/\ppi~n t:BE SWPP,P's. 
·xicolelV(J(opre-k 
57go.ohr1ihi RoB.d 
r··1 c• 1. · · · i'" ·~. 9: ·•gi)-'· c ·,){)<1l'aJ,'ltt, '- /i .. ' "!-, \ ·,i 

\V~;; arc ple~fl-$Cd to adv{s~ yo11 1~1al r:'}fter c~lrefii.l r\::\d:e""' t!f your qpplh::atipn .::Ln(i Stlpporting 
dp¢Utll¢ntation, the Bay· i\.r¢a. Rapi!J, 1'riltliiit Pitm:k~ UlART) ha$ detennined that yol;l.!' fitni rnet'ts 
the eHgibilit)' $nti;J;dar(;i~ tel he ce1;tified as a Disa'-1-vant~;~gcd B1~~i;t:11?~S Emen::rris~ (DBE'J m:; r¢qHh't:~1 
lihdct thi~ t).S,. D!:<pa:rtineli:l ()f l"t'M1sti('lHbti(i1) (U:$~ pcrn Regi.1l8ti6n 49 CFR P<iit :26, i\s cin:iertde:d. 

,\1'.(\;lCS Co.dt>.s 
541620 

'Your DBt c~rtiiic~Hti<riJ .is goqd for f\xe years from the date .M this letter itnd apt1li<:!A nnly i()r th<: 
ltbove e<ldcs. An,;/ udd(tk1li;s t~iid te-vi:;,{(ltJS !'i.lust ho slibrn.iti:ed to the B<\~· /\xea l:Z'tJ:iid 'l}at1sitJ)isr.d~~t' 
.n;AJ~'l) fe>.r, ;;tppt:oval. · · 

i\i:!ar ihei· t!:ild d' io\i.i· i1vc-y(!ar c.:;:r-tifi.;.~,ni;;I;~ peri<-"id, yo\:.l,r ::irifir.:~ f'il~ \\'til b¢ r~vie'-\·~~J h~ t~re\<.'.'T t:o 
i1S¢¢rtiin: ctmJ;fnu~d DBE ·certiti:catil)i1 st;:itus; Y<:.itY "~iU h<:~ ;nqtii1e~:.1 pf the .p~nding :DBE .sfl.tt~t.:.:; 
n~':knv and' <'lny. do¢\iineniatkiri.UI)d;lt¢;,q !~e¢t...,SSU,l'Y.S~'-·.cral ""'C(;ks.p:riorto·the·rene;.val tbt d~i1e. 

... .: .. : .... _,_, .. ~ ... 

12/16/2013 MON 09:29 [TX/RX NO 6801] [4]009 
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•' ' 

Pag,e J.. 
AJ:~pi<tn tUbE S\\/ppp·s 
/(jjtil '!.), 201'0 

Page 10/11 

'th8 Rt~guhvions itls<) i'~\q\i1tc anr1w1T \ipdate~. dud1ig thL· Jiv¢-)·'eat ~i('.r,i~)d, 1n order !(} ussutb 
c.ontiriti:it'tg: l)BE fltrtttl:S:, }'CiU must ~uhrnif annlli:rlly 4 No ChapgG D~daratl6ii lt'rrn: ("X·h);;.~h \vlll t~~ 
s.citt .. t<'l you), alon;g "vith supp6tt:ii1g d<1tntn\;pt~tion. B.as"'d t)ll y·otlt arini.J£1:)' S\lbrribsion that l·iu 

chnr1g~ :~iLO\\'HGrt;;hip iu1d coiltJ\11 ht~$ qccmTed,. or if ~hanges ha'./e. oc:t:Ltrred:, they do nqt o.D~'t:t your 
nnn'~ DirE stai"idJi)g, th~: Dl~f~ c~rtitl.;;;(il.tion ofY<>i.n' flthi '·Y1H C(it\tirt'U€: until \l~e end of yotlr (J.\.·c
yea~· ~:ert1JJ~;:ation pe.riod, 

Also,.~hCilrh1 at:J.Y chru1ger; occur that could n:Jed you,r c~nti!'ic.axion stat\.'\:~ j;;d<,1~: t<) .:rec:~;~ipt pfth~~ DtlF 
Pt~(~]anltion, such tis dn\:J~g~~~ i.ri )'{}lit' fi.rni's llt'i:itle', b\ish'l.essh.l'lt,tlh~g addreSS; O'WJ:H;trship; 
man~<gtn1crit ()r coi'l.ttol, or .i~1ilure tu: n1tiet the· <i\;_ptktibk huSil1~Ss size standaids 01 pci~sor~ill il~~t 
\i~·mih smn~~~rd~ please ·11offf:{ bi:c hith'H~diatdy: [)BE ·certifii~atkin is ill:Jbj~~cf. tc:i re::;:it'i\· ai t;~:py tin'te. 
failurv-:. t-o s1il'Hr.iii ,fbn'ns ~1t1d/or d;dt!g<:' ofint(>rm;;tticln \~111 b\~ det:tncd ~~ f<lirllt't'f to .cc,t>p~.rote; u:nder 
<"' n' :·. · ·":f6' .,. ('\(\ ,· f~ t·1· ;, 'R)' "". J' ,.:•: ' . ,,>.c.(.tJOn.;. · .. , l., .1 0. .lc ... t;,gU,.:ctdO:!l;; .• 

\:'oti ~houki krx~nv that o.ll ti,S. Dot· r~;;q,~•cr.\t~; ig Cdif<wnla vifU bc:ol1or y6ut DX1:F ccr\il'ication 
.;;taws if your fttn1 is -G¢rtified by i\ill..!: on.;~.-,"f l:i1;;: ('\,IC{' <<:n'tifyfng ii!;,SI:~n(:it~sdist(d below.: 

!i' 

:lll 

CaUfbrrxi~tl)I$:PartmctJt ofTnuiSt(rciM~th)n (<:nhrans) 
Cctltl'4il Contra Cost::! Transit lq.Jtht\rhy {cC:~CT/\) 
CJtY of Fresno 
City of Lo~i Angeks 
L,os /J.:ng0]c.s (<)l:ii'1ty Metrup~)i\i:an Tramrx!dafion /\tith(;rit)' (l>i:fETRO) 
Orang2 Ci:'m:iit)! trao.:$I1~ili("ttnnAtithority (OCT/\) 
Sari Dicj_j~l .l\~1;1i1.ty 'R~gi(W.!2il Airport Authrn·it;:· 
S{tii ~·ra:rit:iS¢0 L{ay /\r~:a Rapid ''Cn.insit I)l:;;tritt (i:3.Ah:T) 
Satr Frands¢0 1i!ter.nq.ti:on;ti ./\irp<:ni. · ·. 
S~.'ii. f''t·iui'C;is;;\q ·~~1tn:tidpai 'frar~st?.ort~i.tiQri Age~v;)' (SJ!<'\1IA} 
Sai1 J~;,L~teb. C:o.u!l:t)' Tra.nsi\ pi~tricf (St".n;"Fr~n~;:),:f\;flit1SJ:J~~ Cm~ridor Joii1t .l?O'"(cn,; :~oard 1)1-'I.:(i 
San.t~ Cla.rt\ V Hlfey Tr!:1p$pqrtafi on. Auth<idty (VtA) · 
Yoln CounJ); ntm$pf)rl&ttion !Jisttict l)'\1tubus) 

C\;mJ;tlHulations, ::md thMk ynn f(H ~·lour i~it¢t·c:;r})1tlJi;; t)I3E 1~mgrrti1J. l ,,/ish you every bwiim:ss 
sue .cess i~nd. hi.t)k rQi:'l.\o'Et'l'Q HJhe<rrlng thim yoii 1fT m~r)' b~ t:ifaiiy <'l~i$)s~?;nce t(1\'(i\l iii this \'(~Uard-. . ·:-- . . ... . . . ...... 

·~hic-er:e.!~~t\· 

, /j{, ,fh~_dL 111 ~v · ... ~.· .· 
Ruby Srt1\£h · 

'· 
Senior Civil ls.igh~>? Offi.cer 

12/16/2013 MON 09:29 [TX/RX NO 6801] @1010 
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··-------------------------------------. 
i21d12013 14:01 FAX 17606342415 BURTECH 14! 003/007 

BIDDING DOCUMENTS 

OMB Control No.: 
Approved: 
Approval 1\xpires: 

2090-0030 
08/13/2013 
08/31/2015 

A EA~Unlted Sretoa 
,.,~ Environmental Prot!IC!ion 
" Agency 

Disadvantaged Business Ent.;:rprisc (DBE) Program 
DBE Subcontractor Performance Form 

This form is intended to capture the DBE 1 subcontractor's 2 description of work to be performed and the price 
ofthe work submitted to the prime'contractor. An EPA Financial Assistance Agreement Recipient must require 
its prime contractor to have its Dl3E subcontractors complete this fonn and include all completed fom1s in the 
prime contractors bid or proposal package. · 

Subcontractor Name Project Name 

" L,~~~n· 
Bid I Proposal No. 

~c_ Sewer Pipeline Rehabilitation W~1 
A .istance Agreement lD No. (if known). Point of Cont."tct 

K-14u5964-D BB-3~A 

Address 

Telephone No. Email Address 

71'1---l.o30- b3 I 
Prime Conn:actor Name 

BURTECH PIPELINE INCORPORATED 

Contract Item Number Description of Worli< Sl1bmitted to the Prime Price ofWork 
Contractor Invol-ving Construction, Services, Submitted to the 
E ui ment or Su ) lies Prime Contractor 

DBE Certified By~ ~DOT : _SEA 
Other:---~---

Meets/exceeds EPA certification standards'! 
_ YES : _NO : .f:::"Unknown 

1 A DBE is a Disadvantaged, Minority, or Womun Business Enterprise that has bo~Jl C¢rtlfied by an entity from which EPA accepts 
ccrtlti\latlons as described in 40 CFG 33.204-33.lQ5 or cortified by EPA. Et'A ucc~pts certifications ti'om cntitie; that meet or exceed EPA 
certificiltion stundlll'dlll..$ described in 40 CFR 33.202. 

2 Subcontrnclor is defined a; a company, firm, joint venlure, or individual who enters into an agreement with a contractor to provide 
services pursuant to an EPA award of finllllcinl a~~istanoe. 

EPA. FORM ~lQI).;I (DBE Subcontr-.W<)r l'•rlurmlln<~ FQI'TI!) 

Sewer Pipeline Rehabilitation W • l 
EPA FORM 6100"3 • DBE Subcontractor Perfonnance Fonn 
Volume 2 of2 (Rev. Sept. 2013) 

.. 
20 I Page 
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'12/12i20l3 14:01 FAX 17606~42415 BURTECH l4l 004/007 

BIDDING DOCUMENTS 

l\ EA~A UnltedStatel 0 1'\ ~~~~~mental ProtactiM 

OMB Control No.: 
Approved: 
Approval Expires: 

2090-0030 
08/13/2013 
08/31/2015 

Disadvantaged Businerss Enterp•·ise (DBE) Program DBE 
Subcontractor Performance Form 

I cc:rtiJy under penalty of perjury that the forgoing statements are true and corr~;Jct. Signing this fonn does not 
signify a commitment to utilize the subcontractors above. I am aware ofthat in the event of a replacement of a 
subcontractor, I will adhere to the replacement requirements set forth in 40 CFR Part 33 Section 33.302 (c) . 

.. 

Prime Contractor Signotur~; Print Nam41 

,_/ ---~ ;; ~. 7 DOMINIC J. BURTECH 

Ae / Date 
" 

~SID~ CEO f/q /IL{ 

/ 
Subcoutra.;:tor Signature Pri11tName 

d~r7<,_;_l~ 
~ 

)u-?d~ L !-/e; sl E>r 
" --- Title Dnte 

Pr.-.s:· ld...-16:.. ~;;:;;)_cJJ?-, 

The public reportin)il and rccordkeeping burden for this collection of informatiOil is estimated to averf;ge three (3) hours per 

response. Send comments on the Agency's need for this information, the accuracy of thu provided burden estimates, and 

any suggested methods for minimizing respondent burden, including through the use of automated collection techniques to 

the Director, Collection Strategies Division. U.S. Enviroruncntal Protection Agency (2X22T), 1200 Pennsylvtlniu. Ave., 

NW, Washington, D.C. 20460. Include the OMB control number in any correspondence. Do not send the completed form 

to this address. 

EPA FORM GJOO.S (DUE SuhcQIItrnc,.tor Pctfornulllce FOI'lll) 

Sewer P1pelim:: Rehabilitation W-1 
EPA FORM 6100·3- DBB Subcontractor Performance Fo1m 
Volume 2 of:2 (Rev. Sept. 2013) 

21 I Page 



CALIFORNIA UNIFIED CERTIFICATION PROGRAM 
DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE 

PIPE LINING SUPPLY 
2970 E. LA PALMA A VENUE, SUITE J 

ANAHEIM:, CA 92806 

Owner: LINDA HEISLER 

Business Structure: SOLE PROPRIETORSHIP 

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by 
the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the foHowing NAICS codeg: 

NAICS Code(s) *indicates primary NAICS code 

* 423390 Other Construction Material Merchant Wholesalers 

423990 Other Miscellaneous Durable Goods Merchant Wholesalers 

Work Category Code(s) 

F5090 MISC DUR..ABLE GOODS 

Licenses 

CERTIFYING AGENCY: 

DEPARTMENT OF TRANSPORTATION 
1823 14ffi STREET, MS 79 
SACRAMENTO, CA 95811 0000 
(916) 324-1700 

424690 Other Chemical and Allied Products Merchant Wholesalers 

F5160 CHEMICALS & ALLIED PRODUCTS 

UCP Firm Nutriber : 34755 

-~ ~ May!S,2009 

It is CUCP's policy and objective to promote md 111aintain a level playing rteld for DBEs in California on Federal-aid contracts.. We ensure 
nondiscrimination in the award and administration ofU.S. DOT assisted contracb baed on the requirements of 49 CFR Parts 21 and 26. 



. BIDDING DOCUMENTS 

OMB Control No.: 2090~0030 

08/13/2013 
' 08/31/2015 

Approved: 

h EA~Unlted Stales 
Approval Exp~es: 

"~ Environmental Protecllon 
' ' Agency 

Disadvantaged Business Enterprise (DBE) Program 
DBE Subcontractor Performance Form 

This form is intended to capture the DBE 1 subcontractor.'s 2 description of work to be performed and the price 
of the work submitted to the prime contractor. An EPA Financial Assistance Agreement Recipient must require 
its prime contractor to have its DBE subcontractors complete this form and include all completed forms in the 
prime contractors bid or proposal package. · 

Subcontractor Name Project Name 

H\)dsovt COQtt~1- \X\~ Sewer Pipeline Rehabilitation W~1 
Bid I Proposal No. Assistance Agreement ID No. (if known) Point of Contact 

K-14-5964-DBB-3-A 

Address 

1'0 -rot l\ 1-
1 

E I Coj t)'(L CA: ~d--O'Jvd--

Telephone No. Email Address 

:c0(q) 4if:l .. u4t.t bob @ fwdsort Stt ~+t ~ · CDYM 
Prime Contractor Name Issumg/Funding Entity: 

BURT.ECH PIPELINE INCORPORATED CW~}?.f: /6P'A 

Contract Item Number Description of Work Submitted to the Prime Price of Work 
Contractor Involving Construction, Services, Submitted to the 
Equ!J:!ment or Supplies Prime Contractor 

4~1/1 
!fct ffl c &l+ro \ ~ ~dn~ 

1t s, &(J{). oV 

. 

. 
DBE Certified By: .2{, DOT :_SBA Meets/exceeds EPA certification standards? 

--Other: vYES: __ NO : - Unlmown 

1 A DBE is a Disadvantaged, Minority; or Womati Business Enterprise that has been certified by an entity from which EPA accepts 
certifications as described in 40 CFG 33.204·33 .205 or certified by EPA. EPA accepts certifications from entities that meet or exce.ed EPA 
certification standards as described in 40 CFR 33.202. 

2 Subcontractor is defined as a company, firm, joint venture, or individual who enters into an agreement with a contractor to provide 
services pursuant to an EPA award of financial assistance. 

EPA FORM 6100·3 (DBE Subcontrnctor Performonco Form) 

Sewer Pipeline Rehabilitation W ·1 , . . . , . 
EPA FORM 6100-3 - DBE Subcontractor Performance Form 
Volume 2 of2 {Rev. Sept. 20 13) 

20 I Page 



ft EA~ United States 
't..~ Environmental Prolecilon 
'' Agency 

BIDDING DOCUMENTS 

OMB Control No.: 
Approved: 
Approval Expires: 

2090-0030 
08/13/2013 
08/31/2015 

Disadvantaged Business Enterprise (DBE) Program DBE 
Subcontractor Performance Form 

I certify under penalty of perjury that the forgoing statements are tme and correct. Signing this form does not 
signify a commitment to utilize the subcontractors above. I am aware of that in the event of a replacement of a 
subcontractor, I will adhere to the replacement requirements set fmih in 40 CPR Part 33 Section 33.302 (c). 

Prime Contractor Signature Print Name 

.J /) ~ DOMINIC J. BURTECH. 

~le / Date 

rsiDrCEO 1/ctj!lf 

L 
$~contractor Signature Print Name 

") /,.-'; ;;~'// 'fub fi~~DIS+ L .(1' 
/ ~i;7~ y/ 

( <~·· 

Title Date 

\J \ Ct · ?r-ts ·1 d evtt- Tavw~ C1 ' d-D llf 

The public reporting and recordkeeping burden for this collection of information is estimated to average three (3) hours per 

response. Send comments on the f:\.gency's need for this information, the accuracy of the provided burden estimates, and 

any suggested methods for minimizing respondent burden, including through the use of automated collection techniques .to 

the Director, Collection Strategies Division, U.S. Environmental Protection Agency (2822T), 1200 Pennsylvania Ave., 

NW, Washington, D.C. 20460. Include the OMB control number in any correspondence. Do not send the completed form 

to this address. 

EPA FORM 6100·3 (DBE Subcontrnctor Performnnce Form) 

Sewer Pipeline Rehabilitation W-1 
EPA FORM 6100-3 - DBE Subcontractor Performance Form 
Volume2 of2 (Rev. Sept. 2013) 

"211 Page 
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BUSINESS ENTERPRISE CERTIFICATE 

HUDSON SAFE-T-LITE RENTALS 
777 GABLE WAY 

EL CAJON. Ci\ 92020 

Owner: GEORGINA EICHHORST 

Business Structure: CORPORATION 

STATE WOMEN BUSINESS ENTERPRISE 

This Certification Not Valid For Federal Aid Contracts 

This ce1·tificate acknowledges that said linn is approved by the California Department of Transportation as a State Minority Business Enterplise or State Women Business 
Enterprise (or in some cases both) in accordance with Assembly Bill Number 486, Chapte1· 1329 and the California Public Code, Chapter 2.5 (commencing 
with Section 2050), for the following NAICS codes: · 

* 532412 Construction. Mining, and Forestry Machinery and Equipment Rental and Leasing 

* lndicates primary NAICS code 

CERTIFYING AGENCY: 
DEPARTMENT OF TR,A.NSPORT/\ TION 
1 R23 14TH STREET. MS 79 
SACRAMENTO, CA 95RJ4 0000 
(9 16) 324-J 700 

Firm Number: 7250 

n 'alDale: 
...(--:;;., /"• 

·•-'I )}(' /7..-/o 
~ ·-~-r .--:17' ~.:, , .,.... r/··-£· . !' _, ""} ,~Ut "'t"- , · " -" - J;/- · . ' - MaJ·c!J 8 7() h ~-· {:- . :....~.-: "'"' . ~'-.:::-:J ... · ·.-:.:: ~- .. , ..... -

Janie;~ -~lais CERTIFYJNG AGENCY REPRESENTATIVE 
lj' . 

.· 

···:·, 
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" . BIDDING DOCUMENTS 

OMB Control No.: 2090-0030 
08/13/2013 
08/31/2015 

Approved: 

h. EA~Unlted States 
t~o.W.. Environmental Protection 
' ' Agency 

Approval Expires: 

Disadvantaged Business Enterprise (DBE) Program 
Subcontractor Utilization Form 

This form is intended to capture the prime contractor's actual and/or anticipated use of identified certified 
DBE1 subcontractors 2 and the estimate dollar amount of each subcontract. An EPA Financial Assistance 
Agreement Recipient must require its prime contractors to complete this form and include it in the bid or 
proposal package. Prime contractors should also maintain a copy of this form on file. 

Prime Contractor Name Project Name 

BURTECH PIPELINE INCORPORATED Sewer Pipeline Rehabilitation W-1 
Bid I Proposal No. Assistance Agreement ID No. (if known) Point of Contact 

K-14-5964-DBB-3-A 

Address 

102 SECOND STREET, ENCINITAS, CA 92024 

Telephone No. Email Address 

(760) 634-2822 buddy@burtechpipeline.com 

Issuing/Fw1ding Entity: 

(;~us Rr ( tP~\ 

I have identified potential DBE J / YES I NO Certified subcontractors -- --

If yes, please complete the table below. If no, please explain: 

-

Subcontractor·Name/ Company Address I Phone I Email Est. Dollar Currently 
Company Name Amt DBE 

I 
A Certified? 

~~ lttflf.lrde- (vvi·lw.tll ru ~ox ~q~~..\rA1" 11/(~n~s ()I qunq iJ. 7~S Vo. ifa t~Ll 
I {zbo) IIJtf -· nnq ' 

bt.l::£rt:: lt.t:Li·e @o@'ti~~J, ·.fW" d d on mue . ac { 1 nee e 

1 A DBE is a Disadvantaged, Minority, or Woman Business Enterprise that has been certified by an entity from which EPA accepts 
certifications as described in 40 CFG 33.204-33.205 or certified by EPA. EPA accepts certifications from entities that meet or exceed EPA 
certification standards as described in 40 CFR 33.202. 

z Subcontractor is defined as a company, firm, joint venture, or individual who enters into an agreement with a contractor to provide 
services pursuant to an EPA award of financial assistance. 

EPA FORM 6100-4 (DBE SubcontractOJ' Utilizntion Form) 

.......... . ..................... . 

Sewer Pipeline Rehabilitation W -1 
EPA FORM 6100-4 - DBE Subcontractor Utilization Form 
Volume 2 of2 (Rev. Sept. 2013) 

221 Page 



BIDDING DOCUMENTS 

1\ EA~ United States ,...-:, Environmental Protection 
,,. Agency 

OMB Control No.: 
Approved: 
Approval Expires: 

2090-0030 
08/13/2013 
08/31/2015 

Disadvantaged Business Enterprise (DBE) Program 
Subcontractor Utilization Form 

I certify under penalty of pe1jury that the forgoing statements are true and correct. Signing this form does not 
signify a commitment to utilize the subcontractors above. I am aware of that in the event of a replacement of a 
subcontractor, I will adhere to the replacement requirements set forth in 40 CFR Pmt 33 Section 33.302 (c). 

Prime Contractor Signature Print Name 

DOMINIC J. BURTECH 

Date 

The public reporting and record keeping burden for this collection of information is estimated to average three (3) hours per 

response. Send comments on the Agency's need for this information, the accuracy of the provided burden estimates, and 

any suggested methods for minimizing respondent burden, including through the use of automated collection techniques to 

the Director, Collection Strategies Division, U.S. Environmental Protection Agency (2822T), 1200 Pennsylvania Ave., 

NW, Washington, D.C. 20460. Include the OMB control number in any correspondence. Do not send the completed form 

to this address. 

EPA FORM 6100-4 (DBE Subcontractor Utilizntion Form) 

-·--·---··----- ----···---··-· --------------------------·-
Sewer Pipeline Rehabilitation W -1 
EPA FORM 6100-4 - DBE Subcontractor Utilization Fohn 
Volume 2 of2 (Rev. Sept. 2013) 

231 Page 



BIDDING DOCUMENTS 

Ol\1B Control No.: 2090-0030 
08/13/2013 
08/31/2015 

Approved: 

1\ ER~UnltedStates 
-..•~ Environmental Protection 
"" A~ency 

Approval Expires: 

Disadvantaged Business Enterprise (DBE) Program 
Subcontractor Utilization Form 

This form is intended to capture the prime contractor's actual and/or anticipated use of identified certified 
DBE 1 subcontractors 2 and the estimate dollar amount of each subcontract. An EPA Financial Assistance 
Agreement Recipient must require its prime contractors to complete this form and include it in the bid or 
proposal package. Prime contractors should also maintain a copy of this form on file. 

Prime Contractor Name Project Name 

BURTECH PIPELINE INCORPORATED Sewer Pipeline Rehabilitation W-1 

Bid I Proposal No. Assistance Agreement ID No. (if known) Point of Contact 

K-14-5964-DBB-3-A 

Address 

102 SECOND STREET, ENCINITAS, CA 92024 

Telephone No. Email Address 

(760) 634-2822 buddy@burtechpipeline.com 

Issuing/Funding Entity: 

{/~Ut; RF 1 ·FP r, 
I have identified potential DBE 

I ~/YES I NO 
Certified subcontractors --
lfyes, please complete the table below. If no, please explain: 

Subcontractor-Name/ Company Address I Phone I Email Est. Dollar Currently 
Company Name Amt DEE 

~ tJI(gv. Certified? 

/\PJ?Iu.t'\ CiVBt 'ilgO Oflr-dcA /2~. t:J.Sab~1'111--e .CA <11 .S.7 s. .(/0 ~ 
6'101 g~·q~9<Jtn-- --
TOly.~~~:@ ~~~~~)&~. f~ nhnu 01 , c \If needed 

1 A DBE is a Disadvantaged, Minority, or Woman Business Enterprise that has been certified by an entity from which EPA accepts 
certifications as described in 40 CFG 33.204-33.205 or certified by EPA. EPA accepts certifications from entities that meet or exceed EPA 
certification standards as described in 40 CFR 33.202. 

2 Subcontractor is defined as a company, finn, joint venture, or individual who enters into an agreement with a contractor to provide 
services pursuant to an EPA award of financial assistance. 

EPA FORM 6100-4 (DUE Subcontractor Utilization Form) 

. . . ... ... . ..... 
Sewer Pipeline Rehabilitation W-1 
EPA FORM 6100-4 - DBE Subcontractor Utilization Form 
Volume 2 of2 (Rev. Sept. 2013) 

221 Page 



BIDDING DOCUMENTS 

ll EA~ United States 
"•~ Environmental Protection 
' ' Agency 

OMB Control No.: 
Approved: 
Approval Expires: 

2090-0030 
08/13/2013 
08/31/2015 

Disadvantaged Business Enterprise (DBE) Program 
Subcontractor Utilization Form 

I certify under penalty of perjury that the forgoing statements are ttue and correct. Signing this form does not 
signify a commitment to utilize the subcontractors above. I am aware of that in the event of a replacement of a 
subcontt·actor, I will adhere to the replacement requirements set forth in 40 CFR Part 33 Section 33.302 (c). 

Prime Contractor Signature Print Name 

I DOMINIC J. BURTECH 

Date 

The public reporting and recordkeeping burden for this collection of information is estimated to average three (3) hours per 

response. Send comments on the Agency's need for this information, the accuracy of the provided burden estimates, and 

any suggested methods for minimizing respondent burden, including through the use of automated collection techniques to 

the Director, Collection Strategies Division, U.S. Environmental Protection Agency (2822T), 1200 Pennsylvania Ave., 

NW, Washington, D.C. 20460. Include the OMB control number in any correspondence. Do not send the completed form 

to this address. 

EPA FORM 6100-4 (DDE Subcontractor Utilization Form) 

----- -~ ..... -·· .... ··-······ .. 
Sewer Pipeline Rehabilitation W-1 
EPA FORM 6100-4 - DBE Subcontractor Utilization Form 
Volume 2 of2 (Rev. Sept. 2013) 



BIDDING DOCUMENTS 

OMB Control No.: 2090-0030 
08/13/2013 
08/31/2015 

Approved: 

ll EA~ United States 
~~ Environmental Protection 
' ' A~ency 

Approval Expires: 

Disadvantaged Business Enterprise (DBE) Program 
Subcontractor Utilization Form 

This fm:m is intended to capture the prime contractor's actual and/or anticipated use of identified certified 
DBE1 subcontractors 2 and the estimate dollar amount of each subcontract. An EPA Financial Assistance 
Agreement Recipient must require its prime contractors to complete this form and include it in the bid or 
proposal package. Prime contractors should also maintain a copy of this form on file. 

Prime Contractor Name Project Name 

BURTECH PIPELINE INCORPORATED Sewer Pipeline Rehabilitation W-1 
Bid I Proposal No. Assistance Agreement ID No. (if known) Point of Contact 

K-14-5964-DBB-3-A 

Address 

102 SECOND STREET, ENCINITAS, CA 92024 

Telephone No. Email Address 

(760) 634-2822 buddy@burtechpipeline.com 

Issuing/Funding EntA: 

C~VSIZf fFA 

I have identified potential DBE 
Certified subcontractors I %/ YES 

If yes, please complete the table below. If no, please explain: 

Subcontractor·Name/ 
Company Name 

Company Address I Phone I Email 

I 

Est. Dollar 
Amt 

__ NO 

Currently 
DBE 

' 1 • 1 Certified? 

Q ~fJ tBtiW~Jion back if needed 
'-----------' ftAJp @pi'lf\./tni~~~·IAvp/1/n .. ('.!J""' 
1 A DBE is a Disadvantaged, Minority, or Woma~1 Business J;ntetpnsl:) that has been certified by an entity from which EPA accepts 
certifications as ckscribed in40 CFG 33.204-33.205 or certified by EPA EPA accepts certifications from entities that meet or exceed EPA 
certification standards as described in 40 CFR 33.202. 

2 Subcontractor is defined as a company, finn, joint venture, or individual who enters into an agreement with a contractor to provide 
services pursuant to an EPA award of financial assistance. 

EPA FORM 6100-4 (DBE Subcontmctor Utilization Form) 

,.. .. .. ..•. .. . ..... -- -···- -- ------- .... - ----··· ... - .. 
Sewer Pipeline Rehabilitation W -1 
EPA FORM 6100-4 - DBE Subcontractor Utilization Form 
Volume 2 of2 (Rev. Sept. 2013) 

221 Page 



BIDDING DOCUMENTS 

h. EA~ United States 
..,.w~ Environmental Protection 
~' Agency 

OMB Control No.: 
Approved: 
Approval Expires: 

2090-0030 
08/13/2013 
08/31/2015 

Disadvantaged Business Enterprise (DBE) Program 
Subcontractor Utilization Form 

l ce1tify under penalty of pe1jury that the forgoing statements are true and correct. Signing this form does not 
signify a commit1nent to utilize the subcontractors above. I am aware of that in the event of a replacement of a 
subcontractor, l will adhere to the replacement requirements set forth in 40 CFR Pmt 33 Section 33.302 (c). 

Prime Contractor Signature Print Name 

I DOMINIC J. BURTECH 

Date 

The public reporting and recordkeeping burden for this collection of information is estimated to average three (3) hours per 

response. Send comments on the Agency's need for this information, the accuracy of the provided burden estimates, and 

any suggested methods for minimizing respondent burden, including through the use of automated collection techniques to 

the Director, Collection Strategies Division, U.S. Environmental Protection Agency (2822T), 1200 Pennsylvania Ave., 

NW, Washington, D.C. 20460. Include the OMB control number in any correspondence. Do not send the completed form 

to this address. 

EPA FORM 6100-4 (DEE Subcontractor Utilizntion Form) 

.,,., _______ ~- ·-- -- .. -----·--·-····-·····-·····--·· ··-.. -- .. . ···-···· ....... . 
Sewer Pipeline Rehabilitation W -1 
EPA FORM 6100-4 - DBE Subcontractor Utilization Form 
Volume 2 of2 (Rev. Sept. 2013) 

231 Page 



BIDDING DOCUMENTS 

OMB Control No.: 2090-0030 
08/13/2013 
08/31/2015 

Approved: 

,.. EA~ United States 
'tl.W'II Environmental Protection 
' ' A~ency 

Approval Expires: 

Disadvantaged Business Enterprise (DBE) Program 
Subcontractor Utilization Form 

This form is intended to capture the prime contractor's actual and/or anticipated use of identified certified 
DBEl subcontractors 2 and the estimate dollar amount of each subcontract. An EPA Financial Assistance 
Agreement Recipient must require its prime contractors to complete this form and include it in the bid or 
proposal package. Prime contractors should also maintain a copy ofthis form on file. 

Prime Contractor Name Project Name 

BURTECH PIPELINE INCORPORATED Sewer Pipeline Rehabilitation W-1 
Bid I Proposal No. Assistance Agreement ID No. (ifknown) Point of Contact 

K-14-5964-DBB-3-A 

Address 

102 SECOND STREET, ENCINITAS, CA 92024 

Telephone No. Email Address 

(760) 634-2822 buddy@burtechpipeline.com 

Issuing/Funding Entity: 

tVJ9Rf I t'Pil 

I have identified potential DBE l V YES I NO Certified subcontractors --
If yes, please complete the table below. If no, please explain: 

Subcontractor·Name/ Company Address I Phone I Email Est. Dollar Currently 
Company Name Amt DBE 

Certified? 
H1Adr60 YM01 I.J\1-Q, PO £61'-. 117 fl (@ wv, , C1~·f7rl·31 .. :t., <.f. .s , OrJVJJD L1f'J 

If l!JIIA) 41fJ-"· ~0tf£ !"" 

,___ h 1~~dfflf~h~~A~qW~{ tr"" 0 01 'inue o 1 ac { lf needed 

1 A DBE is a Disadvantaged, Minority, or Woman Business Enterprise that has been certified by an entity from which EPA accepts 
certifications as described in 40 CFG 33.204-33.205 or certified by EPA EPA accepts certifications from entities that meet or exceed EPA 
certification standards as described in 40 CPR 33.202. 

2 Subcontractor is defined as a company, firm, joint venture, or individual who enters into an agreement with a contractor to provide 
services pursuant to an EPA award of financial assistance. 

EPA FORM 6100-4 (DEE Subcontrnctor Utilizntion Form) 
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Sewer Pipeline Rehabilitation W-1 
EPA FORM 6100-4- DBE Subcontractor Utilization Form 
Volume2 of2 (Rev. Sept. 2013) 

221 Page 



BIDDING DOCUMENTS 

h EAtAUnltedStatas t&""i' Environmental Protection 
' ' Agency 

OMB Control No.: 
Approved: 
Approval Expires: 

2090-0030 
08/13/2013 
08/31/2015 

Disadvantaged Business Enterprise (DBE) Program 
Subcontractor Utilization Form 

I ce1tify under penalt-y of perjury that the forgoing statements are true and correct. Signing this form does not 
signify a commitment to utilize the subcontractors above. I am aware of that in the event of a replacement of a 
subcontractor, I will adhere to the replacement requirements set forth in 40 CFR Part 33 Section 33.302 (c). 

Prime Contractor Signature Print Name 

DOMINIC J. BURTECH 

Date 

The public reporting and recordkeeping burden for this collection of information is estimated to average three (3) hours per 

response. Send comments on the Agency's need for this information, the accuracy of the provided burden estimates, and 

any suggested methods for minimizing respondent bmden, including through the use of automated collection techniques to 

the Director, Collection Strategies Division, U.S. Environmental Protection Agency (2822T), 1200 Pennsylvania Ave., 

NW, Washington, D.C. 20460. Include the OMB control number in any correspondence. Do not send the completed form 

to this address. 

EPA FORM 6100·4 (DBE Subcontractol' Utilizntion Fol'm) 
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