
 
 

 

 

 
  

 
  

  
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

   
  
  

  
 
 

   
 

  
  

 

  
   

 

 
 
 

PROGRAM GUIDELINES 

 VOLUME V 

 REVISION TABLE 


 Construction Specifications
 

Chapter/ Initial   Revised Dates 
Section Issues 

B1 Feb 91  Nov 97 

00030 Sept 93 
00100 Sept 93 
00300 Sept 93 
00500 Sept 93 
00610 Sept 93 
00620 Sept 93 
00660 Sept 93 
00700 Sept 93 
00800 Sept 93 
00810 Sept 93 
00812 Sept 93 
00815 Sept 93 
00820 Sept 93 
00830 Sept 93 

01010 Feb 91 
01025 Feb 91 
01045 Feb 91 
01061 Feb 91 
01070 Feb 91 Feb 92 
01090 Feb 91 Nov 97 Nov 99 
01300 Feb 91 Nov 00 
01301 Feb 91 
01311 Feb 91 
01400 Feb 91 Dec 96 Nov 97 
01505 Feb 91 
01510 Feb 91 
01520 Feb 91 Nov 01 Nov 03 
01521 Nov 03 
01530 Feb 91 Feb 92 
01550 Feb 91 Dec 96 
01560 Feb 91 
01580 Feb 91 
01590 Feb 91 
01600 Feb 91 Dec 96 Nov 01 
01660 Feb 91 Nov 01 
01680 Nov 01 
01700 Feb 91 
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Construction Specifications 

Chapter/ Initial   Revised Dates 
Section Issues 

02050 Feb 91 Nov 97 Nov 99 
02100 Feb 91 Dec 95 Nov 99 
02140 Feb 91 Dec 95 Nov 99 Nov 01 Nov 02 
02200 Feb 91 Sept 93 Dec 95 Dec 96 Nov 97 Nov 99 
02240 Feb 92 Dec 94 
02270 Feb 92 Dec 95 Nov 99 
02310 Feb 92 Dec 95 Nov 99 
02340 Feb 91 Dec 94 Nov 97 Nov 99 
02390 Feb 92 Dec 95 Nov 99 
02510 Feb 91 Dec 95 Nov 99 
02575 Feb 92 Dec 95 
02593 Nov 97 Nov 99 Nov 02 
02600 Dec 96 Nov 97 Nov 99 Nov 01 
02601 Feb 92 Dec 94 
02611 Feb 92 Nov 97 Nov 99 
02614 Dec 96 Nov 97 Nov 99 
02616 Dec 95 Dec 96 Nov 97 Nov 99 
02617 Feb 91 Nov 97 Nov 99 
02618 Feb 91 Dec 96 Nov 97 Nov 99 
02620 Feb 91 Dec 95 Dec 96 Nov 97 Nov 99 
02622 Sept 93  Dec 96 Nov 97 Nov 99 
02625 Feb 92 Dec 95 Nov 97 Nov 99 
02630 Feb 91 Dec 94 Dec 95 Dec 96 Nov 97 Nov 99 
02640 Dec 96 Dec 96 Nov 97 Nov 99 
02642 Feb 92 Dec 95 Dec 96 Nov 97 Nov 99 
02644 Feb 92 Dec 95 Dec 96 Nov 97 Nov 99 
02646 Dec 95 Dec 95 Dec 96 Nov 97 Nov 99 
02648 Dec 96 Nov 99 
02650 Feb 92 Dec 96 Nov 97 Nov 99 
02651 Feb 92 Dec 94 Dec 95 Dec 96 Nov 97 Nov 99 
02653 Feb 91 Dec 95 Dec 96 Nov 97 Nov 99 
02666 Feb 92 Dec 94 Dec 95 Nov 99 
02667 Feb 92 
02701 Feb 91 Dec 96 Nov 97 
02710 Nov 97 Nov 99 
02711 Dec 96 Nov 97 
02712 Dec 96 
02713 Dec 96 
02714 Nov 98 Nov 99 
02715 Dec 96 Nov 97 Nov 99 Nov 02 
02716 Nov 97 Nov 99 
02717 Nov 98 Nov 99 Nov 03 
02720 Dec 96 Nov 99 
02721 Dec 96 Nov 99 
02730 Feb 91 Feb 92 Dec 94 Dec 95 Dec 96 Nov 99 
02735 Nov 97 
02740 Nov 97 Nov 99 
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 Construction Specifications 

Chapter/ Initial   Revised Dates 
Section Issues 

02810 Feb 91 Dec 94 Dec 95 Nov 99 
02831 Feb 91 Dec 95 Nov 99 
02900 Feb 92 Dec 94 Nov 97 Nov 99 

03100 Feb 91 Sept 93 Dec 95 Nov 98 Nov 99 
03200 Feb 91 Sept 93 Dec 94 Nov 97 
03240 Feb 92 Dec 94 Dec 95 Nov 97 Nov 99 
03280 Feb 92 Dec 95 Nov 99 
03290 Feb 91 Sept 93 Dec 94 Nov 98 Nov 02 
03300 Feb 91 Dec 94 Nov 97 Nov 02 
03310 Feb 91 Sept 93 Dec 95 Nov 99 
03315 Feb 92 Sept 93 
03360 Feb 92` 
03400 Feb 92 Dec 94 Nov 97 
03520 Feb 92 

04232 Feb 92 Dec 95 Nov 99 

05120 Feb 91 Dec 94 Dec 95 Nov 99 
05210 Feb 91 Sept 93 
05300 Feb 92 
05500 Feb 91 Dec 94 Dec 95 Dec 96 Nov 97 Nov 98 Nov 99 
05521 Feb 91 Dec 95 Nov 99 

06100 Feb 91 Dec 94 Dec 95 Nov 99 
06200 Feb 91 Dec 94 
06610 Feb 91 Dec 94 Dec 95 
06650 Feb 92 Dec 96 Nov 99 

07100 Feb 91 Dec 94 Nov 98 
07210 Feb 91 Dec 94 
07410 Feb 92 Dec 94 
07510 Feb 92 Nov 00 
07540 Feb 92 
07600 Feb 92 
07720 Feb 92 
07800 Feb 92 
07905 Feb 92 
07920 Feb 91 Dec 94 
07210 Feb 91 Dec 94 
07410 Feb 92 Dec 94 
07510 Feb 92 Nov 00 
07540 Feb 92 
07600 Feb 92 
07720 Feb 92 
07800 Feb 92 
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 Construction Specifications 

Chapter/ Initial   Revised Dates 
Section Issues 

07905 Feb 92 
07920 Feb 91 Dec 94 

08110 Feb 91 Dec 94 
08150 Feb 92 
08220 Feb 92 
08360 Feb 92 
08410 Feb 91 
08520 Feb 91 Dec 94 Nov 97 
08710 Feb 92 Dec 94 Nov 97 
08800 Feb 92 

09200 Feb 92 
09250 Feb 92 
09300 Feb 92 Dec 94 
09500 Feb 92 
09510 Feb 92 
09650 Feb 92 
09680 Feb 92 Dec 94 
09800 Feb 92 Dec 94 Nov 97 Nov 98 
09810 Sept 93  Nov 97 
09900 Feb 92 Dec 94 Dec 95 Nov 99 
09951 Feb 92 

10160 Feb 92 Nov 99 
10272 Feb 92 Dec 94 
10273 Feb 92 Dec 94 
10350 Feb 92 
10400 Feb 92 Dec 94 Nov 99 
10500 Feb 92 
10520 Feb 92 Nov 99 
10600 Feb 92 Dec 94 
10605 Feb 92 
10670 Feb 92 
10700 Feb 92 
10800 Feb 92 
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