
Summary Bid Tab ‐ Janitorial Maintenance Service at Various Wastewater/Water Facilities

10056879‐16‐L

Item No. Vendor
Total Ann Cost 
Schedule A

Total Ann Cost 
Schedule B

Total Ann Cost 
Schedule C

Total Ann Cost 
Schedules A‐C

1 Brilliant General Maintenance $4,727,263.72  $3,183,232.94  $4,016,415.86  11,926,912.52$        
2 Consolidated Cleaning Systems, LLC No Bid  No Bid  $    240,555.61  240,555.61$              
3 DMS Facility Services $    194,779.74  No Bid  No Bid  194,779.74$              
4 HOA Duong Maintenance 132,025.16$    Second 82,546.87$      Low 136,132.86$    350,704.89$              
5 JZ MAC Building Services, Inc. 162,607.56$    171,660.81$    152,245.49$    486,513.86$              
6 Maid Fast 285,241.68$    191,700.77$    292,563.42$    769,505.87$              
7 Merchants Building Maintenance 692,009.86$    556,443.05$    811,078.28$    2,059,531.18$           
8 Nature Scape Services 395,714.32$    108,844.97$    129,586.91$    Second 634,146.20$              
9 NMS Management, Inc. 221,657.80$    Disqualified Disqualified 221,657.80$              
10 Prizm Janitorial Service, Inc. 148,638.02$    95,976.88$      Second 107,699.15$    Low 352,314.05$              
11 Singh Group, Inc. 357,640.40$    Disqualified Disqualified 357,640.40$              
12 T & T Janitorial, Inc. 127,667.06$    Low  101,197.02$    176,903.79$    405,767.87$              
13 TP Janitorial Services, Inc. 209,384.93$    104,286.76$    155,461.56$    469,133.25$              

Plus One Non‐Responive Bidder
Disqualified for not attending all required site visits as specified.



Bid Tabulation ‐ 10056879‐16‐L
Janitorial Maintenance Service at Various Wastewater / Water Facilities

Brilliant General Maintenance

Schedule  Section Location/Facility Description
Item 
No.

 Est. Ann 
Freq  U/M Description Unit Cost Ann Cost

Total Ann Cost By 
Section/ 
Schedule Balance 

A 1.1
MOC Campus
MOC‐1 1 250             DY Daily Task 3,125.24$  781,310.00$      

A 1.1 MOC‐1 2 52              WK Weekly Task 892.92$      46,431.84$       
A 1.1 MOC‐1 3 12              MO Monthly Task 446.48$      5,357.76$           833,099.60$       
A 1.2 MOC‐2 1 250           DY Daily Task 9,282.02$  2,320,505.00$  
A 1.2 MOC‐2 2 52              WK Weekly Task 2,652.00$  137,904.00$     
A 1.2 MOC‐2 3 12              MO Monthly Task 1,326.00$  15,912.00$        2,474,321.00$    
A 1.3 MOC‐3 1 250           DY Daily Task 3,125.24$  781,310.00$     
A 1.3 MOC‐3 2 52              WK Weekly Task 892.92$      46,431.84$       
A 1.3 MOC‐3 3 12              MO Monthly Task 446.48$      5,357.76$           833,099.60$       
A 1.4 MOC‐6 1 250           DY Daily Task 1,072.00$  268,000.00$     
A 1.4 MOC‐6 2 52              WK Weekly Task 306.00$      15,912.00$       
A 1.4 MOC‐6 3 12              MO Monthly Task 153.00$      1,836.00$           285,748.00$       
A 1.5 MOC‐9 1 250           DY Daily Task 1,073.00$  268,250.00$     
A 1.5 MOC‐9 2 52              WK Weekly Task 306.00$      15,912.00$       
A 1.5 MOC‐9 3 12              MO Monthly Task 153.00$      1,836.00$           285,998.00$       

Subtotal Schedule A, Section 1: 4,712,266.20$   
A 2 As needed, Strip, Wax, Buff Flooring 10,176      SQFT As Needed 0.12$         1,221.12$          
A 2 As Needed Steam Clean Carpet 137,764    SQFT As Needed 0.10$         13,776.40$       

Subtotal Schedule A, Section 2: 14,997.52$        
Total Schedule A, MOC Campus: 4,727,263.72$    4,727,263.72$   

B 1.1
North
MBC Ops & Maint Bldg Area 51 1 250             DY Daily Task 4,151.00$  1,037,750.00$   

B 1.1 MBC Ops & Maint Bldg Area 51 2 52              WK Weekly Task 1,186.00$  61,672.00$       
B 1.1 MBC Ops & Maint Bldg Area 51 3 12              MO Monthly Task 593.00$      7,116.00$           1,106,538.00$    
B 1.2 MBC Restroom Energy Bldg 1 250           DY Daily Task 114.00$      28,500.00$       
B 1.2 MBC Restroom Energy Bldg 2 52              WK Weekly Task 32.00$       1,664.00$          
B 1.2 MBC Restroom Energy Bldg 3 12              MO Monthly Task 16.00$       192.00$              30,356.00$         
B 1.3 MBC Restroom Chemical Bldg 1 250           DY Daily Task 114.00$      28,500.00$       
B 1.3 MBC Restroom Chemical Bldg 2 52              WK Weekly Task 32.00$       1,664.00$          
B 1.3 MBC Restroom Chemical Bldg 3 12              MO Monthly Task 16.00$       192.00$              30,356.00$         
B 1.4 MBC Pump Station Bldg 1 250           DY Daily Task 145.00$      36,250.00$       
B 1.4 MBC Pump Station Bldg 2 52              WK Weekly Task 40.00$       2,080.00$          
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Bid Tabulation ‐ 10056879‐16‐L
Janitorial Maintenance Service at Various Wastewater / Water Facilities

Brilliant General Maintenance

Schedule  Section Location/Facility Description
Item 
No.

 Est. Ann 
Freq  U/M Description Unit Cost Ann Cost

Total Ann Cost By 
Section/ 
Schedule Balance 

B 1.4 MBC Pump Station Bldg 3 12              MO Monthly Task 20.00$       240.00$              38,570.00$         
B 1.5 MBC Dewatering Bldg 1 250           DY Daily Task 217.00$      54,250.00$       
B 1.5 MBC Dewatering Bldg 2 52              WK Weekly Task 62.00$       3,224.00$          
B 1.5 MBC Dewatering Bldg 3 12              MO Monthly Task 31.00$       372.00$              57,846.00$         
B 1.6 MBC Truck Wash Bldg 1 250           DY Daily Task 114.00$      28,500.00$       
B 1.6 MBC Truck Wash Bldg 2 52              WK Weekly Task 32.00$       1,664.00$          
B 1.6 MBC Truck Wash Bldg 3 12              MO Monthly Task 16.00$       192.00$              30,356.00$         

Subtotal Schedule B, Section 1: 1,294,022.00$   
B 2.1 NCWRP Admin Bldg No. 10226 1 250           DY Daily Task 5,040.00$  1,260,000.00$  
B 2.1 NCWRP Admin Bldg No. 10226 2 52              WK Weekly Task 1,440.00$  74,880.00$       
B 2.1 NCWRP Admin Bldg No. 10226 3 12              MO Monthly Task 720.00$      8,640.00$           1,343,520.00$    
B 2.2 NCWRP Tertiary Filtration Area 25 1 250           DY Daily Task 114.00$      28,500.00$       
B 2.2 NCWRP Tertiary Filtration Area 25 2 52              WK Weekly Task 32.00$       1,664.00$          
B 2.2 NCWRP Tertiary Filtration Area 25 3 12              MO Monthly Task 16.00$       192.00$              30,356.00$         
B 2.3 NCWRP Chemical Bldg Area 55 1 250           DY Daily Task 145.00$      36,250.00$       
B 2.3 NCWRP Chemical Bldg Area 55 2 52              WK Weekly Task 40.00$       2,080.00$          
B 2.3 NCWRP Chemical Bldg Area 55 3 12              MO Monthly Task 20.00$       240.00$              38,570.00$         
B 2.4 NCWRP Headworks Bldg 1 250           DY Daily Task 114.00$      28,500.00$       
B 2.4 NCWRP Headworks Bldg 2 52              WK Weekly Task 32.00$       1,664.00$          
B 2.4 NCWRP Headworks Bldg 3 12              MO Monthly Task 16.00$       192.00$              30,356.00$         
B 2.5 NCWRP Influent Pump Station 1 250           DY Daily Task 145.00$      36,250.00$       
B 2.5 NCWRP Influent Pump Station 2 52              WK Weekly Task 40.00$       2,080.00$          
B 2.5 NCWRP Influent Pump Station 3 12              MO Monthly Task 20.00$       240.00$              38,570.00$         

Subtotal Schedule B, Section 2: 1,481,372.00$   
B 3.1 PPS Maintenance Bldg 1 52              DY Daily Task 114.00$      5,928.00$          
B 3.2 PPS Control Room Restroom 1 52              DY Daily Task 114.00$      5,928.00$          

Subtotal Schedule B, Section 3: 11,856.00$        
B 4 Pump Station No. 64 1 250           DY Daily Task 388.00$      97,000.00$       
B 4 Pump Station No. 64 2 52              WK Weekly Task 111.00$      5,772.00$          
B 4 Pump Station No. 64 3 12              MO Monthly Task 55.00$       660.00$             

Subtotal Schedule B, Section 4: 103,432.00$      
B 5 Pump Station No. 65 1 250           DY Daily Task 1,072.00$  268,000.00$     
B 5 Pump Station No. 65 2 52              WK Weekly Task 306.00$      15,912.00$       
B 5 Pump Station No. 65 3 12              MO Monthly Task 153.00$      1,836.00$          

Subtotal Schedule B, Section 5: 285,748.00$      
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Bid Tabulation ‐ 10056879‐16‐L
Janitorial Maintenance Service at Various Wastewater / Water Facilities

Brilliant General Maintenance

Schedule  Section Location/Facility Description
Item 
No.

 Est. Ann 
Freq  U/M Description Unit Cost Ann Cost

Total Ann Cost By 
Section/ 
Schedule Balance 

B 6 San Pasqual Treatment Plant 1 12              DY As Needed 114.00$      1,368.00$          
B 6 San Pasqual Treatment Plant 2 3                WK As Needed 30.00$       90.00$               
B 6 San Pasqual Treatment Plant 3 3                MO As Needed 16.00$       48.00$               

Subtotal Schedule B, Section 6: 1,506.00$          
B 7 As needed, Strip, Wax, Buff Flooring 27,367      SQFT As Needed 0.12$         3,284.04$          
B 7 As Needed Steam Clean Carpet 20,129      SQFT As Needed 0.10$         2,012.90$          

Subtotal Schedule B, Section 7: 5,296.94$          
Total Schedule B, North: 3,183,232.94$    3,183,232.94$   

C 1.1
South
Pump Station No. 1 1 250             DY Daily Task 2,851.00$  712,750.00$      

C 1.1 Pump Station No. 1 2 52              WK Weekly Task 814.00$      42,328.00$       
C 1.1 Pump Station No. 1 3 12              MO Monthly Task 407.00$      4,884.00$           759,962.00$       
C 1.2 PS1 Building No. 161 1 250           DY Daily Task 114.00$      28,500.00$       
C 1.2 PS1 Building No. 161 2 52              WK Weekly Task 30.00$       1,560.00$          
C 1.2 PS1 Building No. 161 3 12              MO Monthly Task 16.00$       192.00$              30,252.00$         
C 1.3 PS1 Trailer No. 900650 1 250           DY Daily Task 114.00$      28,500.00$       
C 1.3 PS1 Trailer No. 900650 2 52              WK Weekly Task 30.00$       1,560.00$          
C 1.3 PS1 Trailer No. 900650 3 12              MO Monthly Task 16.00$       192.00$              30,252.00$         
C 1.4 PS1 Trailer No. 9912 1 250           DY Daily Task 114.00$      28,500.00$       
C 1.4 PS1 Trailer No. 9912 2 52              WK Weekly Task 30.00$       1,560.00$          
C 1.4 PS1 Trailer No. 9912 3 12              MO Monthly Task 16.00$       192.00$              30,252.00$         
C 1.5 PS1 Supervisor Trailer 1 250           DY Daily Task 114.00$      28,500.00$       
C 1.5 PS1 Supervisor Trailer 2 52              WK Weekly Task 30.00$       1,560.00$          
C 1.5 PS1 Supervisor Trailer 3 12              MO Monthly Task 16.00$       192.00$              30,252.00$         

Subtotal Schedule C, Section 1: 880,970.00$      
C 2.1 PS2 Maintenance Building No. 9959 1 250           DY Daily Task 217.00$      54,250.00$       
C 2.1 PS2 Maintenance Building No. 9959 2 52              WK Weekly Task 62.00$       3,224.00$          
C 2.1 PS2 Maintenance Building No. 9959 3 12              MO Monthly Task 31.00$       372.00$              57,846.00$         
C 2.2 PS2 Building No. 163 1 250           DY Daily Task 217.00$      54,250.00$       
C 2.2 PS2 Building No. 163 2 52              WK Weekly Task 62.00$       3,224.00$          
C 2.2 PS2 Building No. 163 3 12              MO Monthly Task 31.00$       372.00$              57,846.00$         
C 2.3 PS2 Trailer No. 900657 1 250           DY Daily Task 217.00$      54,250.00$       
C 2.3 PS2 Trailer No. 900657 2 52              WK Weekly Task 62.00$       3,224.00$          
C 2.3 PS2 Trailer No. 900657 3 12              MO Monthly Task 31.00$       372.00$              57,846.00$         
C 2.4 PS2 Administration Trailer No. 1 1 250           DY Daily Task 217.00$      54,250.00$       
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Bid Tabulation ‐ 10056879‐16‐L
Janitorial Maintenance Service at Various Wastewater / Water Facilities

Brilliant General Maintenance

Schedule  Section Location/Facility Description
Item 
No.

 Est. Ann 
Freq  U/M Description Unit Cost Ann Cost

Total Ann Cost By 
Section/ 
Schedule Balance 

C 2.4 PS2 Administration Trailer No. 1 2 52              WK Weekly Task 62.00$       3,224.00$          
C 2.4 PS2 Administration Trailer No. 1 3 12              MO Monthly Task 31.00$       372.00$              57,846.00$         

Subtotal Schedule C, Section 2: 231,384.00$      
C 3.1 PLWWTP FIRP Pump Station No. 10255 1 250           DY Daily Task 2,851.00$  712,750.00$     
C 3.1 PLWWTP FIRP Pump Station No. 10255 2 52              WK Weekly Task 814.00$      42,328.00$       
C 3.1 PLWWTP FIRP Pump Station No. 10255 3 12              MO Monthly Task 407.00$      4,884.00$           759,962.00$       
C 3.2 PLWWTP Engineering Bldg No. 4050 1 250           DY Daily Task 388.00$      97,000.00$       
C 3.2 PLWWTP Engineering Bldg No. 4050 2 52              WK Weekly Task 111.00$      5,772.00$          
C 3.2 PLWWTP Engineering Bldg No. 4050 3 12              MO Monthly Task 55.00$       660.00$              103,432.00$       
C 3.3 PLWWTP Restroom in S. Central Bldg No. 10041 1 250           DY Daily Task 114.00$      28,500.00$       
C 3.3 PLWWTP Restroom in S. Central Bldg No. 10041 2 52              WK Weekly Task 32.00$       1,664.00$          
C 3.3 PLWWTP Restroom in S. Central Bldg No. 10041 3 12              MO Monthly Task 16.00$       192.00$              30,356.00$         
C 3.4 PLWWTP Central Control Bldg No. 4056 1 250           DY Daily Task 388.00$      97,000.00$       
C 3.4 PLWWTP Central Control Bldg No. 4056 2 52              WK Weekly Task 111.00$      5,772.00$          
C 3.4 PLWWTP Central Control Bldg No. 4056 3 12              MO Monthly Task 55.00$       660.00$              103,432.00$       
C 3.5 PLWWTP Restroom in N. Control Bldg No. 4055 1 250           DY Daily Task 114.00$      28,500.00$       
C 3.5 PLWWTP Restroom in N. Control Bldg No. 4055 2 52              WK Weekly Task 32.00$       1,664.00$          
C 3.5 PLWWTP Restroom in N. Control Bldg No. 4055 3 12              MO Monthly Task 16.00$       192.00$              30,356.00$         
C 3.6 PLWWTP Rstrms/Shwrs/Lckrs Grit Bldg No. 4054 1 250           DY Daily Task 114.00$      28,500.00$       
C 3.6 PLWWTP Rstrms/Shwrs/Lckrs Grit Bldg No. 4054 2 52              WK Weekly Task 32.00$       1,664.00$          
C 3.6 PLWWTP Rstrms/Shwrs/Lckrs Grit Bldg No. 4054 3 12              MO Monthly Task 16.00$       192.00$              30,356.00$         
C 3.7 PLWWTP Ops and Visitor's Ctr Bldg. No. 10267 1 250           DY Daily Task 1,414.00$  353,500.00$     
C 3.7 PLWWTP Ops and Visitor's Ctr Bldg. No. 10267 2 52              WK Weekly Task 404.00$      21,008.00$       
C 3.7 PLWWTP Ops and Visitor's Ctr Bldg. No. 10267 3 12              MO Monthly Task 202.00$      2,424.00$           376,932.00$       
C 3.8 PLWWTP Warehouse Bldg No. 1389 1 250           DY Daily Task 132.00$      33,000.00$       
C 3.8 PLWWTP Warehouse Bldg No. 1389 2 52              WK Weekly Task 37.00$       1,924.00$          
C 3.8 PLWWTP Warehouse Bldg No. 1389 3 12              MO Monthly Task 18.00$       216.00$              35,140.00$         
C 3.9 PLWWTP Maintenance Bldg No. 4051 1 250           DY Daily Task 730.00$      182,500.00$     
C 3.9 PLWWTP Maintenance Bldg No. 4051 2 52              WK Weekly Task 208.00$      10,816.00$       
C 3.9 PLWWTP Maintenance Bldg No. 4051 3 12              MO Monthly Task 104.00$      1,248.00$           194,564.00$       
C 3.10 PLWWTP GUF Bldg No. 1388 1 250           DY Daily Task 132.00$      33,000.00$       
C 3.10 PLWWTP GUF Bldg No. 1388 2 52              WK Weekly Task 37.00$       1,924.00$          
C 3.10 PLWWTP GUF Bldg No. 1388 3 12              MO Monthly Task 18.00$       216.00$              35,140.00$         
C 3.11 PLWWTP Guard Shack Bldg No. 1352 1 250           DY Daily Task 114.00$      28,500.00$       

Subtotal Schedule C, Section 3: 1,728,170.00$   
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Bid Tabulation ‐ 10056879‐16‐L
Janitorial Maintenance Service at Various Wastewater / Water Facilities

Brilliant General Maintenance

Schedule  Section Location/Facility Description
Item 
No.

 Est. Ann 
Freq  U/M Description Unit Cost Ann Cost

Total Ann Cost By 
Section/ 
Schedule Balance 

C 4.1 SBWWTP Bldg 5 1 250           DY Daily Task 114.00$      28,500.00$       
C 4.1 SBWWTP Bldg 5 2 52              WK Weekly Task 32.00$       1,664.00$          
C 4.1 SBWWTP Bldg 5 3 12              MO Monthly Task 16.00$       192.00$              30,356.00$         
C 4.2 SBWWTP Bldg 50 1 250           DY Daily Task 4,151.00$  1,037,750.00$  
C 4.2 SBWWTP Bldg 50 2 52              WK Weekly Task 1,186.00$  61,672.00$       
C 4.2 SBWWTP Bldg 50 3 12              MO Monthly Task 593.00$      7,116.00$           1,106,538.00$    
C 4.3 SBWWTP Bldg 51 1 250           DY Daily Task 114.00$      28,500.00$       
C 4.3 SBWWTP Bldg 51 2 52              WK Weekly Task 32.00$       1,664.00$          
C 4.3 SBWWTP Bldg 51 3 12              MO Monthly Task 16.00$       192.00$              30,356.00$         

Subtotal Schedule C, Section 4: 1,167,250.00$   
C 5 Grove Ave Pump Station Bldg & Restroom 1 12              DY As Needed 114.00$      1,368.00$          

Subtotal Schedule C, Section 5: 1,368.00$          
C 6 As needed, Strip, Wax, Buff Flooring 45,728      SQFT As Needed 0.12$         5,487.36$          
C 6 As Needed Steam Clean Carpet 17,865      SQFT As Needed 0.10$         1,786.50$          

Subtotal Schedule C, Section 6: 7,273.86$          
Total Schedule C, North: 4,016,415.86$    4,016,415.86$   

Grand Total All Schedules: 11,926,912.52$  11,926,912.52$ 

Page 6 of 66 9/14/2015 1:22 PM



Bid Tabulation ‐ 10056879‐16‐L
Janitorial Maintenance Service at Various Wastewater / Water Facilities

Consolidated Cleaning Systems, LLC

Schedule  Section Location/Facility Description
Item 
No.

 Est. Ann 
Freq  U/M Description Unit Cost Ann Cost

Total Ann Cost By 
Section/ 
Schedule Balance 

A 1.1
MOC Campus
MOC‐1 1 250             DY Daily Task No Bid No Bid

A 1.1 MOC‐1 2 52              WK Weekly Task No Bid No Bid
A 1.1 MOC‐1 3 12              MO Monthly Task No Bid No Bid No Bid
A 1.2 MOC‐2 1 250           DY Daily Task No Bid No Bid
A 1.2 MOC‐2 2 52              WK Weekly Task No Bid No Bid
A 1.2 MOC‐2 3 12              MO Monthly Task No Bid No Bid No Bid
A 1.3 MOC‐3 1 250           DY Daily Task No Bid No Bid
A 1.3 MOC‐3 2 52              WK Weekly Task No Bid No Bid
A 1.3 MOC‐3 3 12              MO Monthly Task No Bid No Bid No Bid
A 1.4 MOC‐6 1 250           DY Daily Task No Bid No Bid
A 1.4 MOC‐6 2 52              WK Weekly Task No Bid No Bid
A 1.4 MOC‐6 3 12              MO Monthly Task No Bid No Bid No Bid
A 1.5 MOC‐9 1 250           DY Daily Task No Bid No Bid
A 1.5 MOC‐9 2 52              WK Weekly Task No Bid No Bid
A 1.5 MOC‐9 3 12              MO Monthly Task No Bid No Bid No Bid

Subtotal Schedule A, Section 1: ‐$                    
A 2 As needed, Strip, Wax, Buff Flooring 10,176      SQFT As Needed No Bid No Bid
A 2 As Needed Steam Clean Carpet 137,764    SQFT As Needed No Bid No Bid

Subtotal Schedule A, Section 2: No Bid
Total Schedule A, MOC Campus: No Bid No Bid

B 1.1
North
MBC Ops & Maint Bldg Area 51 1 250             DY Daily Task No Bid No Bid

B 1.1 MBC Ops & Maint Bldg Area 51 2 52              WK Weekly Task No Bid No Bid
B 1.1 MBC Ops & Maint Bldg Area 51 3 12              MO Monthly Task No Bid No Bid No Bid
B 1.2 MBC Restroom Energy Bldg 1 250           DY Daily Task No Bid No Bid
B 1.2 MBC Restroom Energy Bldg 2 52              WK Weekly Task No Bid No Bid
B 1.2 MBC Restroom Energy Bldg 3 12              MO Monthly Task No Bid No Bid No Bid
B 1.3 MBC Restroom Chemical Bldg 1 250           DY Daily Task No Bid No Bid
B 1.3 MBC Restroom Chemical Bldg 2 52              WK Weekly Task No Bid No Bid
B 1.3 MBC Restroom Chemical Bldg 3 12              MO Monthly Task No Bid No Bid No Bid
B 1.4 MBC Pump Station Bldg 1 250           DY Daily Task No Bid No Bid
B 1.4 MBC Pump Station Bldg 2 52              WK Weekly Task No Bid No Bid
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Bid Tabulation ‐ 10056879‐16‐L
Janitorial Maintenance Service at Various Wastewater / Water Facilities

Consolidated Cleaning Systems, LLC

Schedule  Section Location/Facility Description
Item 
No.

 Est. Ann 
Freq  U/M Description Unit Cost Ann Cost

Total Ann Cost By 
Section/ 
Schedule Balance 

B 1.4 MBC Pump Station Bldg 3 12              MO Monthly Task No Bid No Bid No Bid
B 1.5 MBC Dewatering Bldg 1 250           DY Daily Task No Bid No Bid
B 1.5 MBC Dewatering Bldg 2 52              WK Weekly Task No Bid No Bid
B 1.5 MBC Dewatering Bldg 3 12              MO Monthly Task No Bid No Bid No Bid
B 1.6 MBC Truck Wash Bldg 1 250           DY Daily Task No Bid No Bid
B 1.6 MBC Truck Wash Bldg 2 52              WK Weekly Task No Bid No Bid
B 1.6 MBC Truck Wash Bldg 3 12              MO Monthly Task No Bid No Bid No Bid

Subtotal Schedule B, Section 1: No Bid
B 2.1 NCWRP Admin Bldg No. 10226 1 250           DY Daily Task No Bid No Bid
B 2.1 NCWRP Admin Bldg No. 10226 2 52              WK Weekly Task No Bid No Bid
B 2.1 NCWRP Admin Bldg No. 10226 3 12              MO Monthly Task No Bid No Bid No Bid
B 2.2 NCWRP Tertiary Filtration Area 25 1 250           DY Daily Task No Bid No Bid
B 2.2 NCWRP Tertiary Filtration Area 25 2 52              WK Weekly Task No Bid No Bid
B 2.2 NCWRP Tertiary Filtration Area 25 3 12              MO Monthly Task No Bid No Bid No Bid
B 2.3 NCWRP Chemical Bldg Area 55 1 250           DY Daily Task No Bid No Bid
B 2.3 NCWRP Chemical Bldg Area 55 2 52              WK Weekly Task No Bid No Bid
B 2.3 NCWRP Chemical Bldg Area 55 3 12              MO Monthly Task No Bid No Bid No Bid
B 2.4 NCWRP Headworks Bldg 1 250           DY Daily Task No Bid No Bid
B 2.4 NCWRP Headworks Bldg 2 52              WK Weekly Task No Bid No Bid
B 2.4 NCWRP Headworks Bldg 3 12              MO Monthly Task No Bid No Bid No Bid
B 2.5 NCWRP Influent Pump Station 1 250           DY Daily Task No Bid No Bid
B 2.5 NCWRP Influent Pump Station 2 52              WK Weekly Task No Bid No Bid
B 2.5 NCWRP Influent Pump Station 3 12              MO Monthly Task No Bid No Bid No Bid

Subtotal Schedule B, Section 2: No Bid
B 3.1 PPS Maintenance Bldg 1 52              DY Daily Task No Bid No Bid
B 3.2 PPS Control Room Restroom 1 52              DY Daily Task No Bid No Bid

Subtotal Schedule B, Section 3: No Bid
B 4 Pump Station No. 64 1 250           DY Daily Task No Bid No Bid
B 4 Pump Station No. 64 2 52              WK Weekly Task No Bid No Bid
B 4 Pump Station No. 64 3 12              MO Monthly Task No Bid No Bid

Subtotal Schedule B, Section 4: No Bid
B 5 Pump Station No. 65 1 250           DY Daily Task No Bid No Bid
B 5 Pump Station No. 65 2 52              WK Weekly Task No Bid No Bid
B 5 Pump Station No. 65 3 12              MO Monthly Task No Bid No Bid

Subtotal Schedule B, Section 5: No Bid
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Janitorial Maintenance Service at Various Wastewater / Water Facilities

Consolidated Cleaning Systems, LLC

Schedule  Section Location/Facility Description
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No.

 Est. Ann 
Freq  U/M Description Unit Cost Ann Cost

Total Ann Cost By 
Section/ 
Schedule Balance 

B 6 San Pasqual Treatment Plant 1 12              DY As Needed No Bid No Bid
B 6 San Pasqual Treatment Plant 2 3                WK As Needed No Bid No Bid
B 6 San Pasqual Treatment Plant 3 3                MO As Needed No Bid No Bid

Subtotal Schedule B, Section 6: No Bid
B 7 As needed, Strip, Wax, Buff Flooring 27,367      SQFT As Needed No Bid No Bid
B 7 As Needed Steam Clean Carpet 20,129      SQFT As Needed No Bid No Bid

Subtotal Schedule B, Section 7: No Bid
Total Schedule B, North: No Bid No Bid

C 1.1
South
Pump Station No. 1 1 250             DY Daily Task 153.47$      38,367.50$        

C 1.1 Pump Station No. 1 2 52              WK Weekly Task 8.00$         416.00$             
C 1.1 Pump Station No. 1 3 12              MO Monthly Task 54.12$       649.44$              39,432.94$         
C 1.2 PS1 Building No. 161 1 250           DY Daily Task 11.51$       2,877.50$          
C 1.2 PS1 Building No. 161 2 52              WK Weekly Task 8.00$         416.00$             
C 1.2 PS1 Building No. 161 3 12              MO Monthly Task 52.74$       632.88$              3,926.38$           
C 1.3 PS1 Trailer No. 900650 1 250           DY Daily Task 5.40$         1,350.00$          
C 1.3 PS1 Trailer No. 900650 2 52              WK Weekly Task 4.50$         234.00$             
C 1.3 PS1 Trailer No. 900650 3 12              MO Monthly Task 12.00$       144.00$              1,728.00$           
C 1.4 PS1 Trailer No. 9912 1 250           DY Daily Task 2.70$         675.00$             
C 1.4 PS1 Trailer No. 9912 2 52              WK Weekly Task 4.50$         234.00$             
C 1.4 PS1 Trailer No. 9912 3 12              MO Monthly Task 18.00$       216.00$              1,125.00$           
C 1.5 PS1 Supervisor Trailer 1 250           DY Daily Task 2.70$         675.00$             
C 1.5 PS1 Supervisor Trailer 2 52              WK Weekly Task 4.50$         234.00$             
C 1.5 PS1 Supervisor Trailer 3 12              MO Monthly Task 18.00$       216.00$              1,125.00$           

Subtotal Schedule C, Section 1: 47,337.32$        
C 2.1 PS2 Maintenance Building No. 9959 1 250           DY Daily Task 17.17$       4,292.50$          
C 2.1 PS2 Maintenance Building No. 9959 2 52              WK Weekly Task 9.00$         468.00$             
C 2.1 PS2 Maintenance Building No. 9959 3 12              MO Monthly Task 67.68$       812.16$              5,572.66$           
C 2.2 PS2 Building No. 163 1 250           DY Daily Task 31.21$       7,802.50$          
C 2.2 PS2 Building No. 163 2 52              WK Weekly Task 9.00$         468.00$             
C 2.2 PS2 Building No. 163 3 12              MO Monthly Task 112.08$      1,344.96$           9,615.46$           
C 2.3 PS2 Trailer No. 900657 1 250           DY Daily Task 5.18$         1,295.00$          
C 2.3 PS2 Trailer No. 900657 2 52              WK Weekly Task 4.50$         234.00$             
C 2.3 PS2 Trailer No. 900657 3 12              MO Monthly Task 4.50$         54.00$                1,583.00$           
C 2.4 PS2 Administration Trailer No. 1 1 250           DY Daily Task 8.36$         2,090.00$          
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Janitorial Maintenance Service at Various Wastewater / Water Facilities
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C 2.4 PS2 Administration Trailer No. 1 2 52              WK Weekly Task 4.50$         234.00$             
C 2.4 PS2 Administration Trailer No. 1 3 12              MO Monthly Task 35.28$       423.36$              2,747.36$           

Subtotal Schedule C, Section 2: 19,518.48$        
C 3.1 PLWWTP FIRP Pump Station No. 10255 1 250           DY Daily Task 10.52$       2,630.00$          
C 3.1 PLWWTP FIRP Pump Station No. 10255 2 52              WK Weekly Task 4.50$         234.00$             
C 3.1 PLWWTP FIRP Pump Station No. 10255 3 12              MO Monthly Task 4.50$         54.00$                2,918.00$           
C 3.2 PLWWTP Engineering Bldg No. 4050 1 250           DY Daily Task 169.41$      42,352.50$       
C 3.2 PLWWTP Engineering Bldg No. 4050 2 52              WK Weekly Task 18.00$       936.00$             
C 3.2 PLWWTP Engineering Bldg No. 4050 3 12              MO Monthly Task 170.52$      2,046.24$           45,334.74$         
C 3.3 PLWWTP Restroom in S. Central Bldg No. 10041 1 250           DY Daily Task 2.28$         570.00$             
C 3.3 PLWWTP Restroom in S. Central Bldg No. 10041 2 52              WK Weekly Task 2.00$         104.00$             
C 3.3 PLWWTP Restroom in S. Central Bldg No. 10041 3 12              MO Monthly Task 9.00$         108.00$              782.00$               
C 3.4 PLWWTP Central Control Bldg No. 4056 1 250           DY Daily Task 15.02$       3,755.00$          
C 3.4 PLWWTP Central Control Bldg No. 4056 2 52              WK Weekly Task 4.00$         208.00$             
C 3.4 PLWWTP Central Control Bldg No. 4056 3 12              MO Monthly Task 140.40$      1,684.80$           5,647.80$           
C 3.5 PLWWTP Restroom in N. Control Bldg No. 4055 1 250           DY Daily Task 2.88$         720.00$             
C 3.5 PLWWTP Restroom in N. Control Bldg No. 4055 2 52              WK Weekly Task 4.00$         208.00$             
C 3.5 PLWWTP Restroom in N. Control Bldg No. 4055 3 12              MO Monthly Task 4.00$         48.00$                976.00$               
C 3.6 PLWWTP Rstrms/Shwrs/Lckrs Grit Bldg No. 4054 1 250           DY Daily Task 1.85$         462.50$             
C 3.6 PLWWTP Rstrms/Shwrs/Lckrs Grit Bldg No. 4054 2 52              WK Weekly Task 4.00$         208.00$             
C 3.6 PLWWTP Rstrms/Shwrs/Lckrs Grit Bldg No. 4054 3 12              MO Monthly Task 10.80$       129.60$              800.10$               
C 3.7 PLWWTP Ops and Visitor's Ctr Bldg. No. 10267 1 250           DY Daily Task 73.25$       18,312.50$       
C 3.7 PLWWTP Ops and Visitor's Ctr Bldg. No. 10267 2 52              WK Weekly Task 18.00$       936.00$             
C 3.7 PLWWTP Ops and Visitor's Ctr Bldg. No. 10267 3 12              MO Monthly Task 366.72$      4,400.64$           23,649.14$         
C 3.8 PLWWTP Warehouse Bldg No. 1389 1 250           DY Daily Task 4.45$         1,112.50$          
C 3.8 PLWWTP Warehouse Bldg No. 1389 2 52              WK Weekly Task 4.00$         208.00$             
C 3.8 PLWWTP Warehouse Bldg No. 1389 3 12              MO Monthly Task 74.16$       889.92$              2,210.42$           
C 3.9 PLWWTP Maintenance Bldg No. 4051 1 250           DY Daily Task 62.25$       15,562.50$       
C 3.9 PLWWTP Maintenance Bldg No. 4051 2 52              WK Weekly Task 36.00$       1,872.00$          
C 3.9 PLWWTP Maintenance Bldg No. 4051 3 12              MO Monthly Task 249.12$      2,989.44$           20,423.94$         
C 3.10 PLWWTP GUF Bldg No. 1388 1 250           DY Daily Task 17.46$       4,365.00$          
C 3.10 PLWWTP GUF Bldg No. 1388 2 52              WK Weekly Task 17.46$       907.92$             
C 3.10 PLWWTP GUF Bldg No. 1388 3 12              MO Monthly Task 90.60$       1,087.20$           6,360.12$           
C 3.11 PLWWTP Guard Shack Bldg No. 1352 1 250           DY Daily Task 10.80$       2,700.00$          

Subtotal Schedule C, Section 3: 111,802.26$      
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C 4.1 SBWWTP Bldg 5 1 250           DY Daily Task 3.41$         852.50$             
C 4.1 SBWWTP Bldg 5 2 52              WK Weekly Task 3.41$         177.32$             
C 4.1 SBWWTP Bldg 5 3 12              MO Monthly Task 22.08$       264.96$              1,294.78$           
C 4.2 SBWWTP Bldg 50 1 250           DY Daily Task 197.65$      49,412.50$       
C 4.2 SBWWTP Bldg 50 2 52              WK Weekly Task 36.00$       1,872.00$          
C 4.2 SBWWTP Bldg 50 3 12              MO Monthly Task 366.72$      4,400.64$           55,685.14$         
C 4.3 SBWWTP Bldg 51 1 250           DY Daily Task 2.61$         652.50$             
C 4.3 SBWWTP Bldg 51 2 52              WK Weekly Task 2.61$         135.72$             
C 4.3 SBWWTP Bldg 51 3 12              MO Monthly Task 23.58$       282.96$              1,071.18$           

Subtotal Schedule C, Section 4: 58,051.10$        
C 5 Grove Ave Pump Station Bldg & Restroom 1 12              DY As Needed 17.46$       209.52$             

Subtotal Schedule C, Section 5: 209.52$              
C 6 As needed, Strip, Wax, Buff Flooring 45,728      SQFT As Needed 0.06$         2,743.68$          
C 6 As Needed Steam Clean Carpet 17,865      SQFT As Needed 0.05$         893.25$             

Subtotal Schedule C, Section 6: 3,636.93$          
Total Schedule C, North: 240,555.61$        240,555.61$       

Grand Total All Schedules: 240,555.61$        240,555.61$       
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A 1.1
MOC Campus
MOC‐1 1 250             DY Daily Task 316.66$      79,165.00$        

A 1.1 MOC‐1 2 52              WK Weekly Task 66.16$       3,440.32$          
A 1.1 MOC‐1 3 12              MO Monthly Task 167.24$      2,006.88$           84,612.20$         
A 1.2 MOC‐2 1 250           DY Daily Task 238.92$      59,730.00$       
A 1.2 MOC‐2 2 52              WK Weekly Task 66.16$       3,440.32$          
A 1.2 MOC‐2 3 12              MO Monthly Task 477.82$      5,733.84$           68,904.16$         
A 1.3 MOC‐3 1 250           DY Daily Task 76.93$       19,232.50$       
A 1.3 MOC‐3 2 52              WK Weekly Task 21.99$       1,143.48$          
A 1.3 MOC‐3 3 12              MO Monthly Task 71.67$       860.04$              21,236.02$         
A 1.4 MOC‐6 1 250           DY Daily Task 11.94$       2,985.00$          
A 1.4 MOC‐6 2 52              WK Weekly Task 11.94$       620.88$             
A 1.4 MOC‐6 3 12              MO Monthly Task 23.89$       286.68$              3,892.56$           
A 1.5 MOC‐9 1 250           DY Daily Task 11.94$       2,985.00$          
A 1.5 MOC‐9 2 52              WK Weekly Task 11.94$       620.88$             
A 1.5 MOC‐9 3 12              MO Monthly Task 23.89$       286.68$              3,892.56$           

Subtotal Schedule A, Section 1: 182,537.50$      
A 2 As needed, Strip, Wax, Buff Flooring 10,176      SQFT As Needed 0.12$         1,221.12$          
A 2 As Needed Steam Clean Carpet 137,764    SQFT As Needed 0.08$         11,021.12$       

Subtotal Schedule A, Section 2: 12,242.24$        
Total Schedule A, MOC Campus: 194,779.74$        194,779.74$       

B 1.1
North
MBC Ops & Maint Bldg Area 51 1 250             DY Daily Task No Bid No Bid

B 1.1 MBC Ops & Maint Bldg Area 51 2 52              WK Weekly Task No Bid No Bid
B 1.1 MBC Ops & Maint Bldg Area 51 3 12              MO Monthly Task No Bid No Bid No Bid
B 1.2 MBC Restroom Energy Bldg 1 250           DY Daily Task No Bid No Bid
B 1.2 MBC Restroom Energy Bldg 2 52              WK Weekly Task No Bid No Bid
B 1.2 MBC Restroom Energy Bldg 3 12              MO Monthly Task No Bid No Bid No Bid
B 1.3 MBC Restroom Chemical Bldg 1 250           DY Daily Task No Bid No Bid
B 1.3 MBC Restroom Chemical Bldg 2 52              WK Weekly Task No Bid No Bid
B 1.3 MBC Restroom Chemical Bldg 3 12              MO Monthly Task No Bid No Bid No Bid
B 1.4 MBC Pump Station Bldg 1 250           DY Daily Task No Bid No Bid
B 1.4 MBC Pump Station Bldg 2 52              WK Weekly Task No Bid No Bid
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B 1.4 MBC Pump Station Bldg 3 12              MO Monthly Task No Bid No Bid No Bid
B 1.5 MBC Dewatering Bldg 1 250           DY Daily Task No Bid No Bid
B 1.5 MBC Dewatering Bldg 2 52              WK Weekly Task No Bid No Bid
B 1.5 MBC Dewatering Bldg 3 12              MO Monthly Task No Bid No Bid No Bid
B 1.6 MBC Truck Wash Bldg 1 250           DY Daily Task No Bid No Bid
B 1.6 MBC Truck Wash Bldg 2 52              WK Weekly Task No Bid No Bid
B 1.6 MBC Truck Wash Bldg 3 12              MO Monthly Task No Bid No Bid No Bid

Subtotal Schedule B, Section 1: No Bid
B 2.1 NCWRP Admin Bldg No. 10226 1 250           DY Daily Task No Bid No Bid
B 2.1 NCWRP Admin Bldg No. 10226 2 52              WK Weekly Task No Bid No Bid
B 2.1 NCWRP Admin Bldg No. 10226 3 12              MO Monthly Task No Bid No Bid No Bid
B 2.2 NCWRP Tertiary Filtration Area 25 1 250           DY Daily Task No Bid No Bid
B 2.2 NCWRP Tertiary Filtration Area 25 2 52              WK Weekly Task No Bid No Bid
B 2.2 NCWRP Tertiary Filtration Area 25 3 12              MO Monthly Task No Bid No Bid No Bid
B 2.3 NCWRP Chemical Bldg Area 55 1 250           DY Daily Task No Bid No Bid
B 2.3 NCWRP Chemical Bldg Area 55 2 52              WK Weekly Task No Bid No Bid
B 2.3 NCWRP Chemical Bldg Area 55 3 12              MO Monthly Task No Bid No Bid No Bid
B 2.4 NCWRP Headworks Bldg 1 250           DY Daily Task No Bid No Bid
B 2.4 NCWRP Headworks Bldg 2 52              WK Weekly Task No Bid No Bid
B 2.4 NCWRP Headworks Bldg 3 12              MO Monthly Task No Bid No Bid No Bid
B 2.5 NCWRP Influent Pump Station 1 250           DY Daily Task No Bid No Bid
B 2.5 NCWRP Influent Pump Station 2 52              WK Weekly Task No Bid No Bid
B 2.5 NCWRP Influent Pump Station 3 12              MO Monthly Task No Bid No Bid No Bid

Subtotal Schedule B, Section 2: No Bid
B 3.1 PPS Maintenance Bldg 1 52              DY Daily Task No Bid No Bid
B 3.2 PPS Control Room Restroom 1 52              DY Daily Task No Bid No Bid

Subtotal Schedule B, Section 3: No Bid
B 4 Pump Station No. 64 1 250           DY Daily Task No Bid No Bid
B 4 Pump Station No. 64 2 52              WK Weekly Task No Bid No Bid
B 4 Pump Station No. 64 3 12              MO Monthly Task No Bid No Bid

Subtotal Schedule B, Section 4: No Bid
B 5 Pump Station No. 65 1 250           DY Daily Task No Bid No Bid
B 5 Pump Station No. 65 2 52              WK Weekly Task No Bid No Bid
B 5 Pump Station No. 65 3 12              MO Monthly Task No Bid No Bid

Subtotal Schedule B, Section 5: No Bid
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B 6 San Pasqual Treatment Plant 1 12              DY As Needed No Bid No Bid
B 6 San Pasqual Treatment Plant 2 3                WK As Needed No Bid No Bid
B 6 San Pasqual Treatment Plant 3 3                MO As Needed No Bid No Bid

Subtotal Schedule B, Section 6: No Bid
B 7 As needed, Strip, Wax, Buff Flooring 27,367      SQFT As Needed No Bid No Bid
B 7 As Needed Steam Clean Carpet 20,129      SQFT As Needed No Bid No Bid

Subtotal Schedule B, Section 7: No Bid
Total Schedule B, North: No Bid No Bid

C 1.1
South
Pump Station No. 1 1 250             DY Daily Task No Bid No Bid

C 1.1 Pump Station No. 1 2 52              WK Weekly Task No Bid No Bid
C 1.1 Pump Station No. 1 3 12              MO Monthly Task No Bid No Bid No Bid
C 1.2 PS1 Building No. 161 1 250           DY Daily Task No Bid No Bid
C 1.2 PS1 Building No. 161 2 52              WK Weekly Task No Bid No Bid
C 1.2 PS1 Building No. 161 3 12              MO Monthly Task No Bid No Bid No Bid
C 1.3 PS1 Trailer No. 900650 1 250           DY Daily Task No Bid No Bid
C 1.3 PS1 Trailer No. 900650 2 52              WK Weekly Task No Bid No Bid
C 1.3 PS1 Trailer No. 900650 3 12              MO Monthly Task No Bid No Bid No Bid
C 1.4 PS1 Trailer No. 9912 1 250           DY Daily Task No Bid No Bid
C 1.4 PS1 Trailer No. 9912 2 52              WK Weekly Task No Bid No Bid
C 1.4 PS1 Trailer No. 9912 3 12              MO Monthly Task No Bid No Bid No Bid
C 1.5 PS1 Supervisor Trailer 1 250           DY Daily Task No Bid No Bid
C 1.5 PS1 Supervisor Trailer 2 52              WK Weekly Task No Bid No Bid
C 1.5 PS1 Supervisor Trailer 3 12              MO Monthly Task No Bid No Bid No Bid

Subtotal Schedule C, Section 1: No Bid
C 2.1 PS2 Maintenance Building No. 9959 1 250           DY Daily Task No Bid No Bid
C 2.1 PS2 Maintenance Building No. 9959 2 52              WK Weekly Task No Bid No Bid
C 2.1 PS2 Maintenance Building No. 9959 3 12              MO Monthly Task No Bid No Bid No Bid
C 2.2 PS2 Building No. 163 1 250           DY Daily Task No Bid No Bid
C 2.2 PS2 Building No. 163 2 52              WK Weekly Task No Bid No Bid
C 2.2 PS2 Building No. 163 3 12              MO Monthly Task No Bid No Bid No Bid
C 2.3 PS2 Trailer No. 900657 1 250           DY Daily Task No Bid No Bid
C 2.3 PS2 Trailer No. 900657 2 52              WK Weekly Task No Bid No Bid
C 2.3 PS2 Trailer No. 900657 3 12              MO Monthly Task No Bid No Bid No Bid
C 2.4 PS2 Administration Trailer No. 1 1 250           DY Daily Task No Bid No Bid
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C 2.4 PS2 Administration Trailer No. 1 2 52              WK Weekly Task No Bid No Bid
C 2.4 PS2 Administration Trailer No. 1 3 12              MO Monthly Task No Bid No Bid No Bid

Subtotal Schedule C, Section 2: No Bid
C 3.1 PLWWTP FIRP Pump Station No. 10255 1 250           DY Daily Task No Bid No Bid
C 3.1 PLWWTP FIRP Pump Station No. 10255 2 52              WK Weekly Task No Bid No Bid
C 3.1 PLWWTP FIRP Pump Station No. 10255 3 12              MO Monthly Task No Bid No Bid ‐$                     
C 3.2 PLWWTP Engineering Bldg No. 4050 1 250           DY Daily Task No Bid No Bid
C 3.2 PLWWTP Engineering Bldg No. 4050 2 52              WK Weekly Task No Bid No Bid
C 3.2 PLWWTP Engineering Bldg No. 4050 3 12              MO Monthly Task No Bid No Bid ‐$                     
C 3.3 PLWWTP Restroom in S. Central Bldg No. 10041 1 250           DY Daily Task No Bid No Bid
C 3.3 PLWWTP Restroom in S. Central Bldg No. 10041 2 52              WK Weekly Task No Bid No Bid
C 3.3 PLWWTP Restroom in S. Central Bldg No. 10041 3 12              MO Monthly Task No Bid No Bid ‐$                     
C 3.4 PLWWTP Central Control Bldg No. 4056 1 250           DY Daily Task No Bid No Bid
C 3.4 PLWWTP Central Control Bldg No. 4056 2 52              WK Weekly Task No Bid No Bid
C 3.4 PLWWTP Central Control Bldg No. 4056 3 12              MO Monthly Task No Bid No Bid ‐$                     
C 3.5 PLWWTP Restroom in N. Control Bldg No. 4055 1 250           DY Daily Task No Bid No Bid
C 3.5 PLWWTP Restroom in N. Control Bldg No. 4055 2 52              WK Weekly Task No Bid No Bid
C 3.5 PLWWTP Restroom in N. Control Bldg No. 4055 3 12              MO Monthly Task No Bid No Bid ‐$                     
C 3.6 PLWWTP Rstrms/Shwrs/Lckrs Grit Bldg No. 4054 1 250           DY Daily Task No Bid No Bid
C 3.6 PLWWTP Rstrms/Shwrs/Lckrs Grit Bldg No. 4054 2 52              WK Weekly Task No Bid No Bid
C 3.6 PLWWTP Rstrms/Shwrs/Lckrs Grit Bldg No. 4054 3 12              MO Monthly Task No Bid No Bid ‐$                     
C 3.7 PLWWTP Ops and Visitor's Ctr Bldg. No. 10267 1 250           DY Daily Task No Bid No Bid
C 3.7 PLWWTP Ops and Visitor's Ctr Bldg. No. 10267 2 52              WK Weekly Task No Bid No Bid
C 3.7 PLWWTP Ops and Visitor's Ctr Bldg. No. 10267 3 12              MO Monthly Task No Bid No Bid ‐$                     
C 3.8 PLWWTP Warehouse Bldg No. 1389 1 250           DY Daily Task No Bid No Bid
C 3.8 PLWWTP Warehouse Bldg No. 1389 2 52              WK Weekly Task No Bid No Bid
C 3.8 PLWWTP Warehouse Bldg No. 1389 3 12              MO Monthly Task No Bid No Bid ‐$                     
C 3.9 PLWWTP Maintenance Bldg No. 4051 1 250           DY Daily Task No Bid No Bid
C 3.9 PLWWTP Maintenance Bldg No. 4051 2 52              WK Weekly Task No Bid No Bid
C 3.9 PLWWTP Maintenance Bldg No. 4051 3 12              MO Monthly Task No Bid No Bid ‐$                     
C 3.10 PLWWTP GUF Bldg No. 1388 1 250           DY Daily Task No Bid No Bid
C 3.10 PLWWTP GUF Bldg No. 1388 2 52              WK Weekly Task No Bid No Bid
C 3.10 PLWWTP GUF Bldg No. 1388 3 12              MO Monthly Task No Bid No Bid ‐$                     
C 3.11 PLWWTP Guard Shack Bldg No. 1352 1 250           DY Daily Task No Bid No Bid

Subtotal Schedule C, Section 3: No Bid
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C 4.1 SBWWTP Bldg 5 1 250           DY Daily Task No Bid No Bid
C 4.1 SBWWTP Bldg 5 2 52              WK Weekly Task No Bid No Bid
C 4.1 SBWWTP Bldg 5 3 12              MO Monthly Task No Bid No Bid No Bid
C 4.2 SBWWTP Bldg 50 1 250           DY Daily Task No Bid No Bid
C 4.2 SBWWTP Bldg 50 2 52              WK Weekly Task No Bid No Bid
C 4.2 SBWWTP Bldg 50 3 12              MO Monthly Task No Bid No Bid No Bid
C 4.3 SBWWTP Bldg 51 1 250           DY Daily Task No Bid No Bid
C 4.3 SBWWTP Bldg 51 2 52              WK Weekly Task No Bid No Bid
C 4.3 SBWWTP Bldg 51 3 12              MO Monthly Task No Bid No Bid No Bid

Subtotal Schedule C, Section 4: No Bid
C 5 Grove Ave Pump Station Bldg & Restroom 1 12              DY As Needed No Bid No Bid

Subtotal Schedule C, Section 5: No Bid
C 6 As needed, Strip, Wax, Buff Flooring 45,728      SQFT As Needed No Bid No Bid
C 6 As Needed Steam Clean Carpet 17,865      SQFT As Needed No Bid No Bid

Subtotal Schedule C, Section 6: No Bid
Total Schedule C, North: No Bid No Bid

Grand Total All Schedules: 194,779.74$        194,779.74$       
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A 1.1
MOC Campus
MOC‐1 1 250             DY Daily Task 135.00$      33,750.00$        

A 1.1 MOC‐1 2 52              WK Weekly Task 35.10$       1,825.20$          
A 1.1 MOC‐1 3 12              MO Monthly Task 135.00$      1,620.00$           37,195.20$         
A 1.2 MOC‐2 1 250           DY Daily Task 250.10$      62,525.00$       
A 1.2 MOC‐2 2 52              WK Weekly Task 55.00$       2,860.00$          
A 1.2 MOC‐2 3 12              MO Monthly Task 380.00$      4,560.00$           69,945.00$         
A 1.3 MOC‐3 1 250           DY Daily Task 54.50$       13,625.00$       
A 1.3 MOC‐3 2 52              WK Weekly Task 20.00$       1,040.00$          
A 1.3 MOC‐3 3 12              MO Monthly Task 56.00$       672.00$              15,337.00$         
A 1.4 MOC‐6 1 250           DY Daily Task 9.95$         2,487.50$          
A 1.4 MOC‐6 2 52              WK Weekly Task 9.95$         517.40$             
A 1.4 MOC‐6 3 12              MO Monthly Task 19.90$       238.80$              3,243.70$           
A 1.5 MOC‐9 1 250           DY Daily Task 9.95$         2,487.50$          
A 1.5 MOC‐9 2 52              WK Weekly Task 9.95$         517.40$             
A 1.5 MOC‐9 3 12              MO Monthly Task 19.90$       238.80$              3,243.70$           

Subtotal Schedule A, Section 1: 128,964.60$      
A 2 As needed, Strip, Wax, Buff Flooring 10,176      SQFT As Needed 0.03$         305.28$             
A 2 As Needed Steam Clean Carpet 137,764    SQFT As Needed 0.02$         2,755.28$          

Subtotal Schedule A, Section 2: 3,060.56$          
Total Schedule A, MOC Campus: 132,025.16$        132,025.16$       

B 1.1
North
MBC Ops & Maint Bldg Area 51 1 250             DY Daily Task 31.90$        7,975.00$           

B 1.1 MBC Ops & Maint Bldg Area 51 2 52              WK Weekly Task 47.83$       2,487.16$          
B 1.1 MBC Ops & Maint Bldg Area 51 3 12              MO Monthly Task 47.83$       573.96$              11,036.12$         
B 1.2 MBC Restroom Energy Bldg 1 250           DY Daily Task 5.00$         1,250.00$          
B 1.2 MBC Restroom Energy Bldg 2 52              WK Weekly Task 15.00$       780.00$             
B 1.2 MBC Restroom Energy Bldg 3 12              MO Monthly Task 20.00$       240.00$              2,270.00$           
B 1.3 MBC Restroom Chemical Bldg 1 250           DY Daily Task 7.90$         1,975.00$          
B 1.3 MBC Restroom Chemical Bldg 2 52              WK Weekly Task 7.98$         414.96$             
B 1.3 MBC Restroom Chemical Bldg 3 12              MO Monthly Task 15.94$       191.28$              2,581.24$           
B 1.4 MBC Pump Station Bldg 1 250           DY Daily Task 11.02$       2,755.00$          
B 1.4 MBC Pump Station Bldg 2 52              WK Weekly Task 12.21$       634.92$             
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B 1.4 MBC Pump Station Bldg 3 12              MO Monthly Task 25.51$       306.12$              3,696.04$           
B 1.5 MBC Dewatering Bldg 1 250           DY Daily Task 15.93$       3,982.50$          
B 1.5 MBC Dewatering Bldg 2 52              WK Weekly Task 23.95$       1,245.40$          
B 1.5 MBC Dewatering Bldg 3 12              MO Monthly Task 15.94$       191.28$              5,419.18$           
B 1.6 MBC Truck Wash Bldg 1 250           DY Daily Task 9.57$         2,392.50$          
B 1.6 MBC Truck Wash Bldg 2 52              WK Weekly Task 9.57$         497.64$             
B 1.6 MBC Truck Wash Bldg 3 12              MO Monthly Task 23.93$       287.16$              3,177.30$           

Subtotal Schedule B, Section 1: 28,179.88$        
B 2.1 NCWRP Admin Bldg No. 10226 1 250           DY Daily Task 60.00$       15,000.00$       
B 2.1 NCWRP Admin Bldg No. 10226 2 52              WK Weekly Task 65.00$       3,380.00$          
B 2.1 NCWRP Admin Bldg No. 10226 3 12              MO Monthly Task 328.61$      3,943.32$           22,323.32$         
B 2.2 NCWRP Tertiary Filtration Area 25 1 250           DY Daily Task 6.00$         1,500.00$          
B 2.2 NCWRP Tertiary Filtration Area 25 2 52              WK Weekly Task 8.06$         419.12$             
B 2.2 NCWRP Tertiary Filtration Area 25 3 12              MO Monthly Task 39.73$       476.76$              2,395.88$           
B 2.3 NCWRP Chemical Bldg Area 55 1 250           DY Daily Task 9.83$         2,457.50$          
B 2.3 NCWRP Chemical Bldg Area 55 2 52              WK Weekly Task 9.40$         488.80$             
B 2.3 NCWRP Chemical Bldg Area 55 3 12              MO Monthly Task 44.94$       539.28$              3,485.58$           
B 2.4 NCWRP Headworks Bldg 1 250           DY Daily Task 5.00$         1,250.00$          
B 2.4 NCWRP Headworks Bldg 2 52              WK Weekly Task 5.00$         260.00$             
B 2.4 NCWRP Headworks Bldg 3 12              MO Monthly Task 40.00$       480.00$              1,990.00$           
B 2.5 NCWRP Influent Pump Station 1 250           DY Daily Task 9.83$         2,457.50$          
B 2.5 NCWRP Influent Pump Station 2 52              WK Weekly Task 9.40$         488.80$             
B 2.5 NCWRP Influent Pump Station 3 12              MO Monthly Task 44.94$       539.28$              3,485.58$           

Subtotal Schedule B, Section 2: 33,680.36$        
B 3.1 PPS Maintenance Bldg 1 52              DY Daily Task 22.00$       1,144.00$          
B 3.2 PPS Control Room Restroom 1 52              DY Daily Task 22.00$       1,144.00$          

Subtotal Schedule B, Section 3: 2,288.00$          
B 4 Pump Station No. 64 1 250           DY Daily Task 25.00$       6,250.00$          
B 4 Pump Station No. 64 2 52              WK Weekly Task 20.00$       1,040.00$          
B 4 Pump Station No. 64 3 12              MO Monthly Task 300.00$      3,600.00$          

Subtotal Schedule B, Section 4: 10,890.00$        
B 5 Pump Station No. 65 1 250           DY Daily Task 10.00$       2,500.00$          
B 5 Pump Station No. 65 2 52              WK Weekly Task 30.00$       1,560.00$          
B 5 Pump Station No. 65 3 12              MO Monthly Task 160.00$      1,920.00$          

Subtotal Schedule B, Section 5: 5,980.00$          
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B 6 San Pasqual Treatment Plant 1 12              DY As Needed 45.00$       540.00$             
B 6 San Pasqual Treatment Plant 2 3                WK As Needed 15.00$       45.00$               
B 6 San Pasqual Treatment Plant 3 3                MO As Needed 65.00$       195.00$             

Subtotal Schedule B, Section 6: 780.00$              
B 7 As needed, Strip, Wax, Buff Flooring 27,367      SQFT As Needed 0.02$         547.34$             
B 7 As Needed Steam Clean Carpet 20,129      SQFT As Needed 0.01$         201.29$             

Subtotal Schedule B, Section 7: 748.63$              
Total Schedule B, North: 82,546.87$          82,546.87$         

C 1.1
South
Pump Station No. 1 1 250             DY Daily Task 5.61$          1,402.50$           

C 1.1 Pump Station No. 1 2 52              WK Weekly Task 10.59$       550.68$             
C 1.1 Pump Station No. 1 3 12              MO Monthly Task 18.78$       225.36$              2,178.54$           
C 1.2 PS1 Building No. 161 1 250           DY Daily Task 5.40$         1,350.00$          
C 1.2 PS1 Building No. 161 2 52              WK Weekly Task 10.20$       530.40$             
C 1.2 PS1 Building No. 161 3 12              MO Monthly Task 18.80$       225.60$              2,106.00$           
C 1.3 PS1 Trailer No. 900650 1 250           DY Daily Task 1.20$         300.00$             
C 1.3 PS1 Trailer No. 900650 2 52              WK Weekly Task 1.90$         98.80$               
C 1.3 PS1 Trailer No. 900650 3 12              MO Monthly Task 4.17$         50.04$                448.84$               
C 1.4 PS1 Trailer No. 9912 1 250           DY Daily Task 1.80$         450.00$             
C 1.4 PS1 Trailer No. 9912 2 52              WK Weekly Task 3.85$         200.20$             
C 1.4 PS1 Trailer No. 9912 3 12              MO Monthly Task 6.27$         75.24$                725.44$               
C 1.5 PS1 Supervisor Trailer 1 250           DY Daily Task 1.80$         450.00$             
C 1.5 PS1 Supervisor Trailer 2 52              WK Weekly Task 3.85$         200.20$             
C 1.5 PS1 Supervisor Trailer 3 12              MO Monthly Task 6.27$         75.24$                725.44$               

Subtotal Schedule C, Section 1: 6,184.26$          
C 2.1 PS2 Maintenance Building No. 9959 1 250           DY Daily Task 6.59$         1,647.50$          
C 2.1 PS2 Maintenance Building No. 9959 2 52              WK Weekly Task 12.41$       645.32$             
C 2.1 PS2 Maintenance Building No. 9959 3 12              MO Monthly Task 21.91$       262.92$              2,555.74$           
C 2.2 PS2 Building No. 163 1 250           DY Daily Task 20.00$       5,000.00$          
C 2.2 PS2 Building No. 163 2 52              WK Weekly Task 20.22$       1,051.44$          
C 2.2 PS2 Building No. 163 3 12              MO Monthly Task 33.86$       406.32$              6,457.76$           
C 2.3 PS2 Trailer No. 900657 1 250           DY Daily Task 10.00$       2,500.00$          
C 2.3 PS2 Trailer No. 900657 2 52              WK Weekly Task 16.10$       837.20$             
C 2.3 PS2 Trailer No. 900657 3 12              MO Monthly Task 27.89$       334.68$              3,671.88$           
C 2.4 PS2 Administration Trailer No. 1 1 250           DY Daily Task 10.00$       2,500.00$          
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C 2.4 PS2 Administration Trailer No. 1 2 52              WK Weekly Task 16.10$       837.20$             
C 2.4 PS2 Administration Trailer No. 1 3 12              MO Monthly Task 27.89$       334.68$              3,671.88$           

Subtotal Schedule C, Section 2: 16,357.26$        
C 3.1 PLWWTP FIRP Pump Station No. 10255 1 250           DY Daily Task 5.00$         1,250.00$          
C 3.1 PLWWTP FIRP Pump Station No. 10255 2 52              WK Weekly Task 1.61$         83.72$               
C 3.1 PLWWTP FIRP Pump Station No. 10255 3 12              MO Monthly Task 16.12$       193.44$              1,527.16$           
C 3.2 PLWWTP Engineering Bldg No. 4050 1 250           DY Daily Task 25.00$       6,250.00$          
C 3.2 PLWWTP Engineering Bldg No. 4050 2 52              WK Weekly Task 5.22$         271.44$             
C 3.2 PLWWTP Engineering Bldg No. 4050 3 12              MO Monthly Task 35.00$       420.00$              6,941.44$           
C 3.3 PLWWTP Restroom in S. Central Bldg No. 10041 1 250           DY Daily Task 1.00$         250.00$             
C 3.3 PLWWTP Restroom in S. Central Bldg No. 10041 2 52              WK Weekly Task 0.03$         1.56$                 
C 3.3 PLWWTP Restroom in S. Central Bldg No. 10041 3 12              MO Monthly Task 0.25$         3.00$                  254.56$               
C 3.4 PLWWTP Central Control Bldg No. 4056 1 250           DY Daily Task 5.00$         1,250.00$          
C 3.4 PLWWTP Central Control Bldg No. 4056 2 52              WK Weekly Task 3.44$         178.88$             
C 3.4 PLWWTP Central Control Bldg No. 4056 3 12              MO Monthly Task 14.53$       174.36$              1,603.24$           
C 3.5 PLWWTP Restroom in N. Control Bldg No. 4055 1 250           DY Daily Task 1.00$         250.00$             
C 3.5 PLWWTP Restroom in N. Control Bldg No. 4055 2 52              WK Weekly Task 0.01$         0.52$                 
C 3.5 PLWWTP Restroom in N. Control Bldg No. 4055 3 12              MO Monthly Task 0.01$         0.12$                  250.64$               
C 3.6 PLWWTP Rstrms/Shwrs/Lckrs Grit Bldg No. 4054 1 250           DY Daily Task 1.25$         312.50$             
C 3.6 PLWWTP Rstrms/Shwrs/Lckrs Grit Bldg No. 4054 2 52              WK Weekly Task 0.03$         1.56$                 
C 3.6 PLWWTP Rstrms/Shwrs/Lckrs Grit Bldg No. 4054 3 12              MO Monthly Task 1.13$         13.56$                327.62$               
C 3.7 PLWWTP Ops and Visitor's Ctr Bldg. No. 10267 1 250           DY Daily Task 91.50$       22,875.00$       
C 3.7 PLWWTP Ops and Visitor's Ctr Bldg. No. 10267 2 52              WK Weekly Task 22.60$       1,175.20$          
C 3.7 PLWWTP Ops and Visitor's Ctr Bldg. No. 10267 3 12              MO Monthly Task 118.54$      1,422.48$           25,472.68$         
C 3.8 PLWWTP Warehouse Bldg No. 1389 1 250           DY Daily Task 3.00$         750.00$             
C 3.8 PLWWTP Warehouse Bldg No. 1389 2 52              WK Weekly Task 2.00$         104.00$             
C 3.8 PLWWTP Warehouse Bldg No. 1389 3 12              MO Monthly Task 40.00$       480.00$              1,334.00$           
C 3.9 PLWWTP Maintenance Bldg No. 4051 1 250           DY Daily Task 60.00$       15,000.00$       
C 3.9 PLWWTP Maintenance Bldg No. 4051 2 52              WK Weekly Task 10.00$       520.00$             
C 3.9 PLWWTP Maintenance Bldg No. 4051 3 12              MO Monthly Task 87.00$       1,044.00$           16,564.00$         
C 3.10 PLWWTP GUF Bldg No. 1388 1 250           DY Daily Task 7.00$         1,750.00$          
C 3.10 PLWWTP GUF Bldg No. 1388 2 52              WK Weekly Task 2.25$         117.00$             
C 3.10 PLWWTP GUF Bldg No. 1388 3 12              MO Monthly Task 10.00$       120.00$              1,987.00$           
C 3.11 PLWWTP Guard Shack Bldg No. 1352 1 250           DY Daily Task 1.50$         375.00$             

Subtotal Schedule C, Section 3: 56,637.34$        
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C 4.1 SBWWTP Bldg 5 1 250           DY Daily Task 1.00$         250.00$             
C 4.1 SBWWTP Bldg 5 2 52              WK Weekly Task 0.50$         26.00$               
C 4.1 SBWWTP Bldg 5 3 12              MO Monthly Task 1.00$         12.00$                288.00$               
C 4.2 SBWWTP Bldg 50 1 250           DY Daily Task 210.00$      52,500.00$       
C 4.2 SBWWTP Bldg 50 2 52              WK Weekly Task 16.00$       832.00$             
C 4.2 SBWWTP Bldg 50 3 12              MO Monthly Task 90.00$       1,080.00$           54,412.00$         
C 4.3 SBWWTP Bldg 51 1 250           DY Daily Task 1.55$         387.50$             
C 4.3 SBWWTP Bldg 51 2 52              WK Weekly Task 0.50$         26.00$               
C 4.3 SBWWTP Bldg 51 3 12              MO Monthly Task 1.28$         15.36$                428.86$               

Subtotal Schedule C, Section 4: 55,128.86$        
C 5 Grove Ave Pump Station Bldg & Restroom 1 12              DY As Needed 8.00$         96.00$               

Subtotal Schedule C, Section 5: 96.00$                
C 6 As needed, Strip, Wax, Buff Flooring 45,728      SQFT As Needed 0.03$         1,371.84$          
C 6 As Needed Steam Clean Carpet 17,865      SQFT As Needed 0.02$         357.30$             

Subtotal Schedule C, Section 6: 1,729.14$          
Total Schedule C, North: 136,132.86$        136,132.86$       

Grand Total All Schedules: 350,704.89$        350,704.89$       
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A 1.1
MOC Campus
MOC‐1 1 250             DY Daily Task 124.00$      31,000.00$        

A 1.1 MOC‐1 2 52              WK Weekly Task 130.00$      6,760.00$          
A 1.1 MOC‐1 3 12              MO Monthly Task 160.00$      1,920.00$           39,680.00$         
A 1.2 MOC‐2 1 250           DY Daily Task 300.00$      75,000.00$       
A 1.2 MOC‐2 2 52              WK Weekly Task 120.00$      6,240.00$          
A 1.2 MOC‐2 3 12              MO Monthly Task 280.00$      3,360.00$           84,600.00$         
A 1.3 MOC‐3 1 250           DY Daily Task 80.00$       20,000.00$       
A 1.3 MOC‐3 2 52              WK Weekly Task 15.00$       780.00$             
A 1.3 MOC‐3 3 12              MO Monthly Task 50.00$       600.00$              21,380.00$         
A 1.4 MOC‐6 1 250           DY Daily Task 8.50$         2,125.00$          
A 1.4 MOC‐6 2 52              WK Weekly Task 10.00$       520.00$             
A 1.4 MOC‐6 3 12              MO Monthly Task 50.00$       600.00$              3,245.00$           
A 1.5 MOC‐9 1 250           DY Daily Task 8.50$         2,125.00$          
A 1.5 MOC‐9 2 52              WK Weekly Task 10.00$       520.00$             
A 1.5 MOC‐9 3 12              MO Monthly Task 50.00$       600.00$              3,245.00$           

Subtotal Schedule A, Section 1: 152,150.00$      
A 2 As needed, Strip, Wax, Buff Flooring 10,176      SQFT As Needed 0.08$         814.08$             
A 2 As Needed Steam Clean Carpet 137,764    SQFT As Needed 0.07$         9,643.48$          

Subtotal Schedule A, Section 2: 10,457.56$        
Total Schedule A, MOC Campus: 162,607.56$        162,607.56$       

B 1.1
North
MBC Ops & Maint Bldg Area 51 1 250             DY Daily Task 199.00$      49,750.00$        

B 1.1 MBC Ops & Maint Bldg Area 51 2 52              WK Weekly Task 20.00$       1,040.00$          
B 1.1 MBC Ops & Maint Bldg Area 51 3 12              MO Monthly Task 100.00$      1,200.00$           51,990.00$         
B 1.2 MBC Restroom Energy Bldg 1 250           DY Daily Task 7.50$         1,875.00$          
B 1.2 MBC Restroom Energy Bldg 2 52              WK Weekly Task 7.50$         390.00$             
B 1.2 MBC Restroom Energy Bldg 3 12              MO Monthly Task 20.00$       240.00$              2,505.00$           
B 1.3 MBC Restroom Chemical Bldg 1 250           DY Daily Task 7.50$         1,875.00$          
B 1.3 MBC Restroom Chemical Bldg 2 52              WK Weekly Task 7.50$         390.00$             
B 1.3 MBC Restroom Chemical Bldg 3 12              MO Monthly Task 20.00$       240.00$              2,505.00$           
B 1.4 MBC Pump Station Bldg 1 250           DY Daily Task 7.50$         1,875.00$          
B 1.4 MBC Pump Station Bldg 2 52              WK Weekly Task 7.50$         390.00$             
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B 1.4 MBC Pump Station Bldg 3 12              MO Monthly Task 20.00$       240.00$              2,505.00$           
B 1.5 MBC Dewatering Bldg 1 250           DY Daily Task 7.50$         1,875.00$          
B 1.5 MBC Dewatering Bldg 2 52              WK Weekly Task 7.50$         390.00$             
B 1.5 MBC Dewatering Bldg 3 12              MO Monthly Task 20.00$       240.00$              2,505.00$           
B 1.6 MBC Truck Wash Bldg 1 250           DY Daily Task 7.50$         1,875.00$          
B 1.6 MBC Truck Wash Bldg 2 52              WK Weekly Task 7.50$         390.00$             
B 1.6 MBC Truck Wash Bldg 3 12              MO Monthly Task 20.00$       240.00$              2,505.00$           

Subtotal Schedule B, Section 1: 64,515.00$        
B 2.1 NCWRP Admin Bldg No. 10226 1 250           DY Daily Task 170.00$      42,500.00$       
B 2.1 NCWRP Admin Bldg No. 10226 2 52              WK Weekly Task 20.00$       1,040.00$          
B 2.1 NCWRP Admin Bldg No. 10226 3 12              MO Monthly Task 100.00$      1,200.00$           44,740.00$         
B 2.2 NCWRP Tertiary Filtration Area 25 1 250           DY Daily Task 7.50$         1,875.00$          
B 2.2 NCWRP Tertiary Filtration Area 25 2 52              WK Weekly Task 7.50$         390.00$             
B 2.2 NCWRP Tertiary Filtration Area 25 3 12              MO Monthly Task 20.00$       240.00$              2,505.00$           
B 2.3 NCWRP Chemical Bldg Area 55 1 250           DY Daily Task 7.50$         1,875.00$          
B 2.3 NCWRP Chemical Bldg Area 55 2 52              WK Weekly Task 7.50$         390.00$             
B 2.3 NCWRP Chemical Bldg Area 55 3 12              MO Monthly Task 7.50$         90.00$                2,355.00$           
B 2.4 NCWRP Headworks Bldg 1 250           DY Daily Task 7.50$         1,875.00$          
B 2.4 NCWRP Headworks Bldg 2 52              WK Weekly Task 7.50$         390.00$             
B 2.4 NCWRP Headworks Bldg 3 12              MO Monthly Task 7.50$         90.00$                2,355.00$           
B 2.5 NCWRP Influent Pump Station 1 250           DY Daily Task 7.50$         1,875.00$          
B 2.5 NCWRP Influent Pump Station 2 52              WK Weekly Task 7.50$         390.00$             
B 2.5 NCWRP Influent Pump Station 3 12              MO Monthly Task 7.50$         90.00$                2,355.00$           

Subtotal Schedule B, Section 2: 54,310.00$        
B 3.1 PPS Maintenance Bldg 1 52              DY Daily Task 85.00$       4,420.00$          
B 3.2 PPS Control Room Restroom 1 52              DY Daily Task 85.00$       4,420.00$          

Subtotal Schedule B, Section 3: 8,840.00$          
B 4 Pump Station No. 64 1 250           DY Daily Task 76.00$       19,000.00$       
B 4 Pump Station No. 64 2 52              WK Weekly Task 5.00$         260.00$             
B 4 Pump Station No. 64 3 12              MO Monthly Task 30.00$       360.00$             

Subtotal Schedule B, Section 4: 19,620.00$        
B 5 Pump Station No. 65 1 250           DY Daily Task 76.00$       19,000.00$       
B 5 Pump Station No. 65 2 52              WK Weekly Task 5.00$         260.00$             
B 5 Pump Station No. 65 3 12              MO Monthly Task 30.00$       360.00$             

Subtotal Schedule B, Section 5: 19,620.00$        
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B 6 San Pasqual Treatment Plant 1 12              DY As Needed 90.00$       1,080.00$          
B 6 San Pasqual Treatment Plant 2 3                WK As Needed 80.00$       240.00$             
B 6 San Pasqual Treatment Plant 3 3                MO As Needed 80.00$       240.00$             

Subtotal Schedule B, Section 6: 1,560.00$          
B 7 As needed, Strip, Wax, Buff Flooring 27,367      SQFT As Needed 0.08$         2,189.36$          
B 7 As Needed Steam Clean Carpet 20,129      SQFT As Needed 0.05$         1,006.45$          

Subtotal Schedule B, Section 7: 3,195.81$          
Total Schedule B, North: 171,660.81$        171,660.81$       

C 1.1
South
Pump Station No. 1 1 250             DY Daily Task 14.00$        3,500.00$           

C 1.1 Pump Station No. 1 2 52              WK Weekly Task 2.00$         104.00$             
C 1.1 Pump Station No. 1 3 12              MO Monthly Task 30.00$       360.00$              3,964.00$           
C 1.2 PS1 Building No. 161 1 250           DY Daily Task 14.00$       3,500.00$          
C 1.2 PS1 Building No. 161 2 52              WK Weekly Task 2.00$         104.00$             
C 1.2 PS1 Building No. 161 3 12              MO Monthly Task 30.00$       360.00$              3,964.00$           
C 1.3 PS1 Trailer No. 900650 1 250           DY Daily Task 14.00$       3,500.00$          
C 1.3 PS1 Trailer No. 900650 2 52              WK Weekly Task 2.00$         104.00$             
C 1.3 PS1 Trailer No. 900650 3 12              MO Monthly Task 30.00$       360.00$              3,964.00$           
C 1.4 PS1 Trailer No. 9912 1 250           DY Daily Task 14.00$       3,500.00$          
C 1.4 PS1 Trailer No. 9912 2 52              WK Weekly Task 2.00$         104.00$             
C 1.4 PS1 Trailer No. 9912 3 12              MO Monthly Task 30.00$       360.00$              3,964.00$           
C 1.5 PS1 Supervisor Trailer 1 250           DY Daily Task 14.00$       3,500.00$          
C 1.5 PS1 Supervisor Trailer 2 52              WK Weekly Task 2.00$         104.00$             
C 1.5 PS1 Supervisor Trailer 3 12              MO Monthly Task 30.00$       360.00$              3,964.00$           

Subtotal Schedule C, Section 1: 19,820.00$        
C 2.1 PS2 Maintenance Building No. 9959 1 250           DY Daily Task 14.00$       3,500.00$          
C 2.1 PS2 Maintenance Building No. 9959 2 52              WK Weekly Task 2.00$         104.00$             
C 2.1 PS2 Maintenance Building No. 9959 3 12              MO Monthly Task 30.00$       360.00$              3,964.00$           
C 2.2 PS2 Building No. 163 1 250           DY Daily Task 14.00$       3,500.00$          
C 2.2 PS2 Building No. 163 2 52              WK Weekly Task 2.00$         104.00$             
C 2.2 PS2 Building No. 163 3 12              MO Monthly Task 30.00$       360.00$              3,964.00$           
C 2.3 PS2 Trailer No. 900657 1 250           DY Daily Task 14.00$       3,500.00$          
C 2.3 PS2 Trailer No. 900657 2 52              WK Weekly Task 2.00$         104.00$             
C 2.3 PS2 Trailer No. 900657 3 12              MO Monthly Task 30.00$       360.00$              3,964.00$           
C 2.4 PS2 Administration Trailer No. 1 1 250           DY Daily Task 14.00$       3,500.00$          
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C 2.4 PS2 Administration Trailer No. 1 2 52              WK Weekly Task 2.00$         104.00$             
C 2.4 PS2 Administration Trailer No. 1 3 12              MO Monthly Task 30.00$       360.00$              3,964.00$           

Subtotal Schedule C, Section 2: 15,856.00$        
C 3.1 PLWWTP FIRP Pump Station No. 10255 1 250           DY Daily Task 12.00$       3,000.00$          
C 3.1 PLWWTP FIRP Pump Station No. 10255 2 52              WK Weekly Task 2.00$         104.00$             
C 3.1 PLWWTP FIRP Pump Station No. 10255 3 12              MO Monthly Task 30.00$       360.00$              3,464.00$           
C 3.2 PLWWTP Engineering Bldg No. 4050 1 250           DY Daily Task 15.00$       3,750.00$          
C 3.2 PLWWTP Engineering Bldg No. 4050 2 52              WK Weekly Task 2.00$         104.00$             
C 3.2 PLWWTP Engineering Bldg No. 4050 3 12              MO Monthly Task 30.00$       360.00$              4,214.00$           
C 3.3 PLWWTP Restroom in S. Central Bldg No. 10041 1 250           DY Daily Task 12.00$       3,000.00$          
C 3.3 PLWWTP Restroom in S. Central Bldg No. 10041 2 52              WK Weekly Task 2.00$         104.00$             
C 3.3 PLWWTP Restroom in S. Central Bldg No. 10041 3 12              MO Monthly Task 30.00$       360.00$              3,464.00$           
C 3.4 PLWWTP Central Control Bldg No. 4056 1 250           DY Daily Task 12.00$       3,000.00$          
C 3.4 PLWWTP Central Control Bldg No. 4056 2 52              WK Weekly Task 2.00$         104.00$             
C 3.4 PLWWTP Central Control Bldg No. 4056 3 12              MO Monthly Task 30.00$       360.00$              3,464.00$           
C 3.5 PLWWTP Restroom in N. Control Bldg No. 4055 1 250           DY Daily Task 12.00$       3,000.00$          
C 3.5 PLWWTP Restroom in N. Control Bldg No. 4055 2 52              WK Weekly Task 2.00$         104.00$             
C 3.5 PLWWTP Restroom in N. Control Bldg No. 4055 3 12              MO Monthly Task 30.00$       360.00$              3,464.00$           
C 3.6 PLWWTP Rstrms/Shwrs/Lckrs Grit Bldg No. 4054 1 250           DY Daily Task 12.00$       3,000.00$          
C 3.6 PLWWTP Rstrms/Shwrs/Lckrs Grit Bldg No. 4054 2 52              WK Weekly Task 2.00$         104.00$             
C 3.6 PLWWTP Rstrms/Shwrs/Lckrs Grit Bldg No. 4054 3 12              MO Monthly Task 30.00$       360.00$              3,464.00$           
C 3.7 PLWWTP Ops and Visitor's Ctr Bldg. No. 10267 1 250           DY Daily Task 12.00$       3,000.00$          
C 3.7 PLWWTP Ops and Visitor's Ctr Bldg. No. 10267 2 52              WK Weekly Task 2.00$         104.00$             
C 3.7 PLWWTP Ops and Visitor's Ctr Bldg. No. 10267 3 12              MO Monthly Task 30.00$       360.00$              3,464.00$           
C 3.8 PLWWTP Warehouse Bldg No. 1389 1 250           DY Daily Task 12.00$       3,000.00$          
C 3.8 PLWWTP Warehouse Bldg No. 1389 2 52              WK Weekly Task 2.00$         104.00$             
C 3.8 PLWWTP Warehouse Bldg No. 1389 3 12              MO Monthly Task 30.00$       360.00$              3,464.00$           
C 3.9 PLWWTP Maintenance Bldg No. 4051 1 250           DY Daily Task 16.00$       4,000.00$          
C 3.9 PLWWTP Maintenance Bldg No. 4051 2 52              WK Weekly Task 5.00$         260.00$             
C 3.9 PLWWTP Maintenance Bldg No. 4051 3 12              MO Monthly Task 30.00$       360.00$              4,620.00$           
C 3.10 PLWWTP GUF Bldg No. 1388 1 250           DY Daily Task 12.00$       3,000.00$          
C 3.10 PLWWTP GUF Bldg No. 1388 2 52              WK Weekly Task 2.00$         104.00$             
C 3.10 PLWWTP GUF Bldg No. 1388 3 12              MO Monthly Task 30.00$       360.00$              3,464.00$           
C 3.11 PLWWTP Guard Shack Bldg No. 1352 1 250           DY Daily Task 12.00$       3,000.00$          

Subtotal Schedule C, Section 3: 39,546.00$        
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JZ MAC Building Services, Inc.

Schedule  Section Location/Facility Description
Item 
No.

 Est. Ann 
Freq  U/M Description Unit Cost Ann Cost

Total Ann Cost By 
Section/ 
Schedule Balance 

C 4.1 SBWWTP Bldg 5 1 250           DY Daily Task 70.00$       17,500.00$       
C 4.1 SBWWTP Bldg 5 2 52              WK Weekly Task 2.00$         104.00$             
C 4.1 SBWWTP Bldg 5 3 12              MO Monthly Task 30.00$       360.00$              17,964.00$         
C 4.2 SBWWTP Bldg 50 1 250           DY Daily Task 140.00$      35,000.00$       
C 4.2 SBWWTP Bldg 50 2 52              WK Weekly Task 2.00$         104.00$             
C 4.2 SBWWTP Bldg 50 3 12              MO Monthly Task 30.00$       360.00$              35,464.00$         
C 4.3 SBWWTP Bldg 51 1 250           DY Daily Task 70.00$       17,500.00$       
C 4.3 SBWWTP Bldg 51 2 52              WK Weekly Task 2.00$         104.00$             
C 4.3 SBWWTP Bldg 51 3 12              MO Monthly Task 30.00$       360.00$              17,964.00$         

Subtotal Schedule C, Section 4: 71,392.00$        
C 5 Grove Ave Pump Station Bldg & Restroom 1 12              DY As Needed 90.00$       1,080.00$          

Subtotal Schedule C, Section 5: 1,080.00$          
C 6 As needed, Strip, Wax, Buff Flooring 45,728      SQFT As Needed 0.08$         3,658.24$          
C 6 As Needed Steam Clean Carpet 17,865      SQFT As Needed 0.05$         893.25$             

Subtotal Schedule C, Section 6: 4,551.49$          
Total Schedule C, North: 152,245.49$        152,245.49$       

Grand Total All Schedules: 486,513.86$        486,513.86$       
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Schedule  Section Location/Facility Description
Item 
No.

 Est. Ann 
Freq  U/M Description Unit Cost Ann Cost

Total Ann Cost By 
Section/ 
Schedule Balance 

A 1.1
MOC Campus
MOC‐1 1 250             DY Daily Task 90.00$        22,500.00$        

A 1.1 MOC‐1 2 52              WK Weekly Task 50.00$       2,600.00$          
A 1.1 MOC‐1 3 12              MO Monthly Task 50.00$       600.00$              25,700.00$         
A 1.2 MOC‐2 1 250           DY Daily Task 720.00$      180,000.00$     
A 1.2 MOC‐2 2 52              WK Weekly Task 90.00$       4,680.00$          
A 1.2 MOC‐2 3 12              MO Monthly Task 90.00$       1,080.00$           185,760.00$       
A 1.3 MOC‐3 1 250           DY Daily Task 120.00$      30,000.00$       
A 1.3 MOC‐3 2 52              WK Weekly Task 50.00$       2,600.00$          
A 1.3 MOC‐3 3 12              MO Monthly Task 50.00$       600.00$              33,200.00$         
A 1.4 MOC‐6 1 250           DY Daily Task 50.00$       12,500.00$       
A 1.4 MOC‐6 2 52              WK Weekly Task 50.00$       2,600.00$          
A 1.4 MOC‐6 3 12              MO Monthly Task 50.00$       600.00$              15,700.00$         
A 1.5 MOC‐9 1 250           DY Daily Task 50.00$       12,500.00$       
A 1.5 MOC‐9 2 52              WK Weekly Task 50.00$       2,600.00$          
A 1.5 MOC‐9 3 12              MO Monthly Task 50.00$       600.00$              15,700.00$         

Subtotal Schedule A, Section 1: 276,060.00$      
A 2 As needed, Strip, Wax, Buff Flooring 10,176      SQFT As Needed 0.09$         915.84$             
A 2 As Needed Steam Clean Carpet 137,764    SQFT As Needed 0.06$         8,265.84$          

Subtotal Schedule A, Section 2: 9,181.68$          
Total Schedule A, MOC Campus: 285,241.68$        285,241.68$       

B 1.1
North
MBC Ops & Maint Bldg Area 51 1 250             DY Daily Task 180.00$      45,000.00$        

B 1.1 MBC Ops & Maint Bldg Area 51 2 52              WK Weekly Task 10.00$       520.00$             
B 1.1 MBC Ops & Maint Bldg Area 51 3 12              MO Monthly Task 10.00$       120.00$              45,640.00$         
B 1.2 MBC Restroom Energy Bldg 1 250           DY Daily Task 5.00$         1,250.00$          
B 1.2 MBC Restroom Energy Bldg 2 52              WK Weekly Task 5.00$         260.00$             
B 1.2 MBC Restroom Energy Bldg 3 12              MO Monthly Task 5.00$         60.00$                1,570.00$           
B 1.3 MBC Restroom Chemical Bldg 1 250           DY Daily Task 5.00$         1,250.00$          
B 1.3 MBC Restroom Chemical Bldg 2 52              WK Weekly Task 5.00$         260.00$             
B 1.3 MBC Restroom Chemical Bldg 3 12              MO Monthly Task 5.00$         60.00$                1,570.00$           
B 1.4 MBC Pump Station Bldg 1 250           DY Daily Task 15.00$       3,750.00$          
B 1.4 MBC Pump Station Bldg 2 52              WK Weekly Task 5.00$         260.00$             
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Schedule  Section Location/Facility Description
Item 
No.

 Est. Ann 
Freq  U/M Description Unit Cost Ann Cost

Total Ann Cost By 
Section/ 
Schedule Balance 

B 1.4 MBC Pump Station Bldg 3 12              MO Monthly Task 5.00$         60.00$                4,070.00$           
B 1.5 MBC Dewatering Bldg 1 250           DY Daily Task 50.00$       12,500.00$       
B 1.5 MBC Dewatering Bldg 2 52              WK Weekly Task 10.00$       520.00$             
B 1.5 MBC Dewatering Bldg 3 12              MO Monthly Task 10.00$       120.00$              13,140.00$         
B 1.6 MBC Truck Wash Bldg 1 250           DY Daily Task 5.00$         1,250.00$          
B 1.6 MBC Truck Wash Bldg 2 52              WK Weekly Task 5.00$         260.00$             
B 1.6 MBC Truck Wash Bldg 3 12              MO Monthly Task 5.00$         60.00$                1,570.00$           

Subtotal Schedule B, Section 1: 67,560.00$        
B 2.1 NCWRP Admin Bldg No. 10226 1 250           DY Daily Task 200.00$      50,000.00$       
B 2.1 NCWRP Admin Bldg No. 10226 2 52              WK Weekly Task 10.00$       520.00$             
B 2.1 NCWRP Admin Bldg No. 10226 3 12              MO Monthly Task 10.00$       120.00$              50,640.00$         
B 2.2 NCWRP Tertiary Filtration Area 25 1 250           DY Daily Task 13.00$       3,250.00$          
B 2.2 NCWRP Tertiary Filtration Area 25 2 52              WK Weekly Task 5.00$         260.00$             
B 2.2 NCWRP Tertiary Filtration Area 25 3 12              MO Monthly Task 5.00$         60.00$                3,570.00$           
B 2.3 NCWRP Chemical Bldg Area 55 1 250           DY Daily Task 20.00$       5,000.00$          
B 2.3 NCWRP Chemical Bldg Area 55 2 52              WK Weekly Task 5.00$         260.00$             
B 2.3 NCWRP Chemical Bldg Area 55 3 12              MO Monthly Task 5.00$         60.00$                5,320.00$           
B 2.4 NCWRP Headworks Bldg 1 250           DY Daily Task 13.00$       3,250.00$          
B 2.4 NCWRP Headworks Bldg 2 52              WK Weekly Task 5.00$         260.00$             
B 2.4 NCWRP Headworks Bldg 3 12              MO Monthly Task 5.00$         60.00$                3,570.00$           
B 2.5 NCWRP Influent Pump Station 1 250           DY Daily Task 40.00$       10,000.00$       
B 2.5 NCWRP Influent Pump Station 2 52              WK Weekly Task 5.00$         260.00$             
B 2.5 NCWRP Influent Pump Station 3 12              MO Monthly Task 5.00$         60.00$                10,320.00$         

Subtotal Schedule B, Section 2: 73,420.00$        
B 3.1 PPS Maintenance Bldg 1 52              DY Daily Task 75.00$       3,900.00$          
B 3.2 PPS Control Room Restroom 1 52              DY Daily Task 75.00$       3,900.00$          

Subtotal Schedule B, Section 3: 7,800.00$          
B 4 Pump Station No. 64 1 250           DY Daily Task 75.00$       18,750.00$       
B 4 Pump Station No. 64 2 52              WK Weekly Task 5.00$         260.00$             
B 4 Pump Station No. 64 3 12              MO Monthly Task 5.00$         60.00$               

Subtotal Schedule B, Section 4: 19,070.00$        
B 5 Pump Station No. 65 1 250           DY Daily Task 75.00$       18,750.00$       
B 5 Pump Station No. 65 2 52              WK Weekly Task 5.00$         260.00$             
B 5 Pump Station No. 65 3 12              MO Monthly Task 5.00$         60.00$               

Subtotal Schedule B, Section 5: 19,070.00$        
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Schedule  Section Location/Facility Description
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Section/ 
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B 6 San Pasqual Treatment Plant 1 12              DY As Needed 90.00$       1,080.00$          
B 6 San Pasqual Treatment Plant 2 3                WK As Needed 5.00$         15.00$               
B 6 San Pasqual Treatment Plant 3 3                MO As Needed 5.00$         15.00$               

Subtotal Schedule B, Section 6: 1,110.00$          
B 7 As needed, Strip, Wax, Buff Flooring 27,367      SQFT As Needed 0.09$         2,463.03$          
B 7 As Needed Steam Clean Carpet 20,129      SQFT As Needed 0.06$         1,207.74$          

Subtotal Schedule B, Section 7: 3,670.77$          
Total Schedule B, North: 191,700.77$        191,700.77$       

C 1.1
South
Pump Station No. 1 1 250             DY Daily Task 150.00$      37,500.00$        

C 1.1 Pump Station No. 1 2 52              WK Weekly Task 5.00$         260.00$             
C 1.1 Pump Station No. 1 3 12              MO Monthly Task 5.00$         60.00$                37,820.00$         
C 1.2 PS1 Building No. 161 1 250           DY Daily Task 75.00$       18,750.00$       
C 1.2 PS1 Building No. 161 2 52              WK Weekly Task 5.00$         260.00$             
C 1.2 PS1 Building No. 161 3 12              MO Monthly Task 5.00$         60.00$                19,070.00$         
C 1.3 PS1 Trailer No. 900650 1 250           DY Daily Task 15.00$       3,750.00$          
C 1.3 PS1 Trailer No. 900650 2 52              WK Weekly Task 5.00$         260.00$             
C 1.3 PS1 Trailer No. 900650 3 12              MO Monthly Task 5.00$         60.00$                4,070.00$           
C 1.4 PS1 Trailer No. 9912 1 250           DY Daily Task 15.00$       3,750.00$          
C 1.4 PS1 Trailer No. 9912 2 52              WK Weekly Task 5.00$         260.00$             
C 1.4 PS1 Trailer No. 9912 3 12              MO Monthly Task 5.00$         60.00$                4,070.00$           
C 1.5 PS1 Supervisor Trailer 1 250           DY Daily Task 15.00$       3,750.00$          
C 1.5 PS1 Supervisor Trailer 2 52              WK Weekly Task 5.00$         260.00$             
C 1.5 PS1 Supervisor Trailer 3 12              MO Monthly Task 5.00$         60.00$                4,070.00$           

Subtotal Schedule C, Section 1: 69,100.00$        
C 2.1 PS2 Maintenance Building No. 9959 1 250           DY Daily Task 75.00$       18,750.00$       
C 2.1 PS2 Maintenance Building No. 9959 2 52              WK Weekly Task 5.00$         260.00$             
C 2.1 PS2 Maintenance Building No. 9959 3 12              MO Monthly Task 5.00$         60.00$                19,070.00$         
C 2.2 PS2 Building No. 163 1 250           DY Daily Task 40.00$       10,000.00$       
C 2.2 PS2 Building No. 163 2 52              WK Weekly Task 5.00$         260.00$             
C 2.2 PS2 Building No. 163 3 12              MO Monthly Task 5.00$         60.00$                10,320.00$         
C 2.3 PS2 Trailer No. 900657 1 250           DY Daily Task 20.00$       5,000.00$          
C 2.3 PS2 Trailer No. 900657 2 52              WK Weekly Task 5.00$         260.00$             
C 2.3 PS2 Trailer No. 900657 3 12              MO Monthly Task 5.00$         60.00$                5,320.00$           
C 2.4 PS2 Administration Trailer No. 1 1 250           DY Daily Task 20.00$       5,000.00$          
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Schedule  Section Location/Facility Description
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No.
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C 2.4 PS2 Administration Trailer No. 1 2 52              WK Weekly Task 5.00$         260.00$             
C 2.4 PS2 Administration Trailer No. 1 3 12              MO Monthly Task 5.00$         60.00$                5,320.00$           

Subtotal Schedule C, Section 2: 40,030.00$        
C 3.1 PLWWTP FIRP Pump Station No. 10255 1 250           DY Daily Task 20.00$       5,000.00$          
C 3.1 PLWWTP FIRP Pump Station No. 10255 2 52              WK Weekly Task 5.00$         260.00$             
C 3.1 PLWWTP FIRP Pump Station No. 10255 3 12              MO Monthly Task 5.00$         60.00$                5,320.00$           
C 3.2 PLWWTP Engineering Bldg No. 4050 1 250           DY Daily Task 75.00$       18,750.00$       
C 3.2 PLWWTP Engineering Bldg No. 4050 2 52              WK Weekly Task 5.00$         260.00$             
C 3.2 PLWWTP Engineering Bldg No. 4050 3 12              MO Monthly Task 5.00$         60.00$                19,070.00$         
C 3.3 PLWWTP Restroom in S. Central Bldg No. 10041 1 250           DY Daily Task 10.00$       2,500.00$          
C 3.3 PLWWTP Restroom in S. Central Bldg No. 10041 2 52              WK Weekly Task 2.00$         104.00$             
C 3.3 PLWWTP Restroom in S. Central Bldg No. 10041 3 12              MO Monthly Task 2.00$         24.00$                2,628.00$           
C 3.4 PLWWTP Central Control Bldg No. 4056 1 250           DY Daily Task 75.00$       18,750.00$       
C 3.4 PLWWTP Central Control Bldg No. 4056 2 52              WK Weekly Task 5.00$         260.00$             
C 3.4 PLWWTP Central Control Bldg No. 4056 3 12              MO Monthly Task 5.00$         60.00$                19,070.00$         
C 3.5 PLWWTP Restroom in N. Control Bldg No. 4055 1 250           DY Daily Task 5.00$         1,250.00$          
C 3.5 PLWWTP Restroom in N. Control Bldg No. 4055 2 52              WK Weekly Task 2.00$         104.00$             
C 3.5 PLWWTP Restroom in N. Control Bldg No. 4055 3 12              MO Monthly Task 2.00$         24.00$                1,378.00$           
C 3.6 PLWWTP Rstrms/Shwrs/Lckrs Grit Bldg No. 4054 1 250           DY Daily Task 10.00$       2,500.00$          
C 3.6 PLWWTP Rstrms/Shwrs/Lckrs Grit Bldg No. 4054 2 52              WK Weekly Task 5.00$         260.00$             
C 3.6 PLWWTP Rstrms/Shwrs/Lckrs Grit Bldg No. 4054 3 12              MO Monthly Task 5.00$         60.00$                2,820.00$           
C 3.7 PLWWTP Ops and Visitor's Ctr Bldg. No. 10267 1 250           DY Daily Task 200.00$      50,000.00$       
C 3.7 PLWWTP Ops and Visitor's Ctr Bldg. No. 10267 2 52              WK Weekly Task 10.00$       520.00$             
C 3.7 PLWWTP Ops and Visitor's Ctr Bldg. No. 10267 3 12              MO Monthly Task 10.00$       120.00$              50,640.00$         
C 3.8 PLWWTP Warehouse Bldg No. 1389 1 250           DY Daily Task 50.00$       12,500.00$       
C 3.8 PLWWTP Warehouse Bldg No. 1389 2 52              WK Weekly Task 5.00$         260.00$             
C 3.8 PLWWTP Warehouse Bldg No. 1389 3 12              MO Monthly Task 5.00$         60.00$                12,820.00$         
C 3.9 PLWWTP Maintenance Bldg No. 4051 1 250           DY Daily Task 40.00$       10,000.00$       
C 3.9 PLWWTP Maintenance Bldg No. 4051 2 52              WK Weekly Task 5.00$         260.00$             
C 3.9 PLWWTP Maintenance Bldg No. 4051 3 12              MO Monthly Task 5.00$         60.00$                10,320.00$         
C 3.10 PLWWTP GUF Bldg No. 1388 1 250           DY Daily Task 15.00$       3,750.00$          
C 3.10 PLWWTP GUF Bldg No. 1388 2 52              WK Weekly Task 5.00$         260.00$             
C 3.10 PLWWTP GUF Bldg No. 1388 3 12              MO Monthly Task 5.00$         60.00$                4,070.00$           
C 3.11 PLWWTP Guard Shack Bldg No. 1352 1 250           DY Daily Task 8.00$         2,000.00$          

Subtotal Schedule C, Section 3: 130,136.00$      
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C 4.1 SBWWTP Bldg 5 1 250           DY Daily Task 15.00$       3,750.00$          
C 4.1 SBWWTP Bldg 5 2 52              WK Weekly Task 5.00$         260.00$             
C 4.1 SBWWTP Bldg 5 3 12              MO Monthly Task 5.00$         60.00$                4,070.00$           
C 4.2 SBWWTP Bldg 50 1 250           DY Daily Task 150.00$      37,500.00$       
C 4.2 SBWWTP Bldg 50 2 52              WK Weekly Task 5.00$         260.00$             
C 4.2 SBWWTP Bldg 50 3 12              MO Monthly Task 5.00$         60.00$                37,820.00$         
C 4.3 SBWWTP Bldg 51 1 250           DY Daily Task 20.00$       5,000.00$          
C 4.3 SBWWTP Bldg 51 2 52              WK Weekly Task 5.00$         260.00$             
C 4.3 SBWWTP Bldg 51 3 12              MO Monthly Task 5.00$         60.00$                5,320.00$           

Subtotal Schedule C, Section 4: 47,210.00$        
C 5 Grove Ave Pump Station Bldg & Restroom 1 12              DY As Needed 75.00$       900.00$             

Subtotal Schedule C, Section 5: 900.00$              
C 6 As needed, Strip, Wax, Buff Flooring 45,728      SQFT As Needed 0.09$         4,115.52$          
C 6 As Needed Steam Clean Carpet 17,865      SQFT As Needed 0.06$         1,071.90$          

Subtotal Schedule C, Section 6: 5,187.42$          
Total Schedule C, North: 292,563.42$        292,563.42$       

Grand Total All Schedules: 769,505.87$        769,505.87$       
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A 1.1
MOC Campus
MOC‐1 1 250             DY Daily Task 217.91$        54,477.50$        

A 1.1 MOC‐1 2 52              WK Weekly Task 944.00$       49,088.00$       
A 1.1 MOC‐1 3 12              MO Monthly Task 4,539.00$    54,468.00$        158,033.50$       
A 1.2 MOC‐2 1 250           DY Daily Task 564.42$       141,105.00$     
A 1.2 MOC‐2 2 52              WK Weekly Task 2,445.83$    127,183.16$     
A 1.2 MOC‐2 3 12              MO Monthly Task 11,758.79$  141,105.48$      409,393.64$       
A 1.3 MOC‐3 1 250           DY Daily Task 83.08$         20,770.00$       
A 1.3 MOC‐3 2 52              WK Weekly Task 355.67$       18,494.84$       
A 1.3 MOC‐3 3 12              MO Monthly Task 1,709.93$    20,519.16$        59,784.00$         
A 1.4 MOC‐6 1 250           DY Daily Task 9.77$           2,442.50$          
A 1.4 MOC‐6 2 52              WK Weekly Task 42.33$         2,201.16$          
A 1.4 MOC‐6 3 12              MO Monthly Task 203.52$       2,442.24$           7,085.90$           
A 1.5 MOC‐9 1 250           DY Daily Task 59.70$         14,925.00$       
A 1.5 MOC‐9 2 52              WK Weekly Task 258.69$       13,451.88$       
A 1.5 MOC‐9 3 12              MO Monthly Task 1,243.79$    14,925.48$        43,302.36$         

Subtotal Schedule A, Section 1: 677,599.40$      
A 2 As needed, Strip, Wax, Buff Flooring 10,176      SQFT As Needed 0.13$           1,322.88$          
A 2 As Needed Steam Clean Carpet 137,764    SQFT As Needed 0.095$         13,087.58$       

Subtotal Schedule A, Section 2:   14,410.46$        
Total Schedule A, MOC Campus: 692,009.86$        692,009.86$       

B 1.1
North
MBC Ops & Maint Bldg Area 51 1 250             DY Daily Task 148.48$        37,120.00$        

B 1.1 MBC Ops & Maint Bldg Area 51 2 52              WK Weekly Task 643.41$       33,457.32$       
B 1.1 MBC Ops & Maint Bldg Area 51 3 12              MO Monthly Task 3,093.30$    37,119.60$        107,696.92$       
B 1.2 MBC Restroom Energy Bldg 1 250           DY Daily Task 31.48$         7,870.00$          
B 1.2 MBC Restroom Energy Bldg 2 52              WK Weekly Task 136.42$       7,093.84$          
B 1.2 MBC Restroom Energy Bldg 3 12              MO Monthly Task 655.89$       7,870.68$           22,834.52$         
B 1.3 MBC Restroom Chemical Bldg 1 250           DY Daily Task 31.48$         7,870.00$          
B 1.3 MBC Restroom Chemical Bldg 2 52              WK Weekly Task 136.42$       7,093.84$          
B 1.3 MBC Restroom Chemical Bldg 3 12              MO Monthly Task 655.89$       7,870.68$           22,834.52$         
B 1.4 MBC Pump Station Bldg 1 250           DY Daily Task 35.68$         8,920.00$          
B 1.4 MBC Pump Station Bldg 2 52              WK Weekly Task 154.61$       8,039.72$          
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B 1.4 MBC Pump Station Bldg 3 12              MO Monthly Task 743.34$       8,920.08$           25,879.80$         
B 1.5 MBC Dewatering Bldg 1 250           DY Daily Task 43.42$         10,855.00$       
B 1.5 MBC Dewatering Bldg 2 52              WK Weekly Task 188.14$       9,783.28$          
B 1.5 MBC Dewatering Bldg 3 12              MO Monthly Task 904.52$       10,854.24$        31,492.52$         
B 1.6 MBC Truck Wash Bldg 1 250           DY Daily Task 34.02$         8,505.00$          
B 1.6 MBC Truck Wash Bldg 2 52              WK Weekly Task 147.44$       7,666.88$          
B 1.6 MBC Truck Wash Bldg 3 12              MO Monthly Task 708.83$       8,505.96$           24,677.84$         

Subtotal Schedule B, Section 1: 235,416.12$      
B 2.1 NCWRP Admin Bldg No. 10226 1 250           DY Daily Task 282.21$       70,552.50$       
B 2.1 NCWRP Admin Bldg No. 10226 2 52              WK Weekly Task 1,222.91$    63,591.32$       
B 2.1 NCWRP Admin Bldg No. 10226 3 12              MO Monthly Task 5,879.23$    70,550.76$        204,694.58$       
B 2.2 NCWRP Tertiary Filtration Area 25 1 250           DY Daily Task 10.85$         2,712.50$          
B 2.2 NCWRP Tertiary Filtration Area 25 2 52              WK Weekly Task 47.04$         2,446.08$          
B 2.2 NCWRP Tertiary Filtration Area 25 3 12              MO Monthly Task 226.13$       2,713.56$           7,872.14$           
B 2.3 NCWRP Chemical Bldg Area 55 1 250           DY Daily Task 10.85$         2,712.50$          
B 2.3 NCWRP Chemical Bldg Area 55 2 52              WK Weekly Task 47.04$         2,446.08$          
B 2.3 NCWRP Chemical Bldg Area 55 3 12              MO Monthly Task 226.13$       2,713.56$           7,872.14$           
B 2.4 NCWRP Headworks Bldg 1 250           DY Daily Task 10.85$         2,712.50$          
B 2.4 NCWRP Headworks Bldg 2 52              WK Weekly Task 47.04$         2,446.08$          
B 2.4 NCWRP Headworks Bldg 3 12              MO Monthly Task 226.13$       2,713.56$           7,872.14$           
B 2.5 NCWRP Influent Pump Station 1 250           DY Daily Task 10.85$         2,712.50$          
B 2.5 NCWRP Influent Pump Station 2 52              WK Weekly Task 47.04$         2,446.08$          
B 2.5 NCWRP Influent Pump Station 3 12              MO Monthly Task 226.13$       2,713.56$           7,872.14$           

Subtotal Schedule B, Section 2: 236,183.14$      
B 3.1 PPS Maintenance Bldg 1 52              DY Daily Task 51.98$         2,702.96$          
B 3.2 PPS Control Room Restroom 1 52              DY Daily Task 51.98$         2,702.96$          

Subtotal Schedule B, Section 3: 5,405.92$           
B 4 Pump Station No. 64 1 250           DY Daily Task 32.56$         8,140.00$          
B 4 Pump Station No. 64 2 52              WK Weekly Task 141.11$       7,337.72$          
B 4 Pump Station No. 64 3 12              MO Monthly Task 680.40$       8,164.80$          

Subtotal Schedule B, Section 4: 23,642.52$        
B 5 Pump Station No. 65 1 250           DY Daily Task 65.00$         16,250.00$       
B 5 Pump Station No. 65 2 52              WK Weekly Task 282.21$       14,674.92$       
B 5 Pump Station No. 65 3 12              MO Monthly Task 1,356.78$    16,281.36$       

Subtotal Schedule B, Section 5: 47,206.28$        
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B 6 San Pasqual Treatment Plant 1 12              DY As Needed 103.97$       1,247.64$          
B 6 San Pasqual Treatment Plant 2 3                WK As Needed 311.91$       935.73$             
B 6 San Pasqual Treatment Plant 3 3                MO As Needed 311.91$       935.73$             

Subtotal Schedule B, Section 6: 3,119.10$           
B 7 As needed, Strip, Wax, Buff Flooring 27,367      SQFT As Needed 0.13$           3,557.71$          
B 7 As Needed Steam Clean Carpet 20,129      SQFT As Needed 0.095$         1,912.26$          

Subtotal Schedule B, Section 7: 5,469.97$           
Total Schedule B, North: 556,443.05$        556,443.05$       

C 1.1
South
Pump Station No. 1 1 250             DY Daily Task 10.85$          2,712.50$           

C 1.1 Pump Station No. 1 2 52              WK Weekly Task 47.04$         2,446.08$          
C 1.1 Pump Station No. 1 3 12              MO Monthly Task 226.13$       2,713.56$           7,872.14$           
C 1.2 PS1 Building No. 161 1 250           DY Daily Task 10.85$         2,712.50$          
C 1.2 PS1 Building No. 161 2 52              WK Weekly Task 47.04$         2,446.08$          
C 1.2 PS1 Building No. 161 3 12              MO Monthly Task 226.13$       2,713.56$           7,872.14$           
C 1.3 PS1 Trailer No. 900650 1 250           DY Daily Task 10.85$         2,712.50$          
C 1.3 PS1 Trailer No. 900650 2 52              WK Weekly Task 47.04$         2,446.08$          
C 1.3 PS1 Trailer No. 900650 3 12              MO Monthly Task 226.13$       2,713.56$           7,872.14$           
C 1.4 PS1 Trailer No. 9912 1 250           DY Daily Task 10.85$         2,712.50$          
C 1.4 PS1 Trailer No. 9912 2 52              WK Weekly Task 47.04$         2,446.08$          
C 1.4 PS1 Trailer No. 9912 3 12              MO Monthly Task 226.13$       2,713.56$           7,872.14$           
C 1.5 PS1 Supervisor Trailer 1 250           DY Daily Task 10.85$         2,712.50$          
C 1.5 PS1 Supervisor Trailer 2 52              WK Weekly Task 47.04$         2,446.08$          
C 1.5 PS1 Supervisor Trailer 3 12              MO Monthly Task 226.13$       2,713.56$           7,872.14$           

Subtotal Schedule C, Section 1: 39,360.70$        
C 2.1 PS2 Maintenance Building No. 9959 1 250           DY Daily Task 54.27$         13,567.50$       
C 2.1 PS2 Maintenance Building No. 9959 2 52              WK Weekly Task 235.18$       12,229.36$       
C 2.1 PS2 Maintenance Building No. 9959 3 12              MO Monthly Task 1,130.65$    13,567.80$        39,364.66$         
C 2.2 PS2 Building No. 163 1 250           DY Daily Task 65.63$         16,407.50$       
C 2.2 PS2 Building No. 163 2 52              WK Weekly Task 282.21$       14,674.92$       
C 2.2 PS2 Building No. 163 3 12              MO Monthly Task 1,356.78$    16,281.36$        47,363.78$         
C 2.3 PS2 Trailer No. 900657 1 250           DY Daily Task 53.19$         13,297.50$       
C 2.3 PS2 Trailer No. 900657 2 52              WK Weekly Task 230.47$       11,984.44$       
C 2.3 PS2 Trailer No. 900657 3 12              MO Monthly Task 1,108.04$    13,296.48$        38,578.42$         
C 2.4 PS2 Administration Trailer No. 1 1 250           DY Daily Task 53.19$         13,297.50$       
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C 2.4 PS2 Administration Trailer No. 1 2 52              WK Weekly Task 230.47$       11,984.44$       
C 2.4 PS2 Administration Trailer No. 1 3 12              MO Monthly Task 1,108.04$    13,296.48$        38,578.42$         

Subtotal Schedule C, Section 2: 163,885.28$      
C 3.1 PLWWTP FIRP Pump Station No. 10255 1 250           DY Daily Task 43.42$         10,855.00$       
C 3.1 PLWWTP FIRP Pump Station No. 10255 2 52              WK Weekly Task 188.14$       9,783.28$          
C 3.1 PLWWTP FIRP Pump Station No. 10255 3 12              MO Monthly Task 904.52$       10,854.24$        31,492.52$         
C 3.2 PLWWTP Engineering Bldg No. 4050 1 250           DY Daily Task 65.13$         16,282.50$       
C 3.2 PLWWTP Engineering Bldg No. 4050 2 52              WK Weekly Task 282.21$       14,674.92$       
C 3.2 PLWWTP Engineering Bldg No. 4050 3 12              MO Monthly Task 1,356.78$    16,281.36$        47,238.78$         
C 3.3 PLWWTP Restroom in S. Central Bldg No. 10041 1 250           DY Daily Task 35.82$         8,955.00$          
C 3.3 PLWWTP Restroom in S. Central Bldg No. 10041 2 52              WK Weekly Task 155.27$       8,074.04$          
C 3.3 PLWWTP Restroom in S. Central Bldg No. 10041 3 12              MO Monthly Task 746.23$       8,954.76$           25,983.80$         
C 3.4 PLWWTP Central Control Bldg No. 4056 1 250           DY Daily Task 48.84$         12,210.00$       
C 3.4 PLWWTP Central Control Bldg No. 4056 2 52              WK Weekly Task 211.66$       11,006.32$       
C 3.4 PLWWTP Central Control Bldg No. 4056 3 12              MO Monthly Task 1,017.59$    12,211.08$        35,427.40$         
C 3.5 PLWWTP Restroom in N. Control Bldg No. 4055 1 250           DY Daily Task 35.82$         8,955.00$          
C 3.5 PLWWTP Restroom in N. Control Bldg No. 4055 2 52              WK Weekly Task 155.22$       8,071.44$          
C 3.5 PLWWTP Restroom in N. Control Bldg No. 4055 3 12              MO Monthly Task 746.23$       8,954.76$           25,981.20$         
C 3.6 PLWWTP Rstrms/Shwrs/Lckrs Grit Bldg No. 4054 1 250           DY Daily Task 43.42$         10,855.00$       
C 3.6 PLWWTP Rstrms/Shwrs/Lckrs Grit Bldg No. 4054 2 52              WK Weekly Task 188.14$       9,783.28$          
C 3.6 PLWWTP Rstrms/Shwrs/Lckrs Grit Bldg No. 4054 3 12              MO Monthly Task 904.52$       10,854.24$        31,492.52$         
C 3.7 PLWWTP Ops and Visitor's Ctr Bldg. No. 10267 1 250           DY Daily Task 108.54$       27,135.00$       
C 3.7 PLWWTP Ops and Visitor's Ctr Bldg. No. 10267 2 52              WK Weekly Task 470.35$       24,458.20$       
C 3.7 PLWWTP Ops and Visitor's Ctr Bldg. No. 10267 3 12              MO Monthly Task 2,261.31$    27,135.72$        78,728.92$         
C 3.8 PLWWTP Warehouse Bldg No. 1389 1 250           DY Daily Task 48.84$         12,210.00$       
C 3.8 PLWWTP Warehouse Bldg No. 1389 2 52              WK Weekly Task 211.66$       11,006.32$       
C 3.8 PLWWTP Warehouse Bldg No. 1389 3 12              MO Monthly Task 1,117.59$    13,411.08$        36,627.40$         
C 3.9 PLWWTP Maintenance Bldg No. 4051 1 250           DY Daily Task 86.83$         21,707.50$       
C 3.9 PLWWTP Maintenance Bldg No. 4051 2 52              WK Weekly Task 378.28$       19,670.56$       
C 3.9 PLWWTP Maintenance Bldg No. 4051 3 12              MO Monthly Task 1,809.05$    21,708.60$        63,086.66$         
C 3.10 PLWWTP GUF Bldg No. 1388 1 250           DY Daily Task 48.84$         12,210.00$       
C 3.10 PLWWTP GUF Bldg No. 1388 2 52              WK Weekly Task 211.66$       11,006.32$       
C 3.10 PLWWTP GUF Bldg No. 1388 3 12              MO Monthly Task 1,017.59$    12,211.08$        35,427.40$         
C 3.11 PLWWTP Guard Shack Bldg No. 1352 1 250           DY Daily Task 41.25$         10,312.50$       

Subtotal Schedule C, Section 3: 421,799.10$      
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C 4.1 SBWWTP Bldg 5 1 250           DY Daily Task 65.13$         16,282.50$       
C 4.1 SBWWTP Bldg 5 2 52              WK Weekly Task 282.21$       14,674.92$       
C 4.1 SBWWTP Bldg 5 3 12              MO Monthly Task 1,356.78$    16,281.36$        47,238.78$         
C 4.2 SBWWTP Bldg 50 1 250           DY Daily Task 135.68$       33,920.00$       
C 4.2 SBWWTP Bldg 50 2 52              WK Weekly Task 587.94$       30,572.88$       
C 4.2 SBWWTP Bldg 50 3 12              MO Monthly Task 2,826.63$    33,919.56$        98,412.44$         
C 4.3 SBWWTP Bldg 51 1 250           DY Daily Task 43.42$         10,855.00$       
C 4.3 SBWWTP Bldg 51 2 52              WK Weekly Task 188.14$       9,783.28$          
C 4.3 SBWWTP Bldg 51 3 12              MO Monthly Task 904.52$       10,854.24$        31,492.52$         

Subtotal Schedule C, Section 4: 177,143.74$      
C 5 Grove Ave Pump Station Bldg & Restroom 1 12              DY As Needed 103.97$       1,247.64$          

Subtotal Schedule C, Section 5: 1,247.64$           
C 6 As needed, Strip, Wax, Buff Flooring 45,728      SQFT As Needed 0.13$           5,944.64$          
C 6 As Needed Steam Clean Carpet 17,865      SQFT As Needed 0.095$         1,697.18$          

Subtotal Schedule C, Section 6: 7,641.82$           
Total Schedule C, North: 811,078.28$        811,078.28$       

Grand Total All Schedules: 2,059,531.18$    2,059,531.18$   
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A 1.1
MOC Campus
MOC‐1 1 250             DY Daily Task 218.00$      54,500.00$        

A 1.1 MOC‐1 2 52              WK Weekly Task 210.00$      10,920.00$       
A 1.1 MOC‐1 3 12              MO Monthly Task 216.00$      2,592.00$           68,012.00$         
A 1.2 MOC‐2 1 250           DY Daily Task 662.94$      165,735.00$     
A 1.2 MOC‐2 2 52              WK Weekly Task 574.47$      29,872.44$       
A 1.2 MOC‐2 3 12              MO Monthly Task 541.00$      6,492.00$           202,099.44$       
A 1.3 MOC‐3 1 250           DY Daily Task 187.74$      46,935.00$       
A 1.3 MOC‐3 2 52              WK Weekly Task 324.00$      16,848.00$       
A 1.3 MOC‐3 3 12              MO Monthly Task 760.00$      9,120.00$           72,903.00$         
A 1.4 MOC‐6 1 250           DY Daily Task 72.00$       18,000.00$       
A 1.4 MOC‐6 2 52              WK Weekly Task 72.00$       3,744.00$          
A 1.4 MOC‐6 3 12              MO Monthly Task 72.00$       864.00$              22,608.00$         
A 1.5 MOC‐9 1 250           DY Daily Task 72.00$       18,000.00$       
A 1.5 MOC‐9 2 52              WK Weekly Task 72.00$       3,744.00$          
A 1.5 MOC‐9 3 12              MO Monthly Task 72.00$       864.00$              22,608.00$         

Subtotal Schedule A, Section 1: 388,230.44$      
A 2 As needed, Strip, Wax, Buff Flooring 10,176      SQFT As Needed 0.045$       457.92$             
A 2 As Needed Steam Clean Carpet 137,764    SQFT As Needed 0.051$       7,025.96$          

Subtotal Schedule A, Section 2: 7,483.88$          
Total Schedule A, MOC Campus: 395,714.32$        395,714.32$       

B 1.1
North
MBC Ops & Maint Bldg Area 51 1 250             DY Daily Task 31.80$        7,950.00$           

B 1.1 MBC Ops & Maint Bldg Area 51 2 52              WK Weekly Task 47.80$       2,485.60$          
B 1.1 MBC Ops & Maint Bldg Area 51 3 12              MO Monthly Task 47.80$       573.60$              11,009.20$         
B 1.2 MBC Restroom Energy Bldg 1 250           DY Daily Task 7.95$         1,987.50$          
B 1.2 MBC Restroom Energy Bldg 2 52              WK Weekly Task 7.95$         413.40$             
B 1.2 MBC Restroom Energy Bldg 3 12              MO Monthly Task 15.90$       190.80$              2,591.70$           
B 1.3 MBC Restroom Chemical Bldg 1 250           DY Daily Task 7.95$         1,987.50$          
B 1.3 MBC Restroom Chemical Bldg 2 52              WK Weekly Task 7.95$         413.40$             
B 1.3 MBC Restroom Chemical Bldg 3 12              MO Monthly Task 15.90$       190.80$              2,591.70$           
B 1.4 MBC Pump Station Bldg 1 250           DY Daily Task 16.00$       4,000.00$          
B 1.4 MBC Pump Station Bldg 2 52              WK Weekly Task 16.00$       832.00$             
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B 1.4 MBC Pump Station Bldg 3 12              MO Monthly Task 31.00$       372.00$              5,204.00$           
B 1.5 MBC Dewatering Bldg 1 250           DY Daily Task 64.00$       16,000.00$       
B 1.5 MBC Dewatering Bldg 2 52              WK Weekly Task 64.00$       3,328.00$          
B 1.5 MBC Dewatering Bldg 3 12              MO Monthly Task 133.00$      1,596.00$           20,924.00$         
B 1.6 MBC Truck Wash Bldg 1 250           DY Daily Task 11.00$       2,750.00$          
B 1.6 MBC Truck Wash Bldg 2 52              WK Weekly Task 11.00$       572.00$             
B 1.6 MBC Truck Wash Bldg 3 12              MO Monthly Task 11.00$       132.00$              3,454.00$           

Subtotal Schedule B, Section 1: 45,774.60$        
B 2.1 NCWRP Admin Bldg No. 10226 1 250           DY Daily Task 71.95$       17,987.50$       
B 2.1 NCWRP Admin Bldg No. 10226 2 52              WK Weekly Task 88.72$       4,613.44$          
B 2.1 NCWRP Admin Bldg No. 10226 3 12              MO Monthly Task 326.61$      3,919.32$           26,520.26$         
B 2.2 NCWRP Tertiary Filtration Area 25 1 250           DY Daily Task 13.00$       3,250.00$          
B 2.2 NCWRP Tertiary Filtration Area 25 2 52              WK Weekly Task 13.00$       676.00$             
B 2.2 NCWRP Tertiary Filtration Area 25 3 12              MO Monthly Task 16.00$       192.00$              4,118.00$           
B 2.3 NCWRP Chemical Bldg Area 55 1 250           DY Daily Task 9.63$         2,407.50$          
B 2.3 NCWRP Chemical Bldg Area 55 2 52              WK Weekly Task 9.40$         488.80$             
B 2.3 NCWRP Chemical Bldg Area 55 3 12              MO Monthly Task 44.94$       539.28$              3,435.58$           
B 2.4 NCWRP Headworks Bldg 1 250           DY Daily Task 8.71$         2,177.50$          
B 2.4 NCWRP Headworks Bldg 2 52              WK Weekly Task 8.33$         433.16$             
B 2.4 NCWRP Headworks Bldg 3 12              MO Monthly Task 41.89$       502.68$              3,113.34$           
B 2.5 NCWRP Influent Pump Station 1 250           DY Daily Task 9.83$         2,457.50$          
B 2.5 NCWRP Influent Pump Station 2 52              WK Weekly Task 9.40$         488.80$             
B 2.5 NCWRP Influent Pump Station 3 12              MO Monthly Task 44.94$       539.28$              3,485.58$           

Subtotal Schedule B, Section 2: 40,672.76$        
B 3.1 PPS Maintenance Bldg 1 52              DY Daily Task 125.00$      6,500.00$          
B 3.2 PPS Control Room Restroom 1 52              DY Daily Task 50.00$       2,600.00$          

Subtotal Schedule B, Section 3: 9,100.00$          
B 4 Pump Station No. 64 1 250           DY Daily Task 15.70$       3,925.00$          
B 4 Pump Station No. 64 2 52              WK Weekly Task 23.75$       1,235.00$          
B 4 Pump Station No. 64 3 12              MO Monthly Task 15.60$       187.20$             

Subtotal Schedule B, Section 4: 5,347.20$          
B 5 Pump Station No. 65 1 250           DY Daily Task 15.70$       3,925.00$          
B 5 Pump Station No. 65 2 52              WK Weekly Task 23.75$       1,235.00$          
B 5 Pump Station No. 65 3 12              MO Monthly Task 15.60$       187.20$             

Subtotal Schedule B, Section 5: 5,347.20$          
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B 6 San Pasqual Treatment Plant 1 12              DY As Needed 11.40$       136.80$             
B 6 San Pasqual Treatment Plant 2 3                WK As Needed 14.50$       43.50$               
B 6 San Pasqual Treatment Plant 3 3                MO As Needed 28.10$       84.30$               

Subtotal Schedule B, Section 6: 264.60$              
B 7 As needed, Strip, Wax, Buff Flooring 27,367      SQFT As Needed 0.045$       1,231.52$          
B 7 As Needed Steam Clean Carpet 20,129      SQFT As Needed 0.055$       1,107.10$          

Subtotal Schedule B, Section 7: 2,338.61$          
Total Schedule B, North: 108,844.97$        108,844.97$       

C 1.1
South
Pump Station No. 1 1 250             DY Daily Task 5.60$          1,400.00$           

C 1.1 Pump Station No. 1 2 52              WK Weekly Task 10.50$       546.00$             
C 1.1 Pump Station No. 1 3 12              MO Monthly Task 18.75$       225.00$              2,171.00$           
C 1.2 PS1 Building No. 161 1 250           DY Daily Task 5.33$         1,332.50$          
C 1.2 PS1 Building No. 161 2 52              WK Weekly Task 10.03$       521.56$             
C 1.2 PS1 Building No. 161 3 12              MO Monthly Task 18.71$       224.52$              2,078.58$           
C 1.3 PS1 Trailer No. 900650 1 250           DY Daily Task 1.19$         297.50$             
C 1.3 PS1 Trailer No. 900650 2 52              WK Weekly Task 1.86$         96.72$               
C 1.3 PS1 Trailer No. 900650 3 12              MO Monthly Task 4.15$         49.80$                444.02$               
C 1.4 PS1 Trailer No. 9912 1 250           DY Daily Task 1.77$         442.50$             
C 1.4 PS1 Trailer No. 9912 2 52              WK Weekly Task 3.81$         198.12$             
C 1.4 PS1 Trailer No. 9912 3 12              MO Monthly Task 6.20$         74.40$                715.02$               
C 1.5 PS1 Supervisor Trailer 1 250           DY Daily Task 1.77$         442.50$             
C 1.5 PS1 Supervisor Trailer 2 52              WK Weekly Task 3.81$         198.12$             
C 1.5 PS1 Supervisor Trailer 3 12              MO Monthly Task 6.21$         74.52$                715.14$               

Subtotal Schedule C, Section 1: 6,123.76$          
C 2.1 PS2 Maintenance Building No. 9959 1 250           DY Daily Task 6.58$         1,645.00$          
C 2.1 PS2 Maintenance Building No. 9959 2 52              WK Weekly Task 12.38$       643.76$             
C 2.1 PS2 Maintenance Building No. 9959 3 12              MO Monthly Task 21.87$       262.44$              2,551.20$           
C 2.2 PS2 Building No. 163 1 250           DY Daily Task 10.93$       2,732.50$          
C 2.2 PS2 Building No. 163 2 52              WK Weekly Task 20.19$       1,049.88$          
C 2.2 PS2 Building No. 163 3 12              MO Monthly Task 33.83$       405.96$              4,188.34$           
C 2.3 PS2 Trailer No. 900657 1 250           DY Daily Task 8.41$         2,102.50$          
C 2.3 PS2 Trailer No. 900657 2 52              WK Weekly Task 16.00$       832.00$             
C 2.3 PS2 Trailer No. 900657 3 12              MO Monthly Task 27.85$       334.20$              3,268.70$           
C 2.4 PS2 Administration Trailer No. 1 1 250           DY Daily Task 8.47$         2,117.50$          
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C 2.4 PS2 Administration Trailer No. 1 2 52              WK Weekly Task 15.98$       830.96$             
C 2.4 PS2 Administration Trailer No. 1 3 12              MO Monthly Task 27.85$       334.20$              3,282.66$           

Subtotal Schedule C, Section 2: 13,290.90$        
C 3.1 PLWWTP FIRP Pump Station No. 10255 1 250           DY Daily Task 9.06$         2,265.00$          
C 3.1 PLWWTP FIRP Pump Station No. 10255 2 52              WK Weekly Task 1.58$         82.16$               
C 3.1 PLWWTP FIRP Pump Station No. 10255 3 12              MO Monthly Task 16.08$       192.96$              2,540.12$           
C 3.2 PLWWTP Engineering Bldg No. 4050 1 250           DY Daily Task 35.27$       8,817.50$          
C 3.2 PLWWTP Engineering Bldg No. 4050 2 52              WK Weekly Task 5.19$         269.88$             
C 3.2 PLWWTP Engineering Bldg No. 4050 3 12              MO Monthly Task 49.50$       594.00$              9,681.38$           
C 3.3 PLWWTP Restroom in S. Central Bldg No. 10041 1 250           DY Daily Task 7.26$         1,815.00$          
C 3.3 PLWWTP Restroom in S. Central Bldg No. 10041 2 52              WK Weekly Task 0.03$         1.56$                 
C 3.3 PLWWTP Restroom in S. Central Bldg No. 10041 3 12              MO Monthly Task 0.049$       0.59$                  1,817.15$           
C 3.4 PLWWTP Central Control Bldg No. 4056 1 250           DY Daily Task 15.47$       3,867.50$          
C 3.4 PLWWTP Central Control Bldg No. 4056 2 52              WK Weekly Task 3.41$         177.32$             
C 3.4 PLWWTP Central Control Bldg No. 4056 3 12              MO Monthly Task 14.49$       173.88$              4,218.70$           
C 3.5 PLWWTP Restroom in N. Control Bldg No. 4055 1 250           DY Daily Task 1.69$         422.50$             
C 3.5 PLWWTP Restroom in N. Control Bldg No. 4055 2 52              WK Weekly Task 0.01$         0.52$                 
C 3.5 PLWWTP Restroom in N. Control Bldg No. 4055 3 12              MO Monthly Task 0.51$         6.12$                  429.14$               
C 3.6 PLWWTP Rstrms/Shwrs/Lckrs Grit Bldg No. 4054 1 250           DY Daily Task 3.91$         977.50$             
C 3.6 PLWWTP Rstrms/Shwrs/Lckrs Grit Bldg No. 4054 2 52              WK Weekly Task 0.02$         1.04$                 
C 3.6 PLWWTP Rstrms/Shwrs/Lckrs Grit Bldg No. 4054 3 12              MO Monthly Task 1.11$         13.32$                991.86$               
C 3.7 PLWWTP Ops and Visitor's Ctr Bldg. No. 10267 1 250           DY Daily Task 85.50$       21,375.00$       
C 3.7 PLWWTP Ops and Visitor's Ctr Bldg. No. 10267 2 52              WK Weekly Task 21.54$       1,120.08$          
C 3.7 PLWWTP Ops and Visitor's Ctr Bldg. No. 10267 3 12              MO Monthly Task 93.42$       1,121.04$           23,616.12$         
C 3.8 PLWWTP Warehouse Bldg No. 1389 1 250           DY Daily Task 9.93$         2,482.50$          
C 3.8 PLWWTP Warehouse Bldg No. 1389 2 52              WK Weekly Task 2.80$         145.60$             
C 3.8 PLWWTP Warehouse Bldg No. 1389 3 12              MO Monthly Task 58.21$       698.52$              3,326.62$           
C 3.9 PLWWTP Maintenance Bldg No. 4051 1 250           DY Daily Task 70.28$       17,570.00$       
C 3.9 PLWWTP Maintenance Bldg No. 4051 2 52              WK Weekly Task 10.83$       563.16$             
C 3.9 PLWWTP Maintenance Bldg No. 4051 3 12              MO Monthly Task 86.45$       1,037.40$           19,170.56$         
C 3.10 PLWWTP GUF Bldg No. 1388 1 250           DY Daily Task 12.00$       3,000.00$          
C 3.10 PLWWTP GUF Bldg No. 1388 2 52              WK Weekly Task 2.85$         148.20$             
C 3.10 PLWWTP GUF Bldg No. 1388 3 12              MO Monthly Task 21.55$       258.60$              3,406.80$           
C 3.11 PLWWTP Guard Shack Bldg No. 1352 1 250           DY Daily Task 11.95$       2,987.50$          

Subtotal Schedule C, Section 3: 72,185.95$        
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C 4.1 SBWWTP Bldg 5 1 250           DY Daily Task 1.33$         332.50$             
C 4.1 SBWWTP Bldg 5 2 52              WK Weekly Task 50.00$       2,600.00$          
C 4.1 SBWWTP Bldg 5 3 12              MO Monthly Task 50.00$       600.00$              3,532.50$           
C 4.2 SBWWTP Bldg 50 1 250           DY Daily Task 85.50$       21,375.00$       
C 4.2 SBWWTP Bldg 50 2 52              WK Weekly Task 81.50$       4,238.00$          
C 4.2 SBWWTP Bldg 50 3 12              MO Monthly Task 81.50$       978.00$              26,591.00$         
C 4.3 SBWWTP Bldg 51 1 250           DY Daily Task 1.33$         332.50$             
C 4.3 SBWWTP Bldg 51 2 52              WK Weekly Task 50.00$       2,600.00$          
C 4.3 SBWWTP Bldg 51 3 12              MO Monthly Task 50.00$       600.00$              3,532.50$           

Subtotal Schedule C, Section 4: 33,656.00$        
C 5 Grove Ave Pump Station Bldg & Restroom 1 12              DY As Needed 81.00$       972.00$             

Subtotal Schedule C, Section 5: 972.00$              
C 6 As needed, Strip, Wax, Buff Flooring 45,728      SQFT As Needed 0.05$         2,286.40$          
C 6 As Needed Steam Clean Carpet 17,865      SQFT As Needed 0.06$         1,071.90$          

Subtotal Schedule C, Section 6: 3,358.30$          
Total Schedule C, North: 129,586.91$        129,586.91$       

Grand Total All Schedules: 634,146.20$        634,146.20$       
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A 1.1
MOC Campus
MOC‐1 1 250              DY Daily Task 98.50$           24,625.00$         

A 1.1 MOC‐1 2 52              WK Weekly Task 75.50$           3,926.00$          
A 1.1 MOC‐1 3 12              MO Monthly Task 186.50$         2,238.00$           30,789.00$         
A 1.2 MOC‐2 1 250            DY Daily Task 351.00$         87,750.00$        
A 1.2 MOC‐2 2 52              WK Weekly Task 255.00$         13,260.00$        
A 1.2 MOC‐2 3 12              MO Monthly Task 637.00$         7,644.00$           108,654.00$       
A 1.3 MOC‐3 1 250            DY Daily Task 142.00$         35,500.00$        
A 1.3 MOC‐3 2 52              WK Weekly Task 94.00$           4,888.00$          
A 1.3 MOC‐3 3 12              MO Monthly Task 234.00$         2,808.00$           43,196.00$         
A 1.4 MOC‐6 1 250            DY Daily Task 36.00$           9,000.00$          
A 1.4 MOC‐6 2 52              WK Weekly Task 24.00$           1,248.00$          
A 1.4 MOC‐6 3 12              MO Monthly Task 60.00$           720.00$              10,968.00$         
A 1.5 MOC‐9 1 250            DY Daily Task 41.00$           10,250.00$        
A 1.5 MOC‐9 2 52              WK Weekly Task 30.50$           1,586.00$          
A 1.5 MOC‐9 3 12              MO Monthly Task 76.00$           912.00$              12,748.00$         

Subtotal Schedule A, Section 1: 206,355.00$      
A 2 As needed, Strip, Wax, Buff Flooring 10,176      SQFT As Needed 0.15$             1,526.40$          
A 2 As Needed Steam Clean Carpet 137,764    SQFT As Needed 0.10$             13,776.40$        

Subtotal Schedule A, Section 2: 15,302.80$         
Total Schedule A, MOC Campus: 221,657.80$        221,657.80$       

B 1.1
North
MBC Ops & Maint Bldg Area 51 1 250              DY Daily Task Disqualified Disqualified

B 1.1 MBC Ops & Maint Bldg Area 51 2 52              WK Weekly Task Disqualified Disqualified
B 1.1 MBC Ops & Maint Bldg Area 51 3 12              MO Monthly Task Disqualified Disqualified ‐$                      
B 1.2 MBC Restroom Energy Bldg 1 250            DY Daily Task Disqualified Disqualified
B 1.2 MBC Restroom Energy Bldg 2 52              WK Weekly Task Disqualified Disqualified
B 1.2 MBC Restroom Energy Bldg 3 12              MO Monthly Task Disqualified Disqualified ‐$                      
B 1.3 MBC Restroom Chemical Bldg 1 250            DY Daily Task Disqualified Disqualified
B 1.3 MBC Restroom Chemical Bldg 2 52              WK Weekly Task Disqualified Disqualified
B 1.3 MBC Restroom Chemical Bldg 3 12              MO Monthly Task Disqualified Disqualified ‐$                      
B 1.4 MBC Pump Station Bldg 1 250            DY Daily Task Disqualified Disqualified
B 1.4 MBC Pump Station Bldg 2 52              WK Weekly Task Disqualified Disqualified
B 1.4 MBC Pump Station Bldg 3 12              MO Monthly Task Disqualified Disqualified ‐$                      
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B 1.5 MBC Dewatering Bldg 1 250            DY Daily Task Disqualified Disqualified
B 1.5 MBC Dewatering Bldg 2 52              WK Weekly Task Disqualified Disqualified
B 1.5 MBC Dewatering Bldg 3 12              MO Monthly Task Disqualified Disqualified ‐$                      
B 1.6 MBC Truck Wash Bldg 1 250            DY Daily Task Disqualified Disqualified
B 1.6 MBC Truck Wash Bldg 2 52              WK Weekly Task Disqualified Disqualified
B 1.6 MBC Truck Wash Bldg 3 12              MO Monthly Task Disqualified Disqualified ‐$                      

Subtotal Schedule B, Section 1: ‐$                     
B 2.1 NCWRP Admin Bldg No. 10226 1 250            DY Daily Task Disqualified Disqualified
B 2.1 NCWRP Admin Bldg No. 10226 2 52              WK Weekly Task Disqualified Disqualified
B 2.1 NCWRP Admin Bldg No. 10226 3 12              MO Monthly Task Disqualified Disqualified ‐$                      
B 2.2 NCWRP Tertiary Filtration Area 25 1 250            DY Daily Task Disqualified Disqualified
B 2.2 NCWRP Tertiary Filtration Area 25 2 52              WK Weekly Task Disqualified Disqualified
B 2.2 NCWRP Tertiary Filtration Area 25 3 12              MO Monthly Task Disqualified Disqualified ‐$                      
B 2.3 NCWRP Chemical Bldg Area 55 1 250            DY Daily Task Disqualified Disqualified
B 2.3 NCWRP Chemical Bldg Area 55 2 52              WK Weekly Task Disqualified Disqualified
B 2.3 NCWRP Chemical Bldg Area 55 3 12              MO Monthly Task Disqualified Disqualified ‐$                      
B 2.4 NCWRP Headworks Bldg 1 250            DY Daily Task Disqualified Disqualified
B 2.4 NCWRP Headworks Bldg 2 52              WK Weekly Task Disqualified Disqualified
B 2.4 NCWRP Headworks Bldg 3 12              MO Monthly Task Disqualified Disqualified ‐$                      
B 2.5 NCWRP Influent Pump Station 1 250            DY Daily Task Disqualified Disqualified
B 2.5 NCWRP Influent Pump Station 2 52              WK Weekly Task Disqualified Disqualified
B 2.5 NCWRP Influent Pump Station 3 12              MO Monthly Task Disqualified Disqualified ‐$                      

Subtotal Schedule B, Section 2: ‐$                     
B 3.1 PPS Maintenance Bldg 1 52              DY Daily Task Disqualified Disqualified
B 3.2 PPS Control Room Restroom 1 52              DY Daily Task Disqualified Disqualified

Subtotal Schedule B, Section 3: ‐$                     
B 4 Pump Station No. 64 1 250            DY Daily Task Disqualified Disqualified
B 4 Pump Station No. 64 2 52              WK Weekly Task Disqualified Disqualified
B 4 Pump Station No. 64 3 12              MO Monthly Task Disqualified Disqualified

Subtotal Schedule B, Section 4: ‐$                     
B 5 Pump Station No. 65 1 250            DY Daily Task Disqualified Disqualified
B 5 Pump Station No. 65 2 52              WK Weekly Task Disqualified Disqualified
B 5 Pump Station No. 65 3 12              MO Monthly Task Disqualified Disqualified

Subtotal Schedule B, Section 5: ‐$                     
B 6 San Pasqual Treatment Plant 1 12              DY As Needed Disqualified Disqualified
B 6 San Pasqual Treatment Plant 2 3                WK As Needed Disqualified Disqualified
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B 6 San Pasqual Treatment Plant 3 3                MO As Needed Disqualified Disqualified
Subtotal Schedule B, Section 6: ‐$                     

B 7 As needed, Strip, Wax, Buff Flooring 27,367      SQFT As Needed Disqualified Disqualified
B 7 As Needed Steam Clean Carpet 20,129      SQFT As Needed Disqualified Disqualified

Subtotal Schedule B, Section 7: ‐$                     
Total Schedule B, North: ‐$                       Disqualified

C 1.1
South
Pump Station No. 1 1 250              DY Daily Task Disqualified Disqualified

C 1.1 Pump Station No. 1 2 52              WK Weekly Task Disqualified Disqualified
C 1.1 Pump Station No. 1 3 12              MO Monthly Task Disqualified Disqualified ‐$                      
C 1.2 PS1 Building No. 161 1 250            DY Daily Task Disqualified Disqualified
C 1.2 PS1 Building No. 161 2 52              WK Weekly Task Disqualified Disqualified
C 1.2 PS1 Building No. 161 3 12              MO Monthly Task Disqualified Disqualified ‐$                      
C 1.3 PS1 Trailer No. 900650 1 250            DY Daily Task Disqualified Disqualified
C 1.3 PS1 Trailer No. 900650 2 52              WK Weekly Task Disqualified Disqualified
C 1.3 PS1 Trailer No. 900650 3 12              MO Monthly Task Disqualified Disqualified ‐$                      
C 1.4 PS1 Trailer No. 9912 1 250            DY Daily Task Disqualified Disqualified
C 1.4 PS1 Trailer No. 9912 2 52              WK Weekly Task Disqualified Disqualified
C 1.4 PS1 Trailer No. 9912 3 12              MO Monthly Task Disqualified Disqualified ‐$                      
C 1.5 PS1 Supervisor Trailer 1 250            DY Daily Task Disqualified Disqualified
C 1.5 PS1 Supervisor Trailer 2 52              WK Weekly Task Disqualified Disqualified
C 1.5 PS1 Supervisor Trailer 3 12              MO Monthly Task Disqualified Disqualified ‐$                      

Subtotal Schedule C, Section 1: ‐$                     
C 2.1 PS2 Maintenance Building No. 9959 1 250            DY Daily Task Disqualified Disqualified
C 2.1 PS2 Maintenance Building No. 9959 2 52              WK Weekly Task Disqualified Disqualified
C 2.1 PS2 Maintenance Building No. 9959 3 12              MO Monthly Task Disqualified Disqualified ‐$                      
C 2.2 PS2 Building No. 163 1 250            DY Daily Task Disqualified Disqualified
C 2.2 PS2 Building No. 163 2 52              WK Weekly Task Disqualified Disqualified
C 2.2 PS2 Building No. 163 3 12              MO Monthly Task Disqualified Disqualified ‐$                      
C 2.3 PS2 Trailer No. 900657 1 250            DY Daily Task Disqualified Disqualified
C 2.3 PS2 Trailer No. 900657 2 52              WK Weekly Task Disqualified Disqualified
C 2.3 PS2 Trailer No. 900657 3 12              MO Monthly Task Disqualified Disqualified ‐$                      
C 2.4 PS2 Administration Trailer No. 1 1 250            DY Daily Task Disqualified Disqualified
C 2.4 PS2 Administration Trailer No. 1 2 52              WK Weekly Task Disqualified Disqualified
C 2.4 PS2 Administration Trailer No. 1 3 12              MO Monthly Task Disqualified Disqualified ‐$                      

Subtotal Schedule C, Section 2: ‐$                     
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C 3.1 PLWWTP FIRP Pump Station No. 10255 1 250            DY Daily Task Disqualified Disqualified
C 3.1 PLWWTP FIRP Pump Station No. 10255 2 52              WK Weekly Task Disqualified Disqualified
C 3.1 PLWWTP FIRP Pump Station No. 10255 3 12              MO Monthly Task Disqualified Disqualified ‐$                      
C 3.2 PLWWTP Engineering Bldg No. 4050 1 250            DY Daily Task Disqualified Disqualified
C 3.2 PLWWTP Engineering Bldg No. 4050 2 52              WK Weekly Task Disqualified Disqualified
C 3.2 PLWWTP Engineering Bldg No. 4050 3 12              MO Monthly Task Disqualified Disqualified ‐$                      
C 3.3 PLWWTP Restroom in S. Central Bldg No. 10041 1 250            DY Daily Task Disqualified Disqualified
C 3.3 PLWWTP Restroom in S. Central Bldg No. 10041 2 52              WK Weekly Task Disqualified Disqualified
C 3.3 PLWWTP Restroom in S. Central Bldg No. 10041 3 12              MO Monthly Task Disqualified Disqualified ‐$                      
C 3.4 PLWWTP Central Control Bldg No. 4056 1 250            DY Daily Task Disqualified Disqualified
C 3.4 PLWWTP Central Control Bldg No. 4056 2 52              WK Weekly Task Disqualified Disqualified
C 3.4 PLWWTP Central Control Bldg No. 4056 3 12              MO Monthly Task Disqualified Disqualified ‐$                      
C 3.5 PLWWTP Restroom in N. Control Bldg No. 4055 1 250            DY Daily Task Disqualified Disqualified
C 3.5 PLWWTP Restroom in N. Control Bldg No. 4055 2 52              WK Weekly Task Disqualified Disqualified
C 3.5 PLWWTP Restroom in N. Control Bldg No. 4055 3 12              MO Monthly Task Disqualified Disqualified ‐$                      
C 3.6 PLWWTP Rstrms/Shwrs/Lckrs Grit Bldg No. 4054 1 250            DY Daily Task Disqualified Disqualified
C 3.6 PLWWTP Rstrms/Shwrs/Lckrs Grit Bldg No. 4054 2 52              WK Weekly Task Disqualified Disqualified
C 3.6 PLWWTP Rstrms/Shwrs/Lckrs Grit Bldg No. 4054 3 12              MO Monthly Task Disqualified Disqualified ‐$                      
C 3.7 PLWWTP Ops and Visitor's Ctr Bldg. No. 10267 1 250            DY Daily Task Disqualified Disqualified
C 3.7 PLWWTP Ops and Visitor's Ctr Bldg. No. 10267 2 52              WK Weekly Task Disqualified Disqualified
C 3.7 PLWWTP Ops and Visitor's Ctr Bldg. No. 10267 3 12              MO Monthly Task Disqualified Disqualified ‐$                      
C 3.8 PLWWTP Warehouse Bldg No. 1389 1 250            DY Daily Task Disqualified Disqualified
C 3.8 PLWWTP Warehouse Bldg No. 1389 2 52              WK Weekly Task Disqualified Disqualified
C 3.8 PLWWTP Warehouse Bldg No. 1389 3 12              MO Monthly Task Disqualified Disqualified ‐$                      
C 3.9 PLWWTP Maintenance Bldg No. 4051 1 250            DY Daily Task Disqualified Disqualified
C 3.9 PLWWTP Maintenance Bldg No. 4051 2 52              WK Weekly Task Disqualified Disqualified
C 3.9 PLWWTP Maintenance Bldg No. 4051 3 12              MO Monthly Task Disqualified Disqualified ‐$                      
C 3.10 PLWWTP GUF Bldg No. 1388 1 250            DY Daily Task Disqualified Disqualified
C 3.10 PLWWTP GUF Bldg No. 1388 2 52              WK Weekly Task Disqualified Disqualified
C 3.10 PLWWTP GUF Bldg No. 1388 3 12              MO Monthly Task Disqualified Disqualified ‐$                      
C 3.11 PLWWTP Guard Shack Bldg No. 1352 1 250            DY Daily Task Disqualified Disqualified

Subtotal Schedule C, Section 3: ‐$                     
C 4.1 SBWWTP Bldg 5 1 250            DY Daily Task Disqualified Disqualified
C 4.1 SBWWTP Bldg 5 2 52              WK Weekly Task Disqualified Disqualified
C 4.1 SBWWTP Bldg 5 3 12              MO Monthly Task Disqualified Disqualified ‐$                      
C 4.2 SBWWTP Bldg 50 1 250            DY Daily Task Disqualified Disqualified
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C 4.2 SBWWTP Bldg 50 2 52              WK Weekly Task Disqualified Disqualified
C 4.2 SBWWTP Bldg 50 3 12              MO Monthly Task Disqualified Disqualified ‐$                      
C 4.3 SBWWTP Bldg 51 1 250            DY Daily Task Disqualified Disqualified
C 4.3 SBWWTP Bldg 51 2 52              WK Weekly Task Disqualified Disqualified
C 4.3 SBWWTP Bldg 51 3 12              MO Monthly Task Disqualified Disqualified ‐$                      

Subtotal Schedule C, Section 4: ‐$                     
C 5 Grove Ave Pump Station Bldg & Restroom 1 12              DY As Needed Disqualified Disqualified

Subtotal Schedule C, Section 5: ‐$                     
C 6 As needed, Strip, Wax, Buff Flooring 45,728      SQFT As Needed Disqualified Disqualified
C 6 As Needed Steam Clean Carpet 17,865      SQFT As Needed Disqualified Disqualified

Subtotal Schedule C, Section 6: ‐$                     
Total Schedule C, North: ‐$                       Disqualified

Grand Total All Schedules: 221,657.80$        221,657.80$       
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A 1.1
MOC Campus
MOC‐1 1 250             DY Daily Task 76.27$        19,067.50$        

A 1.1 MOC‐1 2 52              WK Weekly Task 183.34$      9,533.68$          
A 1.1 MOC‐1 3 12              MO Monthly Task 794.49$      9,533.88$           38,135.06$         
A 1.2 MOC‐2 1 250           DY Daily Task 214.46$      53,615.00$       
A 1.2 MOC‐2 2 52              WK Weekly Task 128.88$      6,701.76$          
A 1.2 MOC‐2 3 12              MO Monthly Task 558.50$      6,702.00$           67,018.76$         
A 1.3 MOC‐3 1 250           DY Daily Task 57.75$       14,437.50$       
A 1.3 MOC‐3 2 52              WK Weekly Task 34.70$       1,804.40$          
A 1.3 MOC‐3 3 12              MO Monthly Task 150.37$      1,804.44$           18,046.34$         
A 1.4 MOC‐6 1 250           DY Daily Task 28.87$       7,217.50$          
A 1.4 MOC‐6 2 52              WK Weekly Task 17.35$       902.20$             
A 1.4 MOC‐6 3 12              MO Monthly Task 75.17$       902.04$              9,021.74$           
A 1.5 MOC‐9 1 250           DY Daily Task 28.86$       7,215.00$          
A 1.5 MOC‐9 2 52              WK Weekly Task 17.35$       902.20$             
A 1.5 MOC‐9 3 12              MO Monthly Task 75.16$       901.92$              9,019.12$           

Subtotal Schedule A, Section 1: 141,241.02$      
A 2 As needed, Strip, Wax, Buff Flooring 10,176      SQFT As Needed 0.05$         508.80$             
A 2 As Needed Steam Clean Carpet 137,764    SQFT As Needed 0.05$         6,888.20$          

Subtotal Schedule A, Section 2: 7,397.00$          
Total Schedule A, MOC Campus: 148,638.02$        148,638.02$       

B 1.1
North
MBC Ops & Maint Bldg Area 51 1 250             DY Daily Task 96.21$        24,052.50$        

B 1.1 MBC Ops & Maint Bldg Area 51 2 52              WK Weekly Task 57.82$       3,006.64$          
B 1.1 MBC Ops & Maint Bldg Area 51 3 12              MO Monthly Task 250.55$      3,006.60$           30,065.74$         
B 1.2 MBC Restroom Energy Bldg 1 250           DY Daily Task 2.30$         575.00$             
B 1.2 MBC Restroom Energy Bldg 2 52              WK Weekly Task 1.38$         71.76$               
B 1.2 MBC Restroom Energy Bldg 3 12              MO Monthly Task 6.00$         72.00$                718.76$               
B 1.3 MBC Restroom Chemical Bldg 1 250           DY Daily Task 2.30$         575.00$             
B 1.3 MBC Restroom Chemical Bldg 2 52              WK Weekly Task 1.38$         71.76$               
B 1.3 MBC Restroom Chemical Bldg 3 12              MO Monthly Task 6.00$         72.00$                718.76$               
B 1.4 MBC Pump Station Bldg 1 250           DY Daily Task 2.30$         575.00$             
B 1.4 MBC Pump Station Bldg 2 52              WK Weekly Task 1.38$         71.76$               
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B 1.4 MBC Pump Station Bldg 3 12              MO Monthly Task 6.00$         72.00$                718.76$               
B 1.5 MBC Dewatering Bldg 1 250           DY Daily Task 2.30$         575.00$             
B 1.5 MBC Dewatering Bldg 2 52              WK Weekly Task 1.38$         71.76$               
B 1.5 MBC Dewatering Bldg 3 12              MO Monthly Task 6.00$         72.00$                718.76$               
B 1.6 MBC Truck Wash Bldg 1 250           DY Daily Task 2.30$         575.00$             
B 1.6 MBC Truck Wash Bldg 2 52              WK Weekly Task 1.38$         71.76$               
B 1.6 MBC Truck Wash Bldg 3 12              MO Monthly Task 6.00$         72.00$                718.76$               

Subtotal Schedule B, Section 1: 33,659.54$        
B 2.1 NCWRP Admin Bldg No. 10226 1 250           DY Daily Task 100.03$      25,007.50$       
B 2.1 NCWRP Admin Bldg No. 10226 2 52              WK Weekly Task 60.12$       3,126.24$          
B 2.1 NCWRP Admin Bldg No. 10226 3 12              MO Monthly Task 260.50$      3,126.00$           31,259.74$         
B 2.2 NCWRP Tertiary Filtration Area 25 1 250           DY Daily Task 2.88$         720.00$             
B 2.2 NCWRP Tertiary Filtration Area 25 2 52              WK Weekly Task 1.73$         89.96$               
B 2.2 NCWRP Tertiary Filtration Area 25 3 12              MO Monthly Task 7.50$         90.00$                899.96$               
B 2.3 NCWRP Chemical Bldg Area 55 1 250           DY Daily Task 2.88$         720.00$             
B 2.3 NCWRP Chemical Bldg Area 55 2 52              WK Weekly Task 1.73$         89.96$               
B 2.3 NCWRP Chemical Bldg Area 55 3 12              MO Monthly Task 7.49$         89.88$                899.84$               
B 2.4 NCWRP Headworks Bldg 1 250           DY Daily Task 2.88$         720.00$             
B 2.4 NCWRP Headworks Bldg 2 52              WK Weekly Task 1.73$         89.96$               
B 2.4 NCWRP Headworks Bldg 3 12              MO Monthly Task 7.49$         89.88$                899.84$               
B 2.5 NCWRP Influent Pump Station 1 250           DY Daily Task 2.87$         717.50$             
B 2.5 NCWRP Influent Pump Station 2 52              WK Weekly Task 1.73$         89.96$               
B 2.5 NCWRP Influent Pump Station 3 12              MO Monthly Task 7.49$         89.88$                897.34$               

Subtotal Schedule B, Section 2: 34,856.72$        
B 3.1 PPS Maintenance Bldg 1 52              DY Daily Task 22.39$       1,164.28$          
B 3.2 PPS Control Room Restroom 1 52              DY Daily Task 22.39$       1,164.28$          

Subtotal Schedule B, Section 3: 2,328.56$          
B 4 Pump Station No. 64 1 250           DY Daily Task 17.32$       4,330.00$          
B 4 Pump Station No. 64 2 52              WK Weekly Task 10.41$       541.32$             
B 4 Pump Station No. 64 3 12              MO Monthly Task 45.09$       541.08$             

Subtotal Schedule B, Section 4: 5,412.40$          
B 5 Pump Station No. 65 1 250           DY Daily Task 34.63$       8,657.50$          
B 5 Pump Station No. 65 2 52              WK Weekly Task 20.81$       1,082.12$          
B 5 Pump Station No. 65 3 12              MO Monthly Task 90.19$       1,082.28$          

Subtotal Schedule B, Section 5: 10,821.90$        
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B 6 San Pasqual Treatment Plant 1 12              DY As Needed 326.15$      3,913.80$          
B 6 San Pasqual Treatment Plant 2 3                WK As Needed 434.86$      1,304.58$          
B 6 San Pasqual Treatment Plant 3 3                MO As Needed 434.86$      1,304.58$          

Subtotal Schedule B, Section 6: 6,522.96$          
B 7 As needed, Strip, Wax, Buff Flooring 27,367      SQFT As Needed 0.05$         1,368.35$          
B 7 As Needed Steam Clean Carpet 20,129      SQFT As Needed 0.05$         1,006.45$          

Subtotal Schedule B, Section 7: 2,374.80$          
Total Schedule B, North: 95,976.88$          95,976.88$         

C 1.1
South
Pump Station No. 1 1 250             DY Daily Task 8.00$          2,000.00$           

C 1.1 Pump Station No. 1 2 52              WK Weekly Task 4.81$         250.12$             
C 1.1 Pump Station No. 1 3 12              MO Monthly Task 20.83$       249.96$              2,500.08$           
C 1.2 PS1 Building No. 161 1 250           DY Daily Task 8.00$         2,000.00$          
C 1.2 PS1 Building No. 161 2 52              WK Weekly Task 4.81$         250.12$             
C 1.2 PS1 Building No. 161 3 12              MO Monthly Task 20.83$       249.96$              2,500.08$           
C 1.3 PS1 Trailer No. 900650 1 250           DY Daily Task 3.22$         805.00$             
C 1.3 PS1 Trailer No. 900650 2 52              WK Weekly Task 1.94$         100.88$             
C 1.3 PS1 Trailer No. 900650 3 12              MO Monthly Task 8.39$         100.68$              1,006.56$           
C 1.4 PS1 Trailer No. 9912 1 250           DY Daily Task 3.22$         805.00$             
C 1.4 PS1 Trailer No. 9912 2 52              WK Weekly Task 1.94$         100.88$             
C 1.4 PS1 Trailer No. 9912 3 12              MO Monthly Task 8.40$         100.80$              1,006.68$           
C 1.5 PS1 Supervisor Trailer 1 250           DY Daily Task 3.23$         807.50$             
C 1.5 PS1 Supervisor Trailer 2 52              WK Weekly Task 1.94$         100.88$             
C 1.5 PS1 Supervisor Trailer 3 12              MO Monthly Task 8.41$         100.92$              1,009.30$           

Subtotal Schedule C, Section 1: 8,022.70$          
C 2.1 PS2 Maintenance Building No. 9959 1 250           DY Daily Task 8.00$         2,000.00$          
C 2.1 PS2 Maintenance Building No. 9959 2 52              WK Weekly Task 4.81$         250.12$             
C 2.1 PS2 Maintenance Building No. 9959 3 12              MO Monthly Task 20.83$       249.96$              2,500.08$           
C 2.2 PS2 Building No. 163 1 250           DY Daily Task 8.00$         2,000.00$          
C 2.2 PS2 Building No. 163 2 52              WK Weekly Task 4.81$         250.12$             
C 2.2 PS2 Building No. 163 3 12              MO Monthly Task 20.83$       249.96$              2,500.08$           
C 2.3 PS2 Trailer No. 900657 1 250           DY Daily Task 8.00$         2,000.00$          
C 2.3 PS2 Trailer No. 900657 2 52              WK Weekly Task 4.81$         250.12$             
C 2.3 PS2 Trailer No. 900657 3 12              MO Monthly Task 20.83$       249.96$              2,500.08$           
C 2.4 PS2 Administration Trailer No. 1 1 250           DY Daily Task 8.00$         2,000.00$          
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C 2.4 PS2 Administration Trailer No. 1 2 52              WK Weekly Task 4.81$         250.12$             
C 2.4 PS2 Administration Trailer No. 1 3 12              MO Monthly Task 20.83$       249.96$              2,500.08$           

Subtotal Schedule C, Section 2: 10,000.32$        
C 3.1 PLWWTP FIRP Pump Station No. 10255 1 250           DY Daily Task 1.92$         480.00$             
C 3.1 PLWWTP FIRP Pump Station No. 10255 2 52              WK Weekly Task 1.15$         59.80$               
C 3.1 PLWWTP FIRP Pump Station No. 10255 3 12              MO Monthly Task 5.00$         60.00$                599.80$               
C 3.2 PLWWTP Engineering Bldg No. 4050 1 250           DY Daily Task 42.29$       10,572.50$       
C 3.2 PLWWTP Engineering Bldg No. 4050 2 52              WK Weekly Task 25.41$       1,321.32$          
C 3.2 PLWWTP Engineering Bldg No. 4050 3 12              MO Monthly Task 110.13$      1,321.56$           13,215.38$         
C 3.3 PLWWTP Restroom in S. Central Bldg No. 10041 1 250           DY Daily Task 1.92$         480.00$             
C 3.3 PLWWTP Restroom in S. Central Bldg No. 10041 2 52              WK Weekly Task 1.15$         59.80$               
C 3.3 PLWWTP Restroom in S. Central Bldg No. 10041 3 12              MO Monthly Task 5.00$         60.00$                599.80$               
C 3.4 PLWWTP Central Control Bldg No. 4056 1 250           DY Daily Task 1.92$         480.00$             
C 3.4 PLWWTP Central Control Bldg No. 4056 2 52              WK Weekly Task 1.15$         59.80$               
C 3.4 PLWWTP Central Control Bldg No. 4056 3 12              MO Monthly Task 5.00$         60.00$                599.80$               
C 3.5 PLWWTP Restroom in N. Control Bldg No. 4055 1 250           DY Daily Task 1.92$         480.00$             
C 3.5 PLWWTP Restroom in N. Control Bldg No. 4055 2 52              WK Weekly Task 1.15$         59.80$               
C 3.5 PLWWTP Restroom in N. Control Bldg No. 4055 3 12              MO Monthly Task 5.00$         60.00$                599.80$               
C 3.6 PLWWTP Rstrms/Shwrs/Lckrs Grit Bldg No. 4054 1 250           DY Daily Task 1.92$         480.00$             
C 3.6 PLWWTP Rstrms/Shwrs/Lckrs Grit Bldg No. 4054 2 52              WK Weekly Task 1.15$         59.80$               
C 3.6 PLWWTP Rstrms/Shwrs/Lckrs Grit Bldg No. 4054 3 12              MO Monthly Task 5.00$         60.00$                599.80$               
C 3.7 PLWWTP Ops and Visitor's Ctr Bldg. No. 10267 1 250           DY Daily Task 70.58$       17,645.00$       
C 3.7 PLWWTP Ops and Visitor's Ctr Bldg. No. 10267 2 52              WK Weekly Task 42.41$       2,205.32$          
C 3.7 PLWWTP Ops and Visitor's Ctr Bldg. No. 10267 3 12              MO Monthly Task 183.79$      2,205.48$           22,055.80$         
C 3.8 PLWWTP Warehouse Bldg No. 1389 1 250           DY Daily Task 8.98$         2,245.00$          
C 3.8 PLWWTP Warehouse Bldg No. 1389 2 52              WK Weekly Task 5.39$         280.28$             
C 3.8 PLWWTP Warehouse Bldg No. 1389 3 12              MO Monthly Task 23.36$       280.32$              2,805.60$           
C 3.9 PLWWTP Maintenance Bldg No. 4051 1 250           DY Daily Task 42.29$       10,572.50$       
C 3.9 PLWWTP Maintenance Bldg No. 4051 2 52              WK Weekly Task 25.41$       1,321.32$          
C 3.9 PLWWTP Maintenance Bldg No. 4051 3 12              MO Monthly Task 110.13$      1,321.56$           13,215.38$         
C 3.10 PLWWTP GUF Bldg No. 1388 1 250           DY Daily Task 8.97$         2,242.50$          
C 3.10 PLWWTP GUF Bldg No. 1388 2 52              WK Weekly Task 5.39$         280.28$             
C 3.10 PLWWTP GUF Bldg No. 1388 3 12              MO Monthly Task 23.35$       280.20$              2,802.98$           
C 3.11 PLWWTP Guard Shack Bldg No. 1352 1 250           DY Daily Task 7.22$         1,805.00$          

Subtotal Schedule C, Section 3: 58,899.14$        
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Bid Tabulation ‐ 10056879‐16‐L
Janitorial Maintenance Service at Various Wastewater / Water Facilities

Prizm Janitorial Service, Inc.

Schedule  Section Location/Facility Description
Item 
No.

 Est. Ann 
Freq  U/M Description Unit Cost Ann Cost

Total Ann Cost By 
Section/ 
Schedule Balance 

C 4.1 SBWWTP Bldg 5 1 250           DY Daily Task 4.80$         1,200.00$          
C 4.1 SBWWTP Bldg 5 2 52              WK Weekly Task 2.88$         149.76$             
C 4.1 SBWWTP Bldg 5 3 12              MO Monthly Task 12.50$       150.00$              1,499.76$           
C 4.2 SBWWTP Bldg 50 1 250           DY Daily Task 69.47$       17,367.50$       
C 4.2 SBWWTP Bldg 50 2 52              WK Weekly Task 41.75$       2,171.00$          
C 4.2 SBWWTP Bldg 50 3 12              MO Monthly Task 180.92$      2,171.04$           21,709.54$         
C 4.3 SBWWTP Bldg 51 1 250           DY Daily Task 4.80$         1,200.00$          
C 4.3 SBWWTP Bldg 51 2 52              WK Weekly Task 2.88$         149.76$             
C 4.3 SBWWTP Bldg 51 3 12              MO Monthly Task 12.50$       150.00$              1,499.76$           

Subtotal Schedule C, Section 4: 24,709.06$        
C 5 Grove Ave Pump Station Bldg & Restroom 1 12              DY As Needed 240.69$      2,888.28$          

Subtotal Schedule C, Section 5: 2,888.28$          
C 6 As needed, Strip, Wax, Buff Flooring 45,728      SQFT As Needed 0.05$         2,286.40$          
C 6 As Needed Steam Clean Carpet 17,865      SQFT As Needed 0.05$         893.25$             

Subtotal Schedule C, Section 6: 3,179.65$          
Total Schedule C, North: 107,699.15$        107,699.15$       

Grand Total All Schedules: 352,314.05$        352,314.05$       
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Bid Tabulation ‐ 10056879‐16‐L
Janitorial Maintenance Service at Various Wastewater / Water Facilities

Singh Group, Inc.

Schedule  Section Location/Facility Description
Item 
No.

 Est. Ann 
Freq  U/M Description Unit Cost Ann Cost

Total Ann Cost By 
Section/ 
Schedule Balance 

A 1.1
MOC Campus
MOC‐1 1 250              DY Daily Task 300.00$         75,000.00$         

A 1.1 MOC‐1 2 52              WK Weekly Task 200.00$         10,400.00$        
A 1.1 MOC‐1 3 12              MO Monthly Task 200.00$         2,400.00$           87,800.00$         
A 1.2 MOC‐2 1 250            DY Daily Task 400.00$         100,000.00$     
A 1.2 MOC‐2 2 52              WK Weekly Task 200.00$         10,400.00$        
A 1.2 MOC‐2 3 12              MO Monthly Task 200.00$         2,400.00$           112,800.00$       
A 1.3 MOC‐3 1 250            DY Daily Task 300.00$         75,000.00$        
A 1.3 MOC‐3 2 52              WK Weekly Task 70.00$           3,640.00$          
A 1.3 MOC‐3 3 12              MO Monthly Task 85.00$           1,020.00$           79,660.00$         
A 1.4 MOC‐6 1 250            DY Daily Task 100.00$         25,000.00$        
A 1.4 MOC‐6 2 52              WK Weekly Task 50.00$           2,600.00$          
A 1.4 MOC‐6 3 12              MO Monthly Task 50.00$           600.00$              28,200.00$         
A 1.5 MOC‐9 1 250            DY Daily Task 110.00$         27,500.00$        
A 1.5 MOC‐9 2 52              WK Weekly Task 80.00$           4,160.00$          
A 1.5 MOC‐9 3 12              MO Monthly Task 100.00$         1,200.00$           32,860.00$         

Subtotal Schedule A, Section 1: 341,320.00$      
A 2 As needed, Strip, Wax, Buff Flooring 10,176      SQFT As Needed 0.25$             2,544.00$          
A 2 As Needed Steam Clean Carpet 137,764    SQFT As Needed 0.10$             13,776.40$        

Subtotal Schedule A, Section 2: 16,320.40$         
Total Schedule A, MOC Campus: 357,640.40$        357,640.40$       

B 1.1
North
MBC Ops & Maint Bldg Area 51 1 250              DY Daily Task Disqualified Disqualifited

B 1.1 MBC Ops & Maint Bldg Area 51 2 52              WK Weekly Task Disqualified Disqualifited
B 1.1 MBC Ops & Maint Bldg Area 51 3 12              MO Monthly Task Disqualified Disqualifited ‐$                      
B 1.2 MBC Restroom Energy Bldg 1 250            DY Daily Task Disqualified Disqualifited
B 1.2 MBC Restroom Energy Bldg 2 52              WK Weekly Task Disqualified Disqualifited
B 1.2 MBC Restroom Energy Bldg 3 12              MO Monthly Task Disqualified Disqualifited ‐$                      
B 1.3 MBC Restroom Chemical Bldg 1 250            DY Daily Task Disqualified Disqualifited
B 1.3 MBC Restroom Chemical Bldg 2 52              WK Weekly Task Disqualified Disqualifited
B 1.3 MBC Restroom Chemical Bldg 3 12              MO Monthly Task Disqualified Disqualifited ‐$                      
B 1.4 MBC Pump Station Bldg 1 250            DY Daily Task Disqualified Disqualifited
B 1.4 MBC Pump Station Bldg 2 52              WK Weekly Task Disqualified Disqualifited
B 1.4 MBC Pump Station Bldg 3 12              MO Monthly Task Disqualified Disqualifited ‐$                      
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Bid Tabulation ‐ 10056879‐16‐L
Janitorial Maintenance Service at Various Wastewater / Water Facilities

Singh Group, Inc.

Schedule  Section Location/Facility Description
Item 
No.

 Est. Ann 
Freq  U/M Description Unit Cost Ann Cost

Total Ann Cost By 
Section/ 
Schedule Balance 

B 1.5 MBC Dewatering Bldg 1 250            DY Daily Task Disqualified Disqualifited
B 1.5 MBC Dewatering Bldg 2 52              WK Weekly Task Disqualified Disqualifited
B 1.5 MBC Dewatering Bldg 3 12              MO Monthly Task Disqualified Disqualifited ‐$                      
B 1.6 MBC Truck Wash Bldg 1 250            DY Daily Task Disqualified Disqualifited
B 1.6 MBC Truck Wash Bldg 2 52              WK Weekly Task Disqualified Disqualifited
B 1.6 MBC Truck Wash Bldg 3 12              MO Monthly Task Disqualified Disqualifited ‐$                      

Subtotal Schedule B, Section 1: ‐$                     
B 2.1 NCWRP Admin Bldg No. 10226 1 250            DY Daily Task Disqualified Disqualifited
B 2.1 NCWRP Admin Bldg No. 10226 2 52              WK Weekly Task Disqualified Disqualifited
B 2.1 NCWRP Admin Bldg No. 10226 3 12              MO Monthly Task Disqualified Disqualifited ‐$                      
B 2.2 NCWRP Tertiary Filtration Area 25 1 250            DY Daily Task Disqualified Disqualifited
B 2.2 NCWRP Tertiary Filtration Area 25 2 52              WK Weekly Task Disqualified Disqualifited
B 2.2 NCWRP Tertiary Filtration Area 25 3 12              MO Monthly Task Disqualified Disqualifited ‐$                      
B 2.3 NCWRP Chemical Bldg Area 55 1 250            DY Daily Task Disqualified Disqualifited
B 2.3 NCWRP Chemical Bldg Area 55 2 52              WK Weekly Task Disqualified Disqualifited
B 2.3 NCWRP Chemical Bldg Area 55 3 12              MO Monthly Task Disqualified Disqualifited ‐$                      
B 2.4 NCWRP Headworks Bldg 1 250            DY Daily Task Disqualified Disqualifited
B 2.4 NCWRP Headworks Bldg 2 52              WK Weekly Task Disqualified Disqualifited
B 2.4 NCWRP Headworks Bldg 3 12              MO Monthly Task Disqualified Disqualifited ‐$                      
B 2.5 NCWRP Influent Pump Station 1 250            DY Daily Task Disqualified Disqualifited
B 2.5 NCWRP Influent Pump Station 2 52              WK Weekly Task Disqualified Disqualifited
B 2.5 NCWRP Influent Pump Station 3 12              MO Monthly Task Disqualified Disqualifited ‐$                      

Subtotal Schedule B, Section 2: ‐$                     
B 3.1 PPS Maintenance Bldg 1 52              DY Daily Task Disqualified Disqualifited
B 3.2 PPS Control Room Restroom 1 52              DY Daily Task Disqualified Disqualifited

Subtotal Schedule B, Section 3: ‐$                     
B 4 Pump Station No. 64 1 250            DY Daily Task Disqualified Disqualifited
B 4 Pump Station No. 64 2 52              WK Weekly Task Disqualified Disqualifited
B 4 Pump Station No. 64 3 12              MO Monthly Task Disqualified Disqualifited

Subtotal Schedule B, Section 4: ‐$                     
B 5 Pump Station No. 65 1 250            DY Daily Task Disqualified Disqualifited
B 5 Pump Station No. 65 2 52              WK Weekly Task Disqualified Disqualifited
B 5 Pump Station No. 65 3 12              MO Monthly Task Disqualified Disqualifited

Subtotal Schedule B, Section 5: ‐$                     
B 6 San Pasqual Treatment Plant 1 12              DY As Needed Disqualified Disqualifited
B 6 San Pasqual Treatment Plant 2 3                WK As Needed Disqualified Disqualifited
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Bid Tabulation ‐ 10056879‐16‐L
Janitorial Maintenance Service at Various Wastewater / Water Facilities

Singh Group, Inc.

Schedule  Section Location/Facility Description
Item 
No.

 Est. Ann 
Freq  U/M Description Unit Cost Ann Cost

Total Ann Cost By 
Section/ 
Schedule Balance 

B 6 San Pasqual Treatment Plant 3 3                MO As Needed Disqualified Disqualifited
Subtotal Schedule B, Section 6: ‐$                     

B 7 As needed, Strip, Wax, Buff Flooring 27,367      SQFT As Needed Disqualified Disqualifited
B 7 As Needed Steam Clean Carpet 20,129      SQFT As Needed Disqualified Disqualifited

Subtotal Schedule B, Section 7: ‐$                     
Total Schedule B, North: ‐$                       Disqualified

C 1.1
South
Pump Station No. 1 1 250              DY Daily Task Disqualified Disqualifited

C 1.1 Pump Station No. 1 2 52              WK Weekly Task Disqualified Disqualifited
C 1.1 Pump Station No. 1 3 12              MO Monthly Task Disqualified Disqualifited ‐$                      
C 1.2 PS1 Building No. 161 1 250            DY Daily Task Disqualified Disqualifited
C 1.2 PS1 Building No. 161 2 52              WK Weekly Task Disqualified Disqualifited
C 1.2 PS1 Building No. 161 3 12              MO Monthly Task Disqualified Disqualifited ‐$                      
C 1.3 PS1 Trailer No. 900650 1 250            DY Daily Task Disqualified Disqualifited
C 1.3 PS1 Trailer No. 900650 2 52              WK Weekly Task Disqualified Disqualifited
C 1.3 PS1 Trailer No. 900650 3 12              MO Monthly Task Disqualified Disqualifited ‐$                      
C 1.4 PS1 Trailer No. 9912 1 250            DY Daily Task Disqualified Disqualifited
C 1.4 PS1 Trailer No. 9912 2 52              WK Weekly Task Disqualified Disqualifited
C 1.4 PS1 Trailer No. 9912 3 12              MO Monthly Task Disqualified Disqualifited ‐$                      
C 1.5 PS1 Supervisor Trailer 1 250            DY Daily Task Disqualified Disqualifited
C 1.5 PS1 Supervisor Trailer 2 52              WK Weekly Task Disqualified Disqualifited
C 1.5 PS1 Supervisor Trailer 3 12              MO Monthly Task Disqualified Disqualifited ‐$                      

Subtotal Schedule C, Section 1: ‐$                     
C 2.1 PS2 Maintenance Building No. 9959 1 250            DY Daily Task Disqualified Disqualifited
C 2.1 PS2 Maintenance Building No. 9959 2 52              WK Weekly Task Disqualified Disqualifited
C 2.1 PS2 Maintenance Building No. 9959 3 12              MO Monthly Task Disqualified Disqualifited ‐$                      
C 2.2 PS2 Building No. 163 1 250            DY Daily Task Disqualified Disqualifited
C 2.2 PS2 Building No. 163 2 52              WK Weekly Task Disqualified Disqualifited
C 2.2 PS2 Building No. 163 3 12              MO Monthly Task Disqualified Disqualifited ‐$                      
C 2.3 PS2 Trailer No. 900657 1 250            DY Daily Task Disqualified Disqualifited
C 2.3 PS2 Trailer No. 900657 2 52              WK Weekly Task Disqualified Disqualifited
C 2.3 PS2 Trailer No. 900657 3 12              MO Monthly Task Disqualified Disqualifited ‐$                      
C 2.4 PS2 Administration Trailer No. 1 1 250            DY Daily Task Disqualified Disqualifited
C 2.4 PS2 Administration Trailer No. 1 2 52              WK Weekly Task Disqualified Disqualifited
C 2.4 PS2 Administration Trailer No. 1 3 12              MO Monthly Task Disqualified Disqualifited ‐$                      

Subtotal Schedule C, Section 2: ‐$                     
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Bid Tabulation ‐ 10056879‐16‐L
Janitorial Maintenance Service at Various Wastewater / Water Facilities

Singh Group, Inc.

Schedule  Section Location/Facility Description
Item 
No.

 Est. Ann 
Freq  U/M Description Unit Cost Ann Cost

Total Ann Cost By 
Section/ 
Schedule Balance 

C 3.1 PLWWTP FIRP Pump Station No. 10255 1 250            DY Daily Task Disqualified Disqualifited
C 3.1 PLWWTP FIRP Pump Station No. 10255 2 52              WK Weekly Task Disqualified Disqualifited
C 3.1 PLWWTP FIRP Pump Station No. 10255 3 12              MO Monthly Task Disqualified Disqualifited ‐$                      
C 3.2 PLWWTP Engineering Bldg No. 4050 1 250            DY Daily Task Disqualified Disqualifited
C 3.2 PLWWTP Engineering Bldg No. 4050 2 52              WK Weekly Task Disqualified Disqualifited
C 3.2 PLWWTP Engineering Bldg No. 4050 3 12              MO Monthly Task Disqualified Disqualifited ‐$                      
C 3.3 PLWWTP Restroom in S. Central Bldg No. 10041 1 250            DY Daily Task Disqualified Disqualifited
C 3.3 PLWWTP Restroom in S. Central Bldg No. 10041 2 52              WK Weekly Task Disqualified Disqualifited
C 3.3 PLWWTP Restroom in S. Central Bldg No. 10041 3 12              MO Monthly Task Disqualified Disqualifited ‐$                      
C 3.4 PLWWTP Central Control Bldg No. 4056 1 250            DY Daily Task Disqualified Disqualifited
C 3.4 PLWWTP Central Control Bldg No. 4056 2 52              WK Weekly Task Disqualified Disqualifited
C 3.4 PLWWTP Central Control Bldg No. 4056 3 12              MO Monthly Task Disqualified Disqualifited ‐$                      
C 3.5 PLWWTP Restroom in N. Control Bldg No. 4055 1 250            DY Daily Task Disqualified Disqualifited
C 3.5 PLWWTP Restroom in N. Control Bldg No. 4055 2 52              WK Weekly Task Disqualified Disqualifited
C 3.5 PLWWTP Restroom in N. Control Bldg No. 4055 3 12              MO Monthly Task Disqualified Disqualifited ‐$                      
C 3.6 PLWWTP Rstrms/Shwrs/Lckrs Grit Bldg No. 4054 1 250            DY Daily Task Disqualified Disqualifited
C 3.6 PLWWTP Rstrms/Shwrs/Lckrs Grit Bldg No. 4054 2 52              WK Weekly Task Disqualified Disqualifited
C 3.6 PLWWTP Rstrms/Shwrs/Lckrs Grit Bldg No. 4054 3 12              MO Monthly Task Disqualified Disqualifited ‐$                      
C 3.7 PLWWTP Ops and Visitor's Ctr Bldg. No. 10267 1 250            DY Daily Task Disqualified Disqualifited
C 3.7 PLWWTP Ops and Visitor's Ctr Bldg. No. 10267 2 52              WK Weekly Task Disqualified Disqualifited
C 3.7 PLWWTP Ops and Visitor's Ctr Bldg. No. 10267 3 12              MO Monthly Task Disqualified Disqualifited ‐$                      
C 3.8 PLWWTP Warehouse Bldg No. 1389 1 250            DY Daily Task Disqualified Disqualifited
C 3.8 PLWWTP Warehouse Bldg No. 1389 2 52              WK Weekly Task Disqualified Disqualifited
C 3.8 PLWWTP Warehouse Bldg No. 1389 3 12              MO Monthly Task Disqualified Disqualifited ‐$                      
C 3.9 PLWWTP Maintenance Bldg No. 4051 1 250            DY Daily Task Disqualified Disqualifited
C 3.9 PLWWTP Maintenance Bldg No. 4051 2 52              WK Weekly Task Disqualified Disqualifited
C 3.9 PLWWTP Maintenance Bldg No. 4051 3 12              MO Monthly Task Disqualified Disqualifited ‐$                      
C 3.10 PLWWTP GUF Bldg No. 1388 1 250            DY Daily Task Disqualified Disqualifited
C 3.10 PLWWTP GUF Bldg No. 1388 2 52              WK Weekly Task Disqualified Disqualifited
C 3.10 PLWWTP GUF Bldg No. 1388 3 12              MO Monthly Task Disqualified Disqualifited ‐$                      
C 3.11 PLWWTP Guard Shack Bldg No. 1352 1 250            DY Daily Task Disqualified Disqualifited

Subtotal Schedule C, Section 3: ‐$                     
C 4.1 SBWWTP Bldg 5 1 250            DY Daily Task Disqualified Disqualifited
C 4.1 SBWWTP Bldg 5 2 52              WK Weekly Task Disqualified Disqualifited
C 4.1 SBWWTP Bldg 5 3 12              MO Monthly Task Disqualified Disqualifited ‐$                      
C 4.2 SBWWTP Bldg 50 1 250            DY Daily Task Disqualified Disqualifited
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Bid Tabulation ‐ 10056879‐16‐L
Janitorial Maintenance Service at Various Wastewater / Water Facilities

Singh Group, Inc.

Schedule  Section Location/Facility Description
Item 
No.

 Est. Ann 
Freq  U/M Description Unit Cost Ann Cost

Total Ann Cost By 
Section/ 
Schedule Balance 

C 4.2 SBWWTP Bldg 50 2 52              WK Weekly Task Disqualified Disqualifited
C 4.2 SBWWTP Bldg 50 3 12              MO Monthly Task Disqualified Disqualifited ‐$                      
C 4.3 SBWWTP Bldg 51 1 250            DY Daily Task Disqualified Disqualifited
C 4.3 SBWWTP Bldg 51 2 52              WK Weekly Task Disqualified Disqualifited
C 4.3 SBWWTP Bldg 51 3 12              MO Monthly Task Disqualified Disqualifited ‐$                      

Subtotal Schedule C, Section 4: ‐$                     
C 5 Grove Ave Pump Station Bldg & Restroom 1 12              DY As Needed Disqualified Disqualifited

Subtotal Schedule C, Section 5: ‐$                     
C 6 As needed, Strip, Wax, Buff Flooring 45,728      SQFT As Needed Disqualified Disqualifited
C 6 As Needed Steam Clean Carpet 17,865      SQFT As Needed Disqualified Disqualifited

Subtotal Schedule C, Section 6: ‐$                     
Total Schedule C, North: ‐$                       Disqualified

Grand Total All Schedules: 357,640.40$        357,640.40$       
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Bid Tabulation ‐ 10056879‐16‐L
Janitorial Maintenance Service at Various Wastewater / Water Facilities

T & T Janitorial, Inc.

Schedule  Section Location/Facility Description
Item 
No.

 Est. Ann 
Freq  U/M Description Unit Cost Ann Cost

Total Ann Cost By 
Section/ 
Schedule Balance 

A 1.1
MOC Campus
MOC‐1 1 250             DY Daily Task 132.73$      33,182.50$        

A 1.1 MOC‐1 2 52              WK Weekly Task 55.14$       2,867.28$          
A 1.1 MOC‐1 3 12              MO Monthly Task 139.37$      1,672.44$           37,722.22$         
A 1.2 MOC‐2 1 250           DY Daily Task 213.89$      53,472.50$       
A 1.2 MOC‐2 2 52              WK Weekly Task 55.14$       2,867.28$          
A 1.2 MOC‐2 3 12              MO Monthly Task 398.19$      4,778.28$           61,118.06$         
A 1.3 MOC‐3 1 250           DY Daily Task 64.11$       16,027.50$       
A 1.3 MOC‐3 2 52              WK Weekly Task 18.33$       953.16$             
A 1.3 MOC‐3 3 12              MO Monthly Task 59.73$       716.76$              17,697.42$         
A 1.4 MOC‐6 1 250           DY Daily Task 9.95$         2,487.50$          
A 1.4 MOC‐6 2 52              WK Weekly Task 9.95$         517.40$             
A 1.4 MOC‐6 3 12              MO Monthly Task 19.91$       238.92$              3,243.82$           
A 1.5 MOC‐9 1 250           DY Daily Task 9.95$         2,487.50$          
A 1.5 MOC‐9 2 52              WK Weekly Task 9.95$         517.40$             
A 1.5 MOC‐9 3 12              MO Monthly Task 19.91$       238.92$              3,243.82$           

Subtotal Schedule A, Section 1: 123,025.34$      
A 2 As needed, Strip, Wax, Buff Flooring 10,176      SQFT As Needed 0.05$         508.80$             
A 2 As Needed Steam Clean Carpet 137,764    SQFT As Needed 0.03$         4,132.92$          

Subtotal Schedule A, Section 2: 4,641.72$          
Total Schedule A, MOC Campus: 127,667.06$        127,667.06$       

B 1.1
North
MBC Ops & Maint Bldg Area 51 1 250             DY Daily Task 31.90$        7,975.00$           

B 1.1 MBC Ops & Maint Bldg Area 51 2 52              WK Weekly Task 47.83$       2,487.16$          
B 1.1 MBC Ops & Maint Bldg Area 51 3 12              MO Monthly Task 47.83$       573.96$              11,036.12$         
B 1.2 MBC Restroom Energy Bldg 1 250           DY Daily Task 5.00$         1,250.00$          
B 1.2 MBC Restroom Energy Bldg 2 52              WK Weekly Task 15.00$       780.00$             
B 1.2 MBC Restroom Energy Bldg 3 12              MO Monthly Task 20.00$       240.00$              2,270.00$           
B 1.3 MBC Restroom Chemical Bldg 1 250           DY Daily Task 7.98$         1,995.00$          
B 1.3 MBC Restroom Chemical Bldg 2 52              WK Weekly Task 7.98$         414.96$             
B 1.3 MBC Restroom Chemical Bldg 3 12              MO Monthly Task 15.94$       191.28$              2,601.24$           
B 1.4 MBC Pump Station Bldg 1 250           DY Daily Task 11.17$       2,792.50$          
B 1.4 MBC Pump Station Bldg 2 52              WK Weekly Task 12.75$       663.00$             
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B 1.4 MBC Pump Station Bldg 3 12              MO Monthly Task 25.52$       306.24$              3,761.74$           
B 1.5 MBC Dewatering Bldg 1 250           DY Daily Task 15.94$       3,985.00$          
B 1.5 MBC Dewatering Bldg 2 52              WK Weekly Task 23.93$       1,244.36$          
B 1.5 MBC Dewatering Bldg 3 12              MO Monthly Task 15.94$       191.28$              5,420.64$           
B 1.6 MBC Truck Wash Bldg 1 250           DY Daily Task 9.57$         2,392.50$          
B 1.6 MBC Truck Wash Bldg 2 52              WK Weekly Task 9.57$         497.64$             
B 1.6 MBC Truck Wash Bldg 3 12              MO Monthly Task 23.93$       287.16$              3,177.30$           

Subtotal Schedule B, Section 1: 28,267.04$        
B 2.1 NCWRP Admin Bldg No. 10226 1 250           DY Daily Task 107.93$      26,982.50$       
B 2.1 NCWRP Admin Bldg No. 10226 2 52              WK Weekly Task 68.72$       3,573.44$          
B 2.1 NCWRP Admin Bldg No. 10226 3 12              MO Monthly Task 328.61$      3,943.32$           34,499.26$         
B 2.2 NCWRP Tertiary Filtration Area 25 1 250           DY Daily Task 12.57$       3,142.50$          
B 2.2 NCWRP Tertiary Filtration Area 25 2 52              WK Weekly Task 8.06$         419.12$             
B 2.2 NCWRP Tertiary Filtration Area 25 3 12              MO Monthly Task 39.73$       476.76$              4,038.38$           
B 2.3 NCWRP Chemical Bldg Area 55 1 250           DY Daily Task 14.75$       3,687.50$          
B 2.3 NCWRP Chemical Bldg Area 55 2 52              WK Weekly Task 9.40$         488.80$             
B 2.3 NCWRP Chemical Bldg Area 55 3 12              MO Monthly Task 44.94$       539.28$              4,715.58$           
B 2.4 NCWRP Headworks Bldg 1 250           DY Daily Task 13.07$       3,267.50$          
B 2.4 NCWRP Headworks Bldg 2 52              WK Weekly Task 8.33$         433.16$             
B 2.4 NCWRP Headworks Bldg 3 12              MO Monthly Task 41.89$       502.68$              4,203.34$           
B 2.5 NCWRP Influent Pump Station 1 250           DY Daily Task 14.75$       3,687.50$          
B 2.5 NCWRP Influent Pump Station 2 52              WK Weekly Task 9.40$         488.80$             
B 2.5 NCWRP Influent Pump Station 3 12              MO Monthly Task 44.94$       539.28$              4,715.58$           

Subtotal Schedule B, Section 2: 52,172.14$        
B 3.1 PPS Maintenance Bldg 1 52              DY Daily Task 25.51$       1,326.52$          
B 3.2 PPS Control Room Restroom 1 52              DY Daily Task 25.51$       1,326.52$          

Subtotal Schedule B, Section 3: 2,653.04$          
B 4 Pump Station No. 64 1 250           DY Daily Task 21.00$       5,250.00$          
B 4 Pump Station No. 64 2 52              WK Weekly Task 25.00$       1,300.00$          
B 4 Pump Station No. 64 3 12              MO Monthly Task 70.00$       840.00$             

Subtotal Schedule B, Section 4: 7,390.00$          
B 5 Pump Station No. 65 1 250           DY Daily Task 20.00$       5,000.00$          
B 5 Pump Station No. 65 2 52              WK Weekly Task 25.00$       1,300.00$          
B 5 Pump Station No. 65 3 12              MO Monthly Task 80.00$       960.00$             

Subtotal Schedule B, Section 5: 7,260.00$          
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B 6 San Pasqual Treatment Plant 1 12              DY As Needed 50.00$       600.00$             
B 6 San Pasqual Treatment Plant 2 3                WK As Needed 80.00$       240.00$             
B 6 San Pasqual Treatment Plant 3 3                MO As Needed 80.00$       240.00$             

Subtotal Schedule B, Section 6: 1,080.00$          
B 7 As needed, Strip, Wax, Buff Flooring 27,367      SQFT As Needed 0.05$         1,368.35$          
B 7 As Needed Steam Clean Carpet 20,129      SQFT As Needed 0.05$         1,006.45$          

Subtotal Schedule B, Section 7: 2,374.80$          
Total Schedule B, North: 101,197.02$        101,197.02$       

C 1.1
South
Pump Station No. 1 1 250             DY Daily Task 5.61$          1,402.50$           

C 1.1 Pump Station No. 1 2 52              WK Weekly Task 10.59$       550.68$             
C 1.1 Pump Station No. 1 3 12              MO Monthly Task 18.78$       225.36$              2,178.54$           
C 1.2 PS1 Building No. 161 1 250           DY Daily Task 5.40$         1,350.00$          
C 1.2 PS1 Building No. 161 2 52              WK Weekly Task 10.20$       530.40$             
C 1.2 PS1 Building No. 161 3 12              MO Monthly Task 18.80$       225.60$              2,106.00$           
C 1.3 PS1 Trailer No. 900650 1 250           DY Daily Task 1.20$         300.00$             
C 1.3 PS1 Trailer No. 900650 2 52              WK Weekly Task 1.90$         98.80$               
C 1.3 PS1 Trailer No. 900650 3 12              MO Monthly Task 4.17$         50.04$                448.84$               
C 1.4 PS1 Trailer No. 9912 1 250           DY Daily Task 1.80$         450.00$             
C 1.4 PS1 Trailer No. 9912 2 52              WK Weekly Task 3.85$         200.20$             
C 1.4 PS1 Trailer No. 9912 3 12              MO Monthly Task 6.27$         75.24$                725.44$               
C 1.5 PS1 Supervisor Trailer 1 250           DY Daily Task 1.80$         450.00$             
C 1.5 PS1 Supervisor Trailer 2 52              WK Weekly Task 3.85$         200.20$             
C 1.5 PS1 Supervisor Trailer 3 12              MO Monthly Task 6.27$         75.24$                725.44$               

Subtotal Schedule C, Section 1: 6,184.26$          
C 2.1 PS2 Maintenance Building No. 9959 1 250           DY Daily Task 13.18$       3,295.00$          
C 2.1 PS2 Maintenance Building No. 9959 2 52              WK Weekly Task 24.82$       1,290.64$          
C 2.1 PS2 Maintenance Building No. 9959 3 12              MO Monthly Task 43.82$       525.84$              5,111.48$           
C 2.2 PS2 Building No. 163 1 250           DY Daily Task 21.98$       5,495.00$          
C 2.2 PS2 Building No. 163 2 52              WK Weekly Task 40.44$       2,102.88$          
C 2.2 PS2 Building No. 163 3 12              MO Monthly Task 67.72$       812.64$              8,410.52$           
C 2.3 PS2 Trailer No. 900657 1 250           DY Daily Task 17.02$       4,255.00$          
C 2.3 PS2 Trailer No. 900657 2 52              WK Weekly Task 32.20$       1,674.40$          
C 2.3 PS2 Trailer No. 900657 3 12              MO Monthly Task 55.78$       669.36$              6,598.76$           
C 2.4 PS2 Administration Trailer No. 1 1 250           DY Daily Task 17.02$       4,255.00$          
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C 2.4 PS2 Administration Trailer No. 1 2 52              WK Weekly Task 32.20$       1,674.40$          
C 2.4 PS2 Administration Trailer No. 1 3 12              MO Monthly Task 55.78$       669.36$              6,598.76$           

Subtotal Schedule C, Section 2: 26,719.52$        
C 3.1 PLWWTP FIRP Pump Station No. 10255 1 250           DY Daily Task 9.06$         2,265.00$          
C 3.1 PLWWTP FIRP Pump Station No. 10255 2 52              WK Weekly Task 1.61$         83.72$               
C 3.1 PLWWTP FIRP Pump Station No. 10255 3 12              MO Monthly Task 16.12$       193.44$              2,542.16$           
C 3.2 PLWWTP Engineering Bldg No. 4050 1 250           DY Daily Task 35.30$       8,825.00$          
C 3.2 PLWWTP Engineering Bldg No. 4050 2 52              WK Weekly Task 5.22$         271.44$             
C 3.2 PLWWTP Engineering Bldg No. 4050 3 12              MO Monthly Task 49.54$       594.48$              9,690.92$           
C 3.3 PLWWTP Restroom in S. Central Bldg No. 10041 1 250           DY Daily Task 7.29$         1,822.50$          
C 3.3 PLWWTP Restroom in S. Central Bldg No. 10041 2 52              WK Weekly Task 0.03$         1.56$                 
C 3.3 PLWWTP Restroom in S. Central Bldg No. 10041 3 12              MO Monthly Task 0.52$         6.24$                  1,830.30$           
C 3.4 PLWWTP Central Control Bldg No. 4056 1 250           DY Daily Task 15.49$       3,872.50$          
C 3.4 PLWWTP Central Control Bldg No. 4056 2 52              WK Weekly Task 3.44$         178.88$             
C 3.4 PLWWTP Central Control Bldg No. 4056 3 12              MO Monthly Task 14.53$       174.36$              4,225.74$           
C 3.5 PLWWTP Restroom in N. Control Bldg No. 4055 1 250           DY Daily Task 1.72$         430.00$             
C 3.5 PLWWTP Restroom in N. Control Bldg No. 4055 2 52              WK Weekly Task 0.01$         0.52$                 
C 3.5 PLWWTP Restroom in N. Control Bldg No. 4055 3 12              MO Monthly Task 12.00$       144.00$              574.52$               
C 3.6 PLWWTP Rstrms/Shwrs/Lckrs Grit Bldg No. 4054 1 250           DY Daily Task 3.94$         985.00$             
C 3.6 PLWWTP Rstrms/Shwrs/Lckrs Grit Bldg No. 4054 2 52              WK Weekly Task 0.03$         1.56$                 
C 3.6 PLWWTP Rstrms/Shwrs/Lckrs Grit Bldg No. 4054 3 12              MO Monthly Task 1.13$         13.56$                1,000.12$           
C 3.7 PLWWTP Ops and Visitor's Ctr Bldg. No. 10267 1 250           DY Daily Task 78.71$       19,677.50$       
C 3.7 PLWWTP Ops and Visitor's Ctr Bldg. No. 10267 2 52              WK Weekly Task 22.84$       1,187.68$          
C 3.7 PLWWTP Ops and Visitor's Ctr Bldg. No. 10267 3 12              MO Monthly Task 118.54$      1,422.48$           22,287.66$         
C 3.8 PLWWTP Warehouse Bldg No. 1389 1 250           DY Daily Task 9.96$         2,490.00$          
C 3.8 PLWWTP Warehouse Bldg No. 1389 2 52              WK Weekly Task 2.83$         147.16$             
C 3.8 PLWWTP Warehouse Bldg No. 1389 3 12              MO Monthly Task 58.26$       699.12$              3,336.28$           
C 3.9 PLWWTP Maintenance Bldg No. 4051 1 250           DY Daily Task 70.32$       17,580.00$       
C 3.9 PLWWTP Maintenance Bldg No. 4051 2 52              WK Weekly Task 10.87$       565.24$             
C 3.9 PLWWTP Maintenance Bldg No. 4051 3 12              MO Monthly Task 86.47$       1,037.64$           19,182.88$         
C 3.10 PLWWTP GUF Bldg No. 1388 1 250           DY Daily Task 12.06$       3,015.00$          
C 3.10 PLWWTP GUF Bldg No. 1388 2 52              WK Weekly Task 2.58$         134.16$             
C 3.10 PLWWTP GUF Bldg No. 1388 3 12              MO Monthly Task 21.64$       259.68$              3,408.84$           
C 3.11 PLWWTP Guard Shack Bldg No. 1352 1 250           DY Daily Task 5.00$         1,250.00$          

Subtotal Schedule C, Section 3: 69,329.42$        
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C 4.1 SBWWTP Bldg 5 1 250           DY Daily Task 1.37$         342.50$             
C 4.1 SBWWTP Bldg 5 2 52              WK Weekly Task 0.60$         31.20$               
C 4.1 SBWWTP Bldg 5 3 12              MO Monthly Task 1.67$         20.04$                393.74$               
C 4.2 SBWWTP Bldg 50 1 250           DY Daily Task 270.00$      67,500.00$       
C 4.2 SBWWTP Bldg 50 2 52              WK Weekly Task 21.67$       1,126.84$          
C 4.2 SBWWTP Bldg 50 3 12              MO Monthly Task 93.45$       1,121.40$           69,748.24$         
C 4.3 SBWWTP Bldg 51 1 250           DY Daily Task 3.31$         827.50$             
C 4.3 SBWWTP Bldg 51 2 52              WK Weekly Task 0.45$         23.40$               
C 4.3 SBWWTP Bldg 51 3 12              MO Monthly Task 1.28$         15.36$                866.26$               

Subtotal Schedule C, Section 4: 71,008.24$        
C 5 Grove Ave Pump Station Bldg & Restroom 1 12              DY As Needed 70.00$       840.00$             

Subtotal Schedule C, Section 5: 840.00$              
C 6 As needed, Strip, Wax, Buff Flooring 45,728      SQFT As Needed 0.05$         2,286.40$          
C 6 As Needed Steam Clean Carpet 17,865      SQFT As Needed 0.03$         535.95$             

Subtotal Schedule C, Section 6: 2,822.35$          
Total Schedule C, North: 176,903.79$        176,903.79$       

Grand Total All Schedules: 405,767.87$        405,767.87$       
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A 1.1
MOC Campus
MOC‐1 1 250             DY Daily Task 175.61$      43,902.50$        

A 1.1 MOC‐1 2 52              WK Weekly Task 55.14$       2,867.28$          
A 1.1 MOC‐1 3 12              MO Monthly Task 355.45$      4,265.40$           51,035.18$         
A 1.2 MOC‐2 1 250           DY Daily Task 210.02$      52,505.00$       
A 1.2 MOC‐2 2 52              WK Weekly Task 69.52$       3,615.04$          
A 1.2 MOC‐2 3 12              MO Monthly Task 127.55$      1,530.60$           57,650.64$         
A 1.3 MOC‐3 1 250           DY Daily Task 64.11$       16,027.50$       
A 1.3 MOC‐3 2 52              WK Weekly Task 18.33$       953.16$             
A 1.3 MOC‐3 3 12              MO Monthly Task 59.73$       716.76$              17,697.42$         
A 1.4 MOC‐6 1 250           DY Daily Task 9.95$         2,487.50$          
A 1.4 MOC‐6 2 52              WK Weekly Task 9.95$         517.40$             
A 1.4 MOC‐6 3 12              MO Monthly Task 19.91$       238.97$              3,243.87$           
A 1.5 MOC‐9 1 250           DY Daily Task 9.95$         2,487.50$          
A 1.5 MOC‐9 2 52              WK Weekly Task 9.95$         517.40$             
A 1.5 MOC‐9 3 12              MO Monthly Task 19.91$       238.92$              3,243.82$           

Subtotal Schedule A, Section 1: 132,870.93$      
A 2 As needed, Strip, Wax, Buff Flooring 10,176      SQFT As Needed 0.75$         7,632.00$          
A 2 As Needed Steam Clean Carpet 137,764    SQFT As Needed 0.50$         68,882.00$       

Subtotal Schedule A, Section 2:   76,514.00$        
Total Schedule A, MOC Campus: 209,384.93$        209,384.93$       

B 1.1
North
MBC Ops & Maint Bldg Area 51 1 250             DY Daily Task 33.12$        8,280.00$           

B 1.1 MBC Ops & Maint Bldg Area 51 2 52              WK Weekly Task 38.55$       2,004.60$          
B 1.1 MBC Ops & Maint Bldg Area 51 3 12              MO Monthly Task 67.32$       807.84$              11,092.44$         
B 1.2 MBC Restroom Energy Bldg 1 250           DY Daily Task 5.55$         1,387.50$          
B 1.2 MBC Restroom Energy Bldg 2 52              WK Weekly Task 6.45$         335.40$             
B 1.2 MBC Restroom Energy Bldg 3 12              MO Monthly Task 9.55$         114.60$              1,837.50$           
B 1.3 MBC Restroom Chemical Bldg 1 250           DY Daily Task 5.55$         1,387.50$          
B 1.3 MBC Restroom Chemical Bldg 2 52              WK Weekly Task 6.45$         335.40$             
B 1.3 MBC Restroom Chemical Bldg 3 12              MO Monthly Task 9.55$         114.60$              1,837.50$           
B 1.4 MBC Pump Station Bldg 1 250           DY Daily Task 8.55$         2,137.50$          
B 1.4 MBC Pump Station Bldg 2 52              WK Weekly Task 10.00$       520.00$             

Page 62 of 66 9/14/2015 1:22 PM



Bid Tabulation ‐ 10056879‐16‐L
Janitorial Maintenance Service at Various Wastewater / Water Facilities

TP Janitorial Services, Inc.

Schedule  Section Location/Facility Description
Item 
No.

 Est. Ann 
Freq  U/M Description Unit Cost Ann Cost

Total Ann Cost By 
Section/ 
Schedule Balance 

B 1.4 MBC Pump Station Bldg 3 12              MO Monthly Task 16.22$       194.64$              2,852.14$           
B 1.5 MBC Dewatering Bldg 1 250           DY Daily Task 18.12$       4,530.00$          
B 1.5 MBC Dewatering Bldg 2 52              WK Weekly Task 14.85$       772.20$             
B 1.5 MBC Dewatering Bldg 3 12              MO Monthly Task 14.85$       178.20$              5,480.40$           
B 1.6 MBC Truck Wash Bldg 1 250           DY Daily Task 6.45$         1,612.50$          
B 1.6 MBC Truck Wash Bldg 2 52              WK Weekly Task 8.55$         444.60$             
B 1.6 MBC Truck Wash Bldg 3 12              MO Monthly Task 11.07$       132.84$              2,189.94$           

Subtotal Schedule B, Section 1: 25,289.92$        
B 2.1 NCWRP Admin Bldg No. 10226 1 250           DY Daily Task 49.55$       12,387.50$       
B 2.1 NCWRP Admin Bldg No. 10226 2 52              WK Weekly Task 60.13$       3,126.76$          
B 2.1 NCWRP Admin Bldg No. 10226 3 12              MO Monthly Task 139.22$      1,670.64$           17,184.90$         
B 2.2 NCWRP Tertiary Filtration Area 25 1 250           DY Daily Task 6.38$         1,595.00$          
B 2.2 NCWRP Tertiary Filtration Area 25 2 52              WK Weekly Task 7.05$         366.60$             
B 2.2 NCWRP Tertiary Filtration Area 25 3 12              MO Monthly Task 17.22$       206.64$              2,168.24$           
B 2.3 NCWRP Chemical Bldg Area 55 1 250           DY Daily Task 9.75$         2,437.50$          
B 2.3 NCWRP Chemical Bldg Area 55 2 52              WK Weekly Task 10.02$       521.04$             
B 2.3 NCWRP Chemical Bldg Area 55 3 12              MO Monthly Task 14.22$       170.64$              3,129.18$           
B 2.4 NCWRP Headworks Bldg 1 250           DY Daily Task 6.38$         1,595.00$          
B 2.4 NCWRP Headworks Bldg 2 52              WK Weekly Task 7.05$         366.60$             
B 2.4 NCWRP Headworks Bldg 3 12              MO Monthly Task 17.22$       206.64$              2,168.24$           
B 2.5 NCWRP Influent Pump Station 1 250           DY Daily Task 9.75$         2,437.50$          
B 2.5 NCWRP Influent Pump Station 2 52              WK Weekly Task 10.02$       521.04$             
B 2.5 NCWRP Influent Pump Station 3 12              MO Monthly Task 14.22$       170.64$              3,129.18$           

Subtotal Schedule B, Section 2: 27,779.74$        
B 3.1 PPS Maintenance Bldg 1 52              DY Daily Task 39.12$       2,034.24$          
B 3.2 PPS Control Room Restroom 1 52              DY Daily Task 16.85$       876.20$             

Subtotal Schedule B, Section 3: 2,910.44$          
B 4 Pump Station No. 64 1 250           DY Daily Task 31.33$       7,832.50$          
B 4 Pump Station No. 64 2 52              WK Weekly Task 34.50$       1,794.00$          
B 4 Pump Station No. 64 3 12              MO Monthly Task 43.55$       522.60$             

Subtotal Schedule B, Section 4: 10,149.10$        
B 5 Pump Station No. 65 1 250           DY Daily Task 15.23$       3,807.50$          
B 5 Pump Station No. 65 2 52              WK Weekly Task 16.22$       843.44$             
B 5 Pump Station No. 65 3 12              MO Monthly Task 18.33$       219.96$             

Subtotal Schedule B, Section 5: 4,870.90$          
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B 6 San Pasqual Treatment Plant 1 12              DY As Needed 134.55$      1,614.60$          
B 6 San Pasqual Treatment Plant 2 3                WK As Needed 165.55$      496.65$             
B 6 San Pasqual Treatment Plant 3 3                MO As Needed 195.22$      585.66$             

Subtotal Schedule B, Section 6: 2,696.91$          
B 7 As needed, Strip, Wax, Buff Flooring 27,367      SQFT As Needed 0.75$         20,525.25$       
B 7 As Needed Steam Clean Carpet 20,129      SQFT As Needed 0.50$         10,064.50$       

Subtotal Schedule B, Section 7: 30,589.75$        
Total Schedule B, North: 104,286.76$        104,286.76$       

C 1.1
South
Pump Station No. 1 1 250             DY Daily Task 5.61$          1,402.50$           

C 1.1 Pump Station No. 1 2 52              WK Weekly Task 7.55$         392.60$             
C 1.1 Pump Station No. 1 3 12              MO Monthly Task 13.55$       162.60$              1,957.70$           
C 1.2 PS1 Building No. 161 1 250           DY Daily Task 9.45$         2,362.50$          
C 1.2 PS1 Building No. 161 2 52              WK Weekly Task 10.33$       537.16$             
C 1.2 PS1 Building No. 161 3 12              MO Monthly Task 16.55$       198.60$              3,098.26$           
C 1.3 PS1 Trailer No. 900650 1 250           DY Daily Task 4.22$         1,055.00$          
C 1.3 PS1 Trailer No. 900650 2 52              WK Weekly Task 5.88$         305.76$             
C 1.3 PS1 Trailer No. 900650 3 12              MO Monthly Task 8.22$         98.64$                1,459.40$           
C 1.4 PS1 Trailer No. 9912 1 250           DY Daily Task 4.22$         1,055.00$          
C 1.4 PS1 Trailer No. 9912 2 52              WK Weekly Task 5.88$         305.76$             
C 1.4 PS1 Trailer No. 9912 3 12              MO Monthly Task 8.22$         98.64$                1,459.40$           
C 1.5 PS1 Supervisor Trailer 1 250           DY Daily Task 4.22$         1,055.00$          
C 1.5 PS1 Supervisor Trailer 2 52              WK Weekly Task 5.88$         305.76$             
C 1.5 PS1 Supervisor Trailer 3 12              MO Monthly Task 8.22$         98.64$                1,459.40$           

Subtotal Schedule C, Section 1: 9,434.16$          
C 2.1 PS2 Maintenance Building No. 9959 1 250           DY Daily Task 6.12$         1,530.00$          
C 2.1 PS2 Maintenance Building No. 9959 2 52              WK Weekly Task 10.41$       541.32$             
C 2.1 PS2 Maintenance Building No. 9959 3 12              MO Monthly Task 16.55$       198.60$              2,269.92$           
C 2.2 PS2 Building No. 163 1 250           DY Daily Task 8.22$         2,055.00$          
C 2.2 PS2 Building No. 163 2 52              WK Weekly Task 14.02$       729.04$             
C 2.2 PS2 Building No. 163 3 12              MO Monthly Task 23.22$       278.64$              3,062.68$           
C 2.3 PS2 Trailer No. 900657 1 250           DY Daily Task 9.99$         2,497.50$          
C 2.3 PS2 Trailer No. 900657 2 52              WK Weekly Task 16.85$       876.20$             
C 2.3 PS2 Trailer No. 900657 3 12              MO Monthly Task 29.22$       350.64$              3,724.34$           
C 2.4 PS2 Administration Trailer No. 1 1 250           DY Daily Task 8.75$         2,187.50$          
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C 2.4 PS2 Administration Trailer No. 1 2 52              WK Weekly Task 15.22$       791.44$             
C 2.4 PS2 Administration Trailer No. 1 3 12              MO Monthly Task 21.03$       252.36$              3,231.30$           

Subtotal Schedule C, Section 2: 12,288.24$        
C 3.1 PLWWTP FIRP Pump Station No. 10255 1 250           DY Daily Task 7.55$         1,887.50$          
C 3.1 PLWWTP FIRP Pump Station No. 10255 2 52              WK Weekly Task 3.50$         182.00$             
C 3.1 PLWWTP FIRP Pump Station No. 10255 3 12              MO Monthly Task 10.02$       120.24$              2,189.74$           
C 3.2 PLWWTP Engineering Bldg No. 4050 1 250           DY Daily Task 33.22$       8,305.00$          
C 3.2 PLWWTP Engineering Bldg No. 4050 2 52              WK Weekly Task 5.22$         271.44$             
C 3.2 PLWWTP Engineering Bldg No. 4050 3 12              MO Monthly Task 39.22$       470.64$              9,047.08$           
C 3.3 PLWWTP Restroom in S. Central Bldg No. 10041 1 250           DY Daily Task 3.01$         752.50$             
C 3.3 PLWWTP Restroom in S. Central Bldg No. 10041 2 52              WK Weekly Task 0.20$         10.40$               
C 3.3 PLWWTP Restroom in S. Central Bldg No. 10041 3 12              MO Monthly Task 0.52$         6.24$                  769.14$               
C 3.4 PLWWTP Central Control Bldg No. 4056 1 250           DY Daily Task 15.65$       3,912.50$          
C 3.4 PLWWTP Central Control Bldg No. 4056 2 52              WK Weekly Task 2.75$         143.00$             
C 3.4 PLWWTP Central Control Bldg No. 4056 3 12              MO Monthly Task 13.45$       161.40$              4,216.90$           
C 3.5 PLWWTP Restroom in N. Control Bldg No. 4055 1 250           DY Daily Task 3.01$         752.50$             
C 3.5 PLWWTP Restroom in N. Control Bldg No. 4055 2 52              WK Weekly Task 0.20$         10.40$               
C 3.5 PLWWTP Restroom in N. Control Bldg No. 4055 3 12              MO Monthly Task 0.52$         6.24$                  769.14$               
C 3.6 PLWWTP Rstrms/Shwrs/Lckrs Grit Bldg No. 4054 1 250           DY Daily Task 3.01$         752.50$             
C 3.6 PLWWTP Rstrms/Shwrs/Lckrs Grit Bldg No. 4054 2 52              WK Weekly Task 0.20$         10.40$               
C 3.6 PLWWTP Rstrms/Shwrs/Lckrs Grit Bldg No. 4054 3 12              MO Monthly Task 0.52$         6.24$                  769.14$               
C 3.7 PLWWTP Ops and Visitor's Ctr Bldg. No. 10267 1 250           DY Daily Task 60.22$       15,055.00$       
C 3.7 PLWWTP Ops and Visitor's Ctr Bldg. No. 10267 2 52              WK Weekly Task 55.55$       2,888.60$          
C 3.7 PLWWTP Ops and Visitor's Ctr Bldg. No. 10267 3 12              MO Monthly Task 78.55$       942.60$              18,886.20$         
C 3.8 PLWWTP Warehouse Bldg No. 1389 1 250           DY Daily Task 9.32$         2,330.00$          
C 3.8 PLWWTP Warehouse Bldg No. 1389 2 52              WK Weekly Task 2.45$         127.40$             
C 3.8 PLWWTP Warehouse Bldg No. 1389 3 12              MO Monthly Task 55.30$       663.60$              3,121.00$           
C 3.9 PLWWTP Maintenance Bldg No. 4051 1 250           DY Daily Task 73.55$       18,387.50$       
C 3.9 PLWWTP Maintenance Bldg No. 4051 2 52              WK Weekly Task 10.23$       531.96$             
C 3.9 PLWWTP Maintenance Bldg No. 4051 3 12              MO Monthly Task 80.12$       961.44$              19,880.90$         
C 3.10 PLWWTP GUF Bldg No. 1388 1 250           DY Daily Task 18.55$       4,637.50$          
C 3.10 PLWWTP GUF Bldg No. 1388 2 52              WK Weekly Task 22.55$       1,172.60$          
C 3.10 PLWWTP GUF Bldg No. 1388 3 12              MO Monthly Task 34.55$       414.60$              6,224.70$           
C 3.11 PLWWTP Guard Shack Bldg No. 1352 1 250           DY Daily Task 3.01$         752.50$             

Subtotal Schedule C, Section 3: 66,626.44$        
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C 4.1 SBWWTP Bldg 5 1 250           DY Daily Task 1.20$         300.00$             
C 4.1 SBWWTP Bldg 5 2 52              WK Weekly Task 0.50$         26.00$               
C 4.1 SBWWTP Bldg 5 3 12              MO Monthly Task 1.67$         20.04$                346.04$               
C 4.2 SBWWTP Bldg 50 1 250           DY Daily Task 70.12$       17,530.00$       
C 4.2 SBWWTP Bldg 50 2 52              WK Weekly Task 13.22$       687.44$             
C 4.2 SBWWTP Bldg 50 3 12              MO Monthly Task 78.55$       942.60$              19,160.04$         
C 4.3 SBWWTP Bldg 51 1 250           DY Daily Task 1.65$         412.50$             
C 4.3 SBWWTP Bldg 51 2 52              WK Weekly Task 0.75$         39.00$               
C 4.3 SBWWTP Bldg 51 3 12              MO Monthly Task 2.10$         25.20$                476.70$               

Subtotal Schedule C, Section 4: 19,982.78$        
C 5 Grove Ave Pump Station Bldg & Restroom 1 12              DY As Needed 325.12$      3,901.44$          

Subtotal Schedule C, Section 5: 3,901.44$          
C 6 As needed, Strip, Wax, Buff Flooring 45,728      SQFT As Needed 0.75$         34,296.00$       
C 6 As Needed Steam Clean Carpet 17,865      SQFT As Needed 0.50$         8,932.50$          

Subtotal Schedule C, Section 6: 43,228.50$        
Total Schedule C, North: 155,461.56$        155,461.56$       

Grand Total All Schedules: 469,133.25$        469,133.25$       
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